ATTACHMENT B

AGREEMENT

This Agreement is made and entered into this day of ,201__ byand
between Commonwealth Edison Company, an lllinois corporation (“ComEd”) and
(“Provider”).

RECITALS:

WHEREAS, Section 16-111.5B of the lllinois Public Utilities Act (the “Act”) required ComEd, as a
qualifying utility under the Act, to prepare and provide to the lllinois Power Agency (“IPA”) an
assessment of cost-effective energy efficiency that could be obtained from certain classes of customers.
In preparing this assessment, the Act directed ComEd to conduct a solicitation of proposals from third
parties for such cost-effective energy efficiency programs to be submitted to IPA for its consideration
and possible inclusion in the IPA’s annual procurement plan filed with the lllinois Commerce Commission
(“1cC”); and

WHEREAS, ComEd issued a Request for Proposals on ,201__ (“RFP) for third
party efficiency program proposals (the “Program Proposal”) for its program year(s)
(June 1,201 __ through May 31, 201__); and

WHEREAS, in response to the RFP, Provider submitted its Program Proposal that is reflected in
the Scope of Work attached hereto as Exhibit A and incorporated herein by reference; and

WHEREAS, the Program Proposal was sent to the IPA and included in its annual procurement
plan to the ICC, which was subsequently approved by the ICC;

WHEREAS, upon approval of the IPA annual procurement plan by the ICC, ComEd is required by
the Act to implement the Program Proposal as set forth in the Scope of Work and the Provider is willing
to perform the work set forth in the Scope of Work in accordance with the terms and conditions set
forth herein.

NOW, THEREFORE, In consideration of the promises and mutual covenants set forth in this
Agreement, and other good and valuable consideration, the receipt, sufficiency and adequacy of which
are hereby acknowledged, ComEd and Provider hereby agree as follows:

1. Scope of Work.

Provider shall provide the materials and services set forth in the Scope of Work (collectively the “Work”)
attached hereto as Exhibit A. The Work shall be performed during the time period commencing on
and ending on (the “Term”). Where specified in the Scope of Work,

Provider shall be required to comply with applicable ComEd data protection and security policies and
procedures, as may be amended from time to time, including completion of the Hosted Vendor Security
Questionnaire and the Due Diligence Questionnaire.
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2. Payment. Provider shall be compensated in accordance with the payment terms set forth in
the Scope of Work. ComEd shall pay all undisputed invoices within 45 days after receipt of the invoice.
ComEd may decline to pay an invoice, in whole or in part, to the extent ComEd decides it is necessary to
protect it from loss due to: (1) material breach by Provider of any of its obligations under this
Agreement; or (2) unsubstantiated or unsupported amounts billed by Provider.

3. Indemnification.

3.1 In no event shall ComEd be liable or responsible for any damages, governmental
imposed penalties, loss or injury of any kind, direct or indirect, to any person (including death) or
property arising out, caused by, resulting from or in any manner based on Provider’s performance of
the Work under this Agreement. Provider shall, to the fullest extent permitted by Law, indemnify,
defend upon request, and hold harmless ComEd and its members, officers, directors, employees, agents,
representatives, subsidiaries, affiliates, successors, and assigns (“ComEd Parties”) against all losses,
claims, damages, expense (including advance of reasonable attorneys’ fees and other defense costs) and
liabilities sustained or incurred by the ComEd Parties for any damage, harm, loss or injury of any kind,
direct or indirect, to any property, entity or person (including death), including, but not limited to, claims
for injuries to employees of Provider and/or any subcontractor, arising directly or indirectly out of any
act, omission, conduct, negligence or default by Provider or a Provider subcontractor and/or arising
directly or indirectly out of or in any manner associated with the Work under this Agreement or any
contact with or encountering of any property, equipment, vehicles, facilities or personnel of Provider or
a third party, regardless of whether any such liability, damage, loss or injury is caused by, results from or
arises out of the negligence, fault or other liability of the ComEd Parties or any other party to be
indemnified. Provider shall further, to the fullest extent permitted by Law, indemnify, defend the
ComEd Parties upon request, and hold the ComEd Parties harmless against any loss sustained or
incurred by the ComEd Parties (including reasonable attorneys’ fees and expenses) for any breach or
nonperformance by Provider or its subcontractors of any portion of this Agreement. ComEd Parties’
right to indemnification shall specifically include loss or damage to the ComEd Parties’ property. The
ComEd Parties’ right to indemnification under this Section 3.1 shall include, but not be limited to,
advance of all loss, costs, legal fees and/or expenses associated with obtaining legal advice, prosecuting
or defending any legal claim regarding insurance coverage, breach of this Agreement, contractual
indemnity under this Agreement, or defense of any lawsuit filed by anyone for any claim relating either
directly or indirectly to the Work or this Agreement. Except as may be otherwise provided by applicable
law, ComEd’s right to indemnification shall not be impaired or diminished by any act, omission,
misconduct, negligence or default of ComEd or any employee or agent of ComEd who may be alleged to
have contributed thereto. To the extent any applicable law may prohibit any application of all or any
part of this indemnity obligation, it is the intent of the parties that this clause is severable, and that this
clause be construed to impose the indemnity obligation in all circumstances, applications, and situations
to the fullest extent permitted by law.

3.2 Indemnification for Claims by Governmental Authorities or Others.

Provider shall indemnify, hold harmless, and upon request, defend ComEd Parties from any claim,
liability, damage, expense, suit, or demand (including advance of reasonable attorneys’ fees and defense
costs) for claims by Governmental Authorities or others (including subcontractors, Provider personnel,
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and ComEd personnel) of any (1) actual or asserted failure of Provider or any subcontractor to comply
with any Law, including without limitation actual or asserted failure of Provider or any subcontractor, or
any employee thereof, to pay wages, compensation, taxes, duties, or fees or to comply with employee
safety orders, safe place, or employment laws, or (2) any claims asserted against ComEd Parties alleging
that any of the ComEd Parties is an employer, co-employer or joint employer of any Provider Personnel;
or (3) any claims asserted against ComEd Parties alleging that any of the ComEd Parties aided and
abetted any Provider or any subcontractor in alleged or actual violation of any Law; or (4) any actual or
asserted failure of an ComEd Party to comply with any Law by reason of any act, omission, conduct,
negligence or default by Provider.

3.3 This Section 3 shall survive termination of the Agreement.
4, Insurance.
4.1 Required Coverages. Provider shall provide and maintain at its sole cost and expense,

in effect during the performance of any Work by Provider or its subcontractors under this Agreement
minimum insurance coverage with carriers authorized to conduct business in the State in which the
Work is to be done and otherwise satisfactory to ComEd, including: (a) Workers’ compensation
insurance with statutory limits as required by the state in which the Work is to be performed, (b)
Employers’ liability insurance with limits of not less than $1,000,000 each accident for bodily injury by
accident, each employee for bodily injury by disease, and policy, (c) Commercial General Liability
insurance (with coverage consistent with ISO Form CG 00 01 12 07 or its equivalent) with a limit of not
less than two million dollars (52,000,000.00) per occurrence and per project or per location aggregate,
covering liability for bodily injury (including claims against ComEd for injuries to Provider personnel) and
property damage, arising from premises , operations, independent contractors, personal
injury/advertising injury, blanket contractual liability, and products/completed operations liability for
not less than three (3) years from the date of completion of the Work; (d) automobile liability (including
coverage for claims against ComEd for injuries to Provider personnel) for owned, non-owned, and hired
autos with a limit of not less than $2,000,000 per accident; and (e) Excess or Umbrella liability insurance
coverage (including coverage for claims against ComEd for injuries to provider personnel) with a limit of
not less than $3,000,000.00 per occurrence and per project or per location aggregate. The liability limits
under Sections 4.1(a), (b), (c) and (d) may be met with any combination of primary and Excess or
Umbrella Insurance policy limits totaling $5,000,000. If any policy is written on a claims made basis, the
retroactive date may not be advanced beyond the date of this Agreement and coverage shall be
maintained in full force and effect for 2 years after the date of completion of the Work which coverage
may be in the form of tail coverage or extended reporting period coverage if agreed by the parties.
Provider shall be responsible for any deductibles or self-insured retentions applicable to the insurance
provided in compliance with this Section.

4.2 Policy Requirements.  To the extent permitted by applicable law, all above-mentioned
insurance policies shall: (1) be primary and non-contributory to any other insurance carried by ComEd;
(2) contain standard cross-liability coverage as provided under standard ISO Forms’ separation of
insureds clause; (3) waive of all rights of subrogation which Provider and Provider’s insurance carrier
might exercise against ComEd; (4) not require contribution before any excess or umbrella liability
coverage will apply; (5) have ratings of A-/VII or better in the Best’s Key Rating Insurance Guide (latest
edition in effect at the latest date stated in the Certificate of Insurance; (6) not include any endorsement
limiting coverage available to ComEd which is otherwise required by this Section 4. All liability insurance
policies shall name ComEd, its officers, directors, employees, agents, representatives, affiliates,
subsidiaries, successors, and assigns, as additional insureds, shall be primary to any other insurance
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carried by ComeEd, and shall provide coverage consistent with ISO Form CG 2026 (11/85), or the
combination of ISO Form CG20100704 and CG20370704, or their equivalents, and shall maintain the
required coverages (including but not limited to coverage for claims against ComEd for injuries to
Provider personnel), for a period of not less than three (3) years from the date Provider completes the
Work. Provider shall provide evidence of the required insurance coverage and file with ComEd a
Certificate of Insurance acceptable to ComEd prior to commencement of the Work. The Insurance and
the insurance policies required by this Section 3 shall contain a provision that coverages afforded under
the policies will not be canceled, allowed to expire or the limits in any manner reduced until at least
30 days prior written notice (10 days in the case of nonpayment of premium) has been given to ComEd.
ComEd may inspect any or all policies of insurance at any time.

5. Termination.

5.1 Termination for convenience. ComEd may terminate this Agreement, in whole or in
part, at any time and for any reason upon ten (10) days’ advance written notice to Provider.

5.2 Termination for Regulatory Non-Compliance. If Provider’s relationship with ComEd

pursuant to this Agreement is identified in writing by any regulatory agency, with jurisdiction over
ComEd Parties, to present a risk to any customers of ComEd Parties, that requires correction, ComEd
shall notify Provider of such assessment and the need for Provider to cure, at its sole expense, the risks
identified. Notwithstanding anything to the contrary contained in the Agreement, if Provider fails to
cure, or is incapable of curing, the identified risks within ten (10) calendar days after receiving such
notice from ComEd, ComEd shall be entitled to immediately terminate the Agreement for its
convenience and without the obligation to pay any termination fees or other costs to Provider.

5.3 Provider’s Duties upon Termination. If ComEd terminates this Agreement in

accordance with Section 5.1, Provider shall promptly begin winding down the Work for cessation by the
end of the 10-day notice period. If ComEd terminates this Agreement in accordance with Section 5.2,
Provider shall immediately discontinue the Work. In all cases, if requested by ComEd, Provider shall
make every reasonable effort to cancel any existing orders, subcontracts and contracts specified by
ComEd upon commercially reasonable terms satisfactory to ComEd. Notwithstanding any termination,
Provider shall take such steps as are reasonably necessary to preserve and protect Work completed and
in progress. No action taken by ComEd after termination shall prejudice any other rights or remedies of
ComeEd provided by law, by this Agreement, or otherwise upon termination. Should ComEd’s
termination of Provider be partial, Provider shall proceed to complete the portions of the Work not
terminated.

5.4 Termination Charges. Upon termination of this Agreement, ComEd shall pay Provider

for all kWh savings achieved by the Provider based on the independent evaluation in accordance with
the payment terms set forth in the Scope of Work.
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6. Limitation of Liability. IN NO EVENT, WHETHER BASED ON CONTRACT, INDEMNITY,
WARRANTY, TORT (INCLUDING NEGLIGENCE), STRICT LIABILITY OR OTHERWISE, SHALL COMED BE
LIABLE FOR ANY DIRECT, SPECIAL, INDIRECT, INCIDENTAL, PUNITIVE, OR CONSEQUENTIAL DAMAGES
WHATSOEVER INCLUDING, WITHOUT LIMITATION, LOSS OF PROFITS OR REVENUE, COST OF CAPITAL OR
PENALTIES IMPOSED BY GOVERNMENTAL AUTHORITIES OF ANY KIND.

7. Marketing/Publicity/Confidentiality.

7.1 With the sole exception of publication of such information within Provider’s corporate
entity, Provider shall not refer to ComEd or any company affiliated with ComEd in any advertising,
marketing or other publication in connection with Work performed by Provider hereunder, without the
prior written approval of ComEd. All customer facing material must satisfy the requirements outlined in
the applicable ComEd TPEP marketing procedures. The TPEP marketing procedure applicable to the
Provider’s scope of work will be provided by ComEd as part of the scope of work documentation.
Provider shall not, either directly or indirectly, publish or disclose any photographs, images, logos,
copyrighted or trademark protected information of ComEd or its affiliates; or use such information for
the benefit of itself, another party or any other person without the prior written consent of ComEd.

7.2 All proprietary and non-public information exchanged between ComEd and
Provider(“Confidential Information”) shall be used solely and strictly for the purposes of the Work and
for no other purpose unless prior written consent is received from the disclosing party to the receiving
party. ComEd and Provider will use reasonable efforts to protect the confidentiality of any such
Confidential Information exchanged, but in no case will the effort of the receiving party be less than
that used to protect the receiving party’s own confidential and proprietary information. ComEd
Confidential Information shall include Personally Identifiable Information (as defined in Section 8
below). Upon termination or expiration of this Agreement, Provider shall and shall cause its
subcontractors and personnel to (i) destroy any and all electronic copies of ComEd Confidential
Information maintained by the Provider and its subcontractors using a media sanitization process
approved by ComEd and return any and all tangible embodiments of ComEd Confidential Information to
ComEd promptly following the request of ComEd, and in any event upon completion of Work pursuant
to this Agreement, and (ii) provide written certification to ComEd of the completion of the requirements
set forth in subsection 7.2(i) above.

8. Safeguarding Personally Identifiable Information.

8.1 The provisions of this Section 8 shall apply to Personally Identifiable Information
(defined below) regardless if provided to Provider by ComEd or customers of ComEd Parties.

8.1.1 "Personally Identifiable Information" means any name or number that may be
used, alone or in conjunction with any other information, to identify a specific person, including any (1)
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name, address, email address, passwords, account numbers, social security number, date of birth,
official State or government issued driver's license or identification number, alien registration number,
government passport number, employer or taxpayer identification number; (2) personal financial or
healthcare information, credit card information, bank account number, credit card number or debit
card number; (3) unique biometric data, such as fingerprint, voice print, retina or iris image, or other
unique physical representation; (4) unique electronic identification number, address, or routing code;
(5) telecommunication identifying information or access device (as defined in 18 U.S.C. 1029(e)); (6)
personal preferences, demographic data, marketing data, or any other identification data; or (7) ComEd
customer utility account number or usage data. For the avoidance of doubt, Personally Identifiable
Information includes all “nonpublic personal information,” as defined under the Gramm-Leach-Bliley Act
(15 United States Code (“U.S.C.”) §6801 et seq.) and “protected health information” as defined under
the Health and Insurance Portability and Accountability Act 0f1996 (42 U.S.C. §1320d), and “Personal
Data” as that term is defined in EU Data Protection Directive (Directive 95/46/EEC) on the protection of
individuals with regard to processing of personal data and the free movement of such data.

8.2 Provider will utilize security mechanisms generally accepted within the industry to
protect the confidentiality and integrity of Personally ldentifiable Information including, without
limitation, the use of passwords, encryption technology, access control mechanisms and firewalls. In
addition, Provider shall:

(i) hold any and all Personally Identifiable Information it obtains in connection
with this Agreement in strictest confidence and use and permit use of this Personally
Identifiable Information solely for the purposes of fulfilling its obligations under this Agreement;

(i) disclose or provide access to Personally Identifiable Information only to
employees. subcontractors, vendors , service providers, employees, agents and any other third
parties (“Provider’s Representatives”) who have a business need to have access to such
information in order to perform the Work hereunder and only to the extent reasonably
necessary to carry out Provider’s obligations hereunder, and have proven to Provider that it
utilizes security mechanisms generally accepted within the industry;

(iii) have, and in the future maintain in effect and enforce, rules and policies to
protect against access to or use or disclosure of Personally Identifiable Information other than in
accordance with this Agreement, including without limitation written instruction to and
agreements with Provider’s Representatives to whom Personally Identifiable Information is
disclosed to ensure that Provider’s Representatives protect the confidentiality of Personally
Identifiable Information;

(iv) have, and in the future maintain in effect and enforce, for itself and Provider
Representatives, commercially reasonable and appropriate physical, procedural, administrative
and electronic security measures to protect Personally Identifiable Information, including
encryption, which comply with all applicable legal requirements and are consistent with at least
minimum industry practice and standards;
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(v) immediately notify ComEd upon becoming aware of any unauthorized access to,
disclosure or use of, loss or any other potential corruption, compromise or destruction of any
Personally Identifiable Information, or reasonably likely threat that such has occurred, and, at
Provider’s cost and expense, assist and cooperate with ComEd concerning any investigation,
disclosures to affected parties and other remedial measures as requested by ComEd or required
under any applicable privacy laws. In the event of any such unauthorized disclosure of
Personally Identifiable Information by Provider or Provider’s Representatives, Provider shall
provide notice of such disclosure to the affected parties if required by applicable privacy laws
and Provider shall provide ComEd with a copy of such notice prior to providing it to such
affected parties;

(vi) indemnify, hold harmless and defend upon request, ComEd and its officers,
directors, employees, agents, representatives, subsidiaries, affiliates, successors and assigns
(“ComEd Parties”) against (a) any third party claims, damages or losses sustained or incurred by
ComEd Parties for any breach or nonperformance by Provider of its obligations under this
Section 8 and (b) claims by governmental authorities for actual or alleged failure of an ComEd
Party to comply with any applicable laws, including privacy laws, by reason of any act, omission,
conduct, negligence or default by Provider. ComEd Parties’ right to indemnification under this
Section 8.2 (vi) shall include reasonable costs and expenses, including without limitation, claims,
internal administrative costs, third-party fees and expenses (including attorneys and
consultants), and any other costs or losses related to such access, disclosure, use, loss,
corruption, compromise or destruction of Personally Identifiable Information; and

(vii) remain responsible for any breach of the obligations set forth in this Section 8
and any violation of any applicable privacy laws by Provider’s Representatives to the same
extent as if Provider caused such breach or violation.

8.3 COMED AND PROVIDER EXPRESSLY AGREE THAT PROVIDER’S INDEMNIFICATION
OBLIGATIONS UNDER SUBSECTION 8.2 (VI) ABOVE SHALL IN NO MANNER BE LIMITED. CONTROLLED,
OR MODIFIED BY ANY OTHER PROVISION OF THIS AGREEMENT.

8.4 ComeEd or its third party designee may, but is not obligated to, perform audits and
security tests of Provider’s IT or systems environment to determine Provider’'s compliance with this
Section 8. These audits and tests may include coordinated penetration and security tests, interviews of
relevant personnel, review of documentation, and technical inspection of systems and networks as they
relate to the receipt, maintenance, use, retention, and authorized destruction of Personally Identifiable
Information. If ComEd desires to conduct an unannounced penetration test, ComEd shall provide
contemporaneous notice to Provider’s Vice President of Audit, or equivalent position. Provider shall
provide all information reasonably requested by ComEd in connection with any such audits and shall
provide reasonable access and assistance to ComEd upon request. Provider will comply with all
reasonable recommendations that result from such inspections, tests, and audits within reasonable
timeframes and at its own cost and expense. ComEd reserves the right to view, upon request, any
original security reports that Provider has undertaken or commissioned to assess Provider’s own
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network security. If requested, copies of these reports will be sent via bonded courier to the ComEd
security contact. Provider will notify ComEd of any such security reports or similar assessments once
they have been completed. Any regulators of ComEd or its affiliates shall have the same rights of audit
as described herein upon request.

8.5 Provider shall obtain, pay for, and maintain in full force and effect during the Term
additional insurance as follows: Cyber/Network Security Insurance with a limit of not less than ten
million dollars ($10,000,000) per occurrence.

9. Compliance with Laws. Provider warrants that all Work performed hereunder shall fully
comply with all applicable laws, statutes, codes, ordinances, rules, regulations, lawful orders, applicable
guidance documents from regulatory agencies, judicial decrees and interpretations, standards, permits
and licenses, as amended from time to time (“Law” or “Laws”), of any federal, state, county, municipal,
local, foreign or other government, or any agency or subdivision of any or all of the foregoing, or any
quasi-governmental agency, self-regulating organization, board, bureau, commission, department,
instrumentality, or public body, or any court, administrative agency, arbitrator, mediator, regulator, or
other tribunal or adjudicative authority (“Governmental Authority”) that are applicable to the Work and
any of Provider’s obligations under this Agreement.

10 Assignment. Provider shall not assign its interest in this Agreement, or delegate any obligation
under this Agreement, without the prior written consent of ComEd.

11. Choice of Law; Interpretation; Waiver of Jury Trial; Severability. This Agreement shall be
construed and interpreted, without giving effect to principles of conflict of law, in accordance with the
laws of the state of lllinois. EACH PARTY IRREVOCABLY WAIVES ANY AND ALL RIGHT TO TRIAL BY JURY
IN ANY LEGAL PROCEEDING ARISING OUT OF OR RELATED TO THIS AGREEMENT. The provisions of this
Agreement shall be interpreted where possible in a manner to sustain its legality and enforceability. The
unenforceability of any provision of this Agreement in a specific situation shall not affect the
enforceability of that provision in another situation or the remaining provisions of this Agreement.

12. Audit. In addition to the audit rights set forth in Section 8.4 above, all payments received by
Provider pursuant to this Agreement and Provider’s Work shall be subject to audit and inspection by
ComEd or any authorized representatives acting on ComEd’s behalf. Provider shall comply with all
reasonable requests by ComEd to make available books and records necessary to substantiate Provider’s
charges and invoices for reimbursement.

13. Dispute Resolution.

13.1. Step Negotiations. The parties shall attempt in good faith to resolve all disputes under
this Agreement (“Disputes”) promptly by negotiation as follows. Any party may give the other party
written notice of any Dispute not resolved in the normal course of business. Executives of both parties
at levels one level above the personnel who have previously been principally involved in the Dispute
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shall meet at a mutually acceptable time and place within 10 days after delivery of such notice, and
thereafter as often as they reasonably deem necessary, to exchange relevant information and to
attempt to resolve the Dispute. If the matter has not been resolved within 30 days from the referral of
the Dispute to senior executives or if no meeting of senior executives has taken place within fifteen 15
days after such referral, either party may initiate such legal action as it deems appropriate. If a
negotiator intends to be accompanied at a meeting by an attorney, the other negotiator shall be given
at least 3 business days notice of such intention and may also be accompanied by an attorney. All
negotiations pursuant to this Section 13.1 are confidential and protected from subsequent testimonial
disclosures, and shall be treated as compromise and settlement negotiations for purposes of the Federal
Rules of Evidence and state rules of evidence.

13.2  Work to Continue. In the case of any Dispute, Provider shall continue to perform the
Work pending final determination of the Dispute, and ComEd shall continue to make payments to
Provider in accordance with the Scope of Work for those portions of Work completed that are not the
subject of the Dispute.

14. Regulatory Examinations. Provider agrees that any regulator or other governmental entity

with jurisdiction over ComEd Parties may examine Provider’s activities relating to the performance of
the Scope of Work and this Agreement, to the extent such authority is granted to such entities under the
law. At Provider’s sole cost and expense, Provider shall promptly cooperate with and provide all
information reasonably requested by the regulator or other governmental entity in connection with any
such examination and provide reasonable assistance and access to all equipment, records, networks,
and systems reasonably requested by the regulator or other governmental entity. Provider agrees to
comply with all reasonable recommendations that result from such regulatory examinations within
reasonable timeframes at Provider’s sole cost and expense.

15. Subcontractual Relations. Provider may employ Subcontractors in connection with the Work
only upon prior written approval by ComEd. No subcontract shall relieve Provider of its obligations
under the Scope of Work and this Agreement. In the performance of the Work hereunder, Provider
shall cause all of its Subcontractors to comply with the terms and conditions of the Scope of Work and
this Agreement, all applicable laws and all applicable ComEd policies and procedures.

15.1  “Subcontractor” means any person contracting directly with Provider to furnish any part
of the Work, or a person contracting with a Subcontractor of Provider (regardless of tier) to furnish any
part of the Work. Subcontractor shall include a Technical Service Provider.

15.2  “Technical Service Provider” or “TSP” shall mean any person under written contract
with Provider to provide services related to an applicable Scope of Work involving Provider as an
administrator or manager of energy efficiency programs for ComEd. Technical Service Provider may also
be referred to as a Trade Ally.”
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16. Background Investigation.

16.1  Provider will be required to conduct Background Investigations in accordance with this
Section for any Provider Personnel who will (1) have access to any ComEd or its Affiliates’ assets,
including buildings, properties, computer systems, trade secrets, confidential data and/or employee or
customer information, and/or (2) have contact with any ComEd or its Affiliates’ customers. Such
Background Investigations must be completed for each Provider Personnel prior to the first day upon
which such Provider Personnel begins to provide the Services. The purpose of the Background
Investigation is to ensure application of an appropriate level of security to Provider Personnel who may
affect the reliability, safety and integrity of ComEd’s business and assets.

16.1.1. At a minimum, the Background Investigation must include the items set forth in
Exhibit B.

16.1.2. Provider is responsible for initiating, evaluating and completing all Background
Investigations in accordance with any applicable Laws, including the Fair Credit Reporting Act.

16.1.3.  Additionally, any Provider Personnel who will have access to Personally
Identifiable Information; trade secrets related to business strategy or business plans; or non-public
financial information related to the ComEd’s financial or strategic direction will be required to have a
credit check. Any requirement for a Provider Personnel to have a credit check as set forth in this Section
16.1.3 will be addressed in the applicable Scope of Work between the Parties.

16.2 The Background Investigation will be a minimum requirement, and some ComEd
business units or departments may have more stringent Background Investigation requirements for
particular roles as permitted or required by applicable Law, including: (1) license or professional
certification verifications; (2) physical and psychological examinations, including random drug testing;
(3) education verifications; and/or (4) driver’s license/MVR check. Any requirement to have the
additional Background Investigation set forth under this Section 16.2 will be addressed in the applicable
Purchase Order.

16.3  Provider will require all Subcontractors and Provider Personnel to self-report to Provider
any criminal arrests or convictions of Provider Personnel who (1) have access to any ComEd or its
Affiliates’ assets, including buildings, properties, computer systems, trade secrets, Confidential
Information and/or employee or customer information, and/or (2) have contact with any ComEd or its
Affiliates’ customers, unless such a requirement conflicts with applicable Laws.

16.4  Provider will not permit any Provider Personnel to perform the Work under any Scope
of Work if a Background Investigation, self-report, credit check or other information known to Provider
shows any items that would likely have a negative impact upon the safety and security of Persons at the
Site, ComEd’s or its Affiliates’ assets or customers, or performance of the Work. For each Provider
Personnel, Provider will submit a written Background Investigation certification (letter or affidavit)
confirming that the Background Investigation has been conducted in accordance with the requirements
of this Section and that no material items were discovered in the Provider Personnel’s Background
Investigation which would impact performance of the Services to ComEd. In all situations, Provider will
evaluate the eligibility of all Provider Personnel in accordance with all applicable Laws, including but not
limited to federal guidance related to the use of criminal records issued by the Equal Employment
Opportunity Commission and the Office of Federal Contract Compliance Programs. An individual with a
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history of one or more convictions of a crime may be deemed to pose an unacceptable safety or security
risk to Provider or ComEd or its Affiliates and therefore may be removed from further consideration for
the position in question. At a minimum, Provider will consider the nature and gravity of the offense or
conduct; the nature of the duties of the job the individual would be assigned; the number of offenses for
which the individual was convicted; the age of the individual at the time of conviction, or release from
incarceration; evidence that the individual has performed the same type of work, post conviction, with
no known incidents of criminal conduct; the length and consistency of employment history before and
after the offense or conduct; rehabilitation efforts, e.g., education/training; employment or character
references; whether the individual is bonded under a federal, state, or local bonding program and any
other information regarding fitness for the particular position. At all times, the guiding principle will be
whether this particular applicant/employee based on all of the factors set out above, presents an
unacceptable safety or security risk. Providers will not consider arrests that do not result in findings of
guilt unless Provider has evidence that the individual has engaged in the conduct for which he or she
was arrested. Similarly, where a credit report is required, Provider will make an individualized
assessment whether this particular applicant/employee represents an unacceptable safety or security
risk. Applicants will not be rejected based merely on evidence that, through no fault of their own, they
have been unable to pay their bills.

16.5 If required by ComEd, Provider will provide a photograph of each Provider Personnel to
ComEd meeting the requirements set forth in Exhibit B prior to the start of the Services on-Site.

16.6  Provider will immediately notify ComEd in writing when any Provider Personnel: (i) no
longer requires access to ComEd’s or its Affiliates’ assets, (ii) a Provider Personnel is terminated or his or
her employment is otherwise ended, or (iii) the Services are either completed or terminated, so that
ComEd can discontinue access for such Provider Personnel. Provider will immediately notify ComEd to
terminate access to Sites for any Provider Personnel that is: (i) suspended or terminated from
employment for cause, or (ii) that Provider reasonably believes may pose a threat to the safe working
environment at or to any Site, including to employees, customers, buildings, assets, computer systems,
trade secrets, confidential data, and/or employee or customer information and Provider will take all
steps reasonably necessary to immediately deny such Provider Personnel access to the Site and its
customers, and return to ComEd any ComEd-issued property including, but not limited to, ComEd photo
ID badge, keys, parking pass, documents, or laptop in the possession of such Provider Personnel.

16.7  Except for background checks performed by ComEd, Provider will be responsible for
conducting the Background Investigation at its own expense and will not be entitled to recover costs
thereof unless both Parties agree, in writing, in advance of the Background Investigation.

16.8 ComEd may perform a background check on Provider Personnel, at ComEd’s expense, if
ComEd determines that Provider performs any work or Services relating to the Critical Cyber Assets or
BES Cyber Systems of ComEd or its Affiliates, and Provider will fully cooperate with ComEd including but
not limited to obtaining consent from such Provider Personnel, Provider agrees that ComEd may
provide such information to NERC, FERC, or an entity with authority delegated from them in order for
ComEd to demonstrate its compliance with all legal and regulatory requirements under the NERC
Reliability Standard Requirements applicable to Critical Cyber Assets or BES Cyber Systems.

16.9 ComeEd reserves the right to terminate this Agreement in the event of failure to comply
with the requirements set forth in this Section.
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16.10 ComkEd will have the right to audit Provider’s compliance with the requirements of this
Section at any time and from time to time upon reasonable notice. Provider will fully and promptly
comply with such audit by ComEd or any Governmental Authority, and will provide written evidence of
its compliance with the terms herein.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their respective duly
authorized representatives.

ComEd: Provider:

Commonwealth Edison Company

By: By:

Name: Name:

Title: Title:
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Exhibit A: Scope of Work
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EXHIBIT B — BACKGROUND INVESTIGATIONS

Background investigations must include the following:

e Use as Investigation search components the applicant’s date of birth and all
names/aliases provided or identified during the investigation

e SSN Verification and Trace
e Searches of:

e National criminal database, such as the National Crime Information Center
(NCIC) or the Widescreen Plus National Criminal Search

e 7 year county and, if available, local municipality criminal database search using
addresses from the previous seven years

e 7 vyear Federal District Court criminal database search using addresses from the
previous seven years

e 7 vyear State Law Enforcement Verification using addresses from the previous
seven years

e The National Sex Offender & Violent Abuse Registry

e Global OFAC

e 7 year Employment Verification

e Education Verification — Highest completed

e 5-panel Drug Test

If required by ComEd, Provider will provide a photograph of each Provider Personnel to Buyer prior to the start
of the Services. Photo requirements for identification badges:

e The image must be in color and must be clear with no distortions of any kind

e The image should be taken against a white background

e The image should be centered in the photo from the top of the shoulders to
the top of the head. Do not include anything below the shoulders in the photo

e No sunglasses or headwear of any kind, unless for religious purposes

e Must be sent in JPEG format

e Image files must be named for the badge holder and in JPEG format (e.g.,
badge holder name.jpg) with pixel resolution set to 640 pixels wide by 480
pixels tall
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Exhibit A: Scope of Work

Notes for drafting Scope of Work:

e Text highlighted in yellow is directional instructions and has to be deleted at final draft

o Text highlighted in gray should be changed according to program details with highlighting
removed after SOW is finalized.

e Each draft version of this scope of work should be submitted with track changes option “on”.
Revise date and draft number accordingly for each new version.

e Tables pasted in this scope of work should be in readable format and include “Totals” where
applicable.

o Tables provided in Excel spreadsheet should be formatted to be printed into 8.5” x 11” or 11”
x 17”, and include Implementer’s Name, Program’s Name, Program Year and revision date.
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CONTRACT DOCUMENTS

The following documents comprise the Contract; in the event of a conflict, preference shall be given in
accordance with the order shown below:

1. Agreement between ComEd and Implementer, dated , 2017 (the “ComEd Third Party
Program Provider Agreement”), to which this Scope of Work is attached as Exhibit A.

2. This Scope of Work

3. Attachments
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PROGRAM OVERVIEW

General Program Description

Provide brief program description, in 2-4 paragraphs:

Participant Eligibility

Describe eligibility criteria, in 1-2 paragraphs:

........... Eligible participants include residential and commercial customers who take delivery service from
ComeEd, with a peak annual electric load of 100 kW or less.

Program Delivery Approach

Describe detailed program delivery approach, in 3-4 paragraphs:

Customer Recruitment

Describe detailed customer recruitment process, in 2-4 paragraphs:

Messaging and Outreach

Describe detailed messaging and outreach process:

WORKFLOW PROCESSES

Customer Intake

Provide specifics of customer intake options and process. Describe systems for processing customer
intake requests and screening participant requests for program eligibility:

Staff / Contractor Training

Implementer will provide all staff training needed to successfully perform the program functions
described in this Scope of Work.
Provide description and specifics of staff and contractor training process:

PY10 TPEP Implementer Name, Program Name Draft-#, Date 4|Page
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Call Center Staff Training

Provide description, and specifics of call center staff training if applicable:

Quality Assurance

Provide description and specifics of Quality Assurance process:

Project Installations

Describe project(s) installation procedure and process, in 2-4 paragraphs:

Incentive Payment Processing

Describe program payment procedure and process:

Customer Data Collection

Describe customer data collection process. Specify what minimum data is required by Implementer for
successful completion of this program. Specify how that data will be obtained (which data points will be
required of ComEd, which data points will be collected directly from program participants, and which
data points will be obtained elsewhere (where?))

Safeguarding of Confidential and Sensitive Customer Data

If this Scope of Work requires the storage of ComEd confidential information, as defined in the ComEd
Third Party Program Provider Agreement and including any data collected by Implementer directly from
customers or external sources under the scope of this contract, on the Implementer’s or Implementer’s
contractors’ IT systems (i.e. servers, laptops, mobile device, etc.), then Implementer will ensure the
safeguarding of that data,. The Implementer’s ability to safeguard this data shall be verified by Exelon IT
Cyber Security through the following process:

e Exelon IT Cyber Security will perform a review of the Implementer’s data security controls and
the Implementer shall be required to remediate all vulnerabilities identified during this review
before being allowed to collect or host any confidential or sensitive ComEd customer data.

e Subsequent to the completion of the Exelon IT Cyber Security review and remediation of
identified vulnerabilities, the Implementer is required to make ComEd Program Manager aware
of any planned changes in the design or operation of its data security controls or data collection
practices which would invalidate or cause to be incomplete any information previously provided
by the Implementer regarding such controls or practices during the initial Cyber Security
review. Prior to implementing any such changes, the Implementer may be required to undergo
a review of those changes by Exelon IT Cyber Security and remediate identified vulnerabilities.
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e Some examples of changes that may result in the need to perform such notification include, but
are not limited to: 1) a program team working out of a new or different office, 2) data being
hosted on new or different servers / data centers / clouds, 3) new or different data transfer
processes between Implementer and ComEd, customers and Implementer, or Implementer and
third parties, 4) use of subcontractors that host data whose IT infrastructure has not been
evaluated by Exelon IT Cyber Security in connection with this program, 5) collection of new
types of data not previously reported to ComEd.

Data Tracking System Capabilities

Implementer will ensure that Program management systems are capable of tracking and documenting
all program activities and field data necessary to substantiate claimed kWh savings, such that program
performance can easily be assessed through an independent savings evaluation, as further specified in
the EM&YV section of this Scope of Work.

Describe data tracking systems:

Customer Care Systems

Participants and potential participants will be able to communicate with Program representatives,
through a dedicated phone line, dedicated e-mail and website message board.

The phone line will be manned Monday through Friday from 9am to 5pm (CST). During off hours,
participants can leave a message and receive a returned call the next business day.

The dedicated e-mail will be checked twice daily. There will be an auto-response letting participants and
potential participants know that questions and comments will be addressed within one business day. All
e-mail messages will be forwarded to a program representative. If that program representative cannot
address the issue, it will be forwarded to the Program Administrator. This escalation will take place
expeditiously so that the Program Administrator can address the e-mail within one business day.

Messages left on the website message board will be forwarded to the dedicated e-mail and will be
addressed, within one business day.

Phone scripts will be modified/developed specifically for Program and will include scripts for call-back
and real-time calls. Scripts will be prepared by Implementer. If requested by ComEd, Implementer will
provide a copy of the call scripts and make modifications when required by ComEd.

Modify above text, if necessary, according to program requirements, describe customer care systems:

CUSTOMER COMPLAINT RESOLUTION

Incident Handling:

1. Allincidents require that customers be contacted within one business day of when the program
call center or Energy Advisor is informed of the occurrence to discuss the details and steps for
resolution.

2. Allincidents will be settled / resolved, or have a course of action established, with the customer
within three business days of when Implementer is informed of the occurrence.
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3. The details of each incident shall be emailed to the ComEd Program Manager within one
business day of when Implementer is informed of the occurrence.

Implementer will notify ComEd within 3 hours of when Implementer is informed of the occurrence
during regular business hours, via email to the ComEd Program Manager of either of the following:

1. Loss or theft of Personal Electronic Device (PED) containing ComEd Confidential Information
2. Breach of ComEd Confidential Information

Implementer will notify ComEd of any of the following within 3 hours of when Implementer is informed
of the occurrence, and shall speak directly to ComEd program staff when making notifications (voice
mails and/or emails do not satisfy the notification requirement) regardless of the time of day or day of
the week:

1. Any safety incident involving a ComEd customer or a customer’s facility

2. Electrical outage / interruption of an electrical service caused by Implementer or Implementer’s
contractor(s) in connection with this Scope of Work

3. Environmental spill or release caused by Implementer or Implementer’s contractor(s) in
connection with this Scope of Work

4. Condition that draws (or may draw) negative media attention.

Implementer will notify ComEd of any of the following within 3 hours of their occurrence by email:

1. Loss or theft of Personal Electronic Device (PED) containing ComEd Confidential Information
2. Breach of ComEd Confidential Information

BRANDING REQUIREMENTS AND MARKETING REVIEW:

All customer-facing materials prepared for use in the Program must be reviewed and approved by
ComEd’s Program Manager prior to production for use. ComEd will take effort to ensure that newly
submitted materials are reviewed within 10 business days and materials resubmitted for minor revisions
are reviewed within 3 business days. In no case, however, will Implementer utilize customer-facing
materials for which ComEd has not affirmatively provided approval.

ComEd reserves the right to reject the use of any such materials or marketing approach that it considers,
in its discretion, to make false claims, provide inaccurate or inappropriate information or may be
construed as misleading. ComEd may also provide comment on the style and appearance of such
material.

Implementer will not reference “ComEd,” “Commonwealth Edison Company,” “Smart Ideas®,” “ComEd
Smart Ideas” or any company affiliated with ComEd in any advertising, marketing or other publication in
connection with the Program, without the prior written approval of ComEd. Additionally, Implementer
and its staff shall in no way represent themselves as agents of ComEd, or working on behalf of ComEd.

Following language is allowed to be use on program’s marketing materials:

“This program is offered by [LEGAL NAME OF PROVIDER] and is funded by ComEd customers in
compliance with lllinois law.”

REPORTING REQUIREMENTS

Conference Calls:
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Implementer will participate in monthly status calls / web conferences hosted by ComEd, in order to
allow for effective program management. Frequency of calls may be changed as needed if mutually
agreed upon by ComEd and Implementer.

Reporting:

By the EOD on the 26" of each month Implementer will provide ComEd with report aligned with
requirements described in “Accruals and Forecasting” section. This report will include information on
actual value earned through the most recent day for which that data is available as of the 26" of that
month plus forecast for costs from that day to the end of the month. Documentation to back up charges
up to the same date will also be provided with this report.

By the EOD on the 7" of the following month Implementer will provide ComEd with report to include
information on actual value earned through the end of previous month with documentation to back up
charges from 26" to the end of that month. Reporting mechanism and templates will be specified by
ComEd and mutually agreed with Implementer to reflect program specifics and requirements.

Some or all of the following information will be reported for the previous month (to date and for the
month) depending on information requested by ComEd.

KWh goal update

e Total to date

e  Since last month

e  To achieve goal

o Average needed per month to goal

Budget status

e Total to date

o Since last month

o Remaining

o Average needed per month to goal

Measure mix table of projects completed (this also serves as supporting documentation for the
accompanying invoice)

o Itemized by customer

e  Total savings by customer

o Dollar amount due to Implementer based on kWh savings per customer
e  Total invoiced amount

Cumulative totals

Marketing activity (may include some or all of the following)
. Written description

Customer contact center activity summary

Program status

o Number of site visits scheduled

. Number of site visits completed

. Number of projects completed

o Detailed description of estimated savings and budget

Quarterly reporting plan:

Quarterly reports will be provided by Implementer to ComEd with savings reported:

e by month
e by quarter
e to-date
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Details of the material to be presented in a final annual report will be coordinated by CLEAResult and
ComéEd.

MEASURE SAVINGS AND PARTICIPATION GOALS (MEASURE MIX)

Energy savings measures offered through this program, associated energy savings per measure, and
projected participation levels are shown in tables below:

Paste tables and attach excel file. Provide estimated number of participating customers and customer’s
categories (public, commercial, residential)

The Implementer agrees to develop and implement project controls that will maintain the following
measure mix throughout the program year, as verified and demonstrated to ComEd on a quarterly basis:

(describe measure mix controls here)

The table shows the measure mix categories, projected savings and budget by category, and maximum
allowed budget (budget cap) to allow flexibility in participation within each category. Implementer will
not be allowed to invoice ComEd beyond the not-to-exceed budget allocated to each of the categories
listed below.

If program participation suggests that initial targets do not fit well with conditions in ComEd territory,
Implementer and ComEd may discuss modifications to these targets in order to enable Implementer to
continue providing savings options appropriate to the needs of customer. Any changes in categorical
targets will be mutually agreed upon between Implementer and ComEd.

Any changes to the measures included in the Project Completion Report will have to be submitted to
ComEd for approval and will require an addendum to this SOW (Change Order request) before
incorporation into the program.

BUDGET, PRICING AND PAYMENT SCHEDULE

Implementer will submit monthly invoices to ComEd for kWh savings achieved in a given month no later
than the 7th day of the following month, invoiced at the program price of $0.00/net kWh, which is
obtained as the ratio of the program’s approved budget of $000,000 and the net savings target of
000,000 kWh.

BUDGET
Budget Total
Total Budget $000,000
Energy Savings-Gross (kWh) 000,000
NTG 0.00
Energy Savings-Net (kWh) 000,000
Total Cost per Net Energy Savings ($/kWh) $0.00
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Implementer will submit monthly invoices based on previous month’s delivery of net kWh savings,
invoiced at the program price of $0.00/net kWh, which is obtained as the ratio of the program’s
approved budget of $0,000,000 and the net savings target of 0,000,000 kWh. Implementer will not
directly invoice ComEd for any costs related to program administration, incentives, marketing, materials,
or labor. ComEd’s and the evaluator’s costs will be paid for by ComEd and have no bearing on the
Implementer’s program budget shown above.

INVOICING

Invoicing for net kWh savings achieved in a given billing month will be sent to ComEd no later than the
7% day of the following month. All invoices will be forwarded to the ComEd Program Manager for
review and approval prior to submittal to ComEd Accounts Payable (A/P).

Invoices will be delivered to ComEd within 90 days of completion of work, unless approved in advance
by the Program Manager, or ComEd may reject them, with the exception of any year-end true-up
invoices which are subject to an independent evaluation (such as done by Navigant and in alignment
with this SOW).

Each invoice will clearly identify on company letterhead:

e Billing address

e Unique invoice number

e Contract number and contract release number (if applicable)

e Invoice performance period

e Itemized list of charges including Net kWh for period and Payment Rate, providing level of detail
specified by ComEd

e Total invoice amount

Each invoice will be in a professional format that is auditable by generally accepted accounting practices.
All invoices for delivered net kWh savings shall be supported by a complete set of field data and/or
documentation necessary to substantiate the savings claims, as established under the EM&V section of
this Scope of Work. The total amount paid to Implementer shall not exceed the budget cap of $000,000.

For measures with energy savings that are deemed by the IL TRM, listed in Table 1 of this SOW,
Implementer will invoice 90% of claimed savings for each month over the applicable contract period.
For measures with energy savings that are NOT deemed by the IL TRM, listed in Table 2 of this SOW,
Implementer will invoice 75% of claimed savings for each month over the applicable contract period.
The remaining amount, either payment to Implementer or payment by Implementer, will be based on
final net evaluated savings in accordance with the Pay for Performance and True-up section of this
Scope of Work.

All invoices for energy savings deemed by the IL TRM must include a line item for 10% contingency
based on independent evaluation. Invoices for energy savings not deemed by the IL TRM must include a
line item for 25% contingency based on independent evaluation.

ACCRUALS & FORECASTING
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By the EOD on the 26th of each month, Implementer Associates will provide a report to the ComEd
Program Manager on the actual costs due to savings earned through the most recent day of that month
for which that information is available, plus a forecast of the expected costs for the remaining days of
that month. This report will also include documentation to back up costs up to that same date for which
actual savings are reported. If the 26th falls on a ComEd non-workday, the accrual will be due on the
first preceding ComEd workday. The monthly accrual will include a separate line item for the required
10% - 25% invoice contingency based on independent evaluation. In addition to the accrual,
Implementer will provide a cost forecast for the remaining months of the program year. Implementer
will utilize an accrual and forecasting template provided by ComEd or one of a similar format, providing
such alternative format has been approved by the ComEd Program Manager.

All accruals submitted to ComEd will be accompanied by supporting documentation which substantiates
the accrual. Where cost forecasts deviate from those previously provided, documentation supporting
such changes will be provided.

Implementer will provide a written explanation for monthly accruals that deviate by more than 10%
from the invoiced amount. Where directed by the ComEd Program Manager, the explanation will
include corrective measures to be implemented by Implementer to minimize errors in future accruals.

EVALUATION, MEASUREMENT AND VERIFICATION

The Evaluation, Measurement and Verification (EM&V) of energy savings achieved by Implementer
under this scope will be performed as follows:

Gross kWh energy savings per measure will be calculated using a methodology that has been
reviewed and agreed upon by ComEd and ComEd’s independent evaluator (such as Navigant).
This savings calculation methodology and assumptions is created in the embedded table and
attached spreadsheet in the Measure Savings and Participation Goals (Measure Mix) section.
When possible, it references the IL-TRM v5.0. Custom calculated measures include the data
collected, calculation methods for savings, and measure requirements.

- A0.00 Net-To-Gross ratio (NTG) for this program was deemed by ComEd’s Independent
Evaluator. All claimed gross kWh savings will be discounted by this deemed NTG throughout the
program year for the purpose of reporting savings and invoice processing, as well as in the
independent evaluation (such as done by Navigant) at the end of the program year.

- Theindependent evaluation (such as done by Navigant) will verify the claimed delivery of
measures (such as installation or delivery of widgets) and the savings calculations associated
with those measures. In order to support this evaluation, Implementer will maintain a program
tracking system which documents all relevant program activities and data points (filed data,
shipping data, customer touch points and interactions, etc.) required to defend and fully
substantiate claimed participation and savings levels. At minimum, the following data points
will be tracked:

List all data / documentation / activities here, or embed spreadsheet which does so
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The Implementer Team understands the evaluation needs and will plan for these activities at the time of
program design to ensure processes and policies are documented in an operations manual and that
backup information is incorporated for every application processed. The Implementer Team will
coordinate with the evaluator by participating in meetings, facilitating access to data, and providing
input into evaluation plans and actions from the perspective of the program implementation. The
Implementer Team is prepared to provide any requested data necessary to complete a full program
evaluation, including self-reporting on savings and budget benchmarks.

- Implementer will work with ComEd and its independent evaluator (such as Navigant) to provide
access to the program tracking database or electronic copies of relevant tracking data, copies of
all relevant documentation, Implementer's employees involved in the management and support
of this program, as requested. Implementer will also work with ComEd and/or ComEd’s
independent evaluator to assist in customer coordination to support telephone surveys and on-
site verification, if required.

In addition, Implementer understands the need to develop program controls that will screen for and
restrict the use of products discounted by existing ComEd Smart Ideas energy efficiency programs (such
as Business Instant Lighting Discount “BILD” products). Such program controls will avoid duplication and
potential “double-dipping” of incentives for similar measures that are offered through ComEd’s
programs. Implementer understands that the independent evaluation (such as done by Navigant) will
likely penalize the program for any such double-dipping.

PAY-FOR-PERFORMANCE AND PAYMENT TRUE-UP

The total achieved net kWh savings determined by the independent evaluation (such as done by
Navigant) will be used to perform a reconciliation of payments made by ComEd to Implementer under
the scope of this program. The Program’s pricing structure is 100% pay-for-performance, solely based
on verified net kWh. All Program costs, including the cost of timers, administrative costs, or any other
fixed costs associated with the scope of work under this contract are subject to annual true-up based on
the independent evaluation (such as done by Navigant) of net kWh savings. Any difference in the
amount paid to Implementer and the amount earned by evaluated net kWh savings will be reconciled at
the completion of the independent evaluation, as follows:

Actual PY9 Program Year Cost = Evaluator determined net kWh savings x $0.000

If the total program year payments made to Implementer exceed the Actual PY9 Program Year Cost then
Implementer will refund the difference to ComEd.

If the Actual PY9 Program Year Cost is greater than the total program year payments made to
Implementer, then Implementer will invoice ComEd for the difference, up to the Budget Cap amount.
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ATTACHMENT D

MASTER TERMS AND CONDITIONS
FOR THE PURCHASE OF MATERIALS AND SERVICES

Between

[Insert legal name of Contractor entity] (““Contractor™)

and
Exelon Business Services Company, LLC
[Insert if applicable “as agent for {Insert legal name of Exelon entity}”]

Dated as of .20
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These Master Terms and Conditions for the Purchase of Materials and Services establish the standard contractual
terms and conditions under which Exelon Business Services Company, LLC (“Exelon”) and its Affiliates may, from time
to time, purchase Material and/or Services from Contractor and its Affiliates.

ARTICLE 1.
DEFINITIONS

As used in these Terms and Conditions, the following terms will have the following meanings:

“Affiliate” means, with respect to Exelon, those entities identified in Exhibit A as amended from time to time by Exelon,
and with respect to both Parties, also includes those entities that now or hereafter own, are owned by or under common
control of a Party, where “control” means at least a fifty percent (50%) ownership interest.

“Background Investigation” means a Contractor-performed background investigation of Contractor Personnel who will
perform Work for Buyer which meet the requirements set forth in Section 22.5 of these Terms and Conditions.

“BES Cyber System” has the definition given to it by NERC, and includes any installed software and electronic data, and
communication networks that support, operate, or otherwise interact with the bulk electric system operations that are
identified by Buyer or its Affiliate as a BES Cyber System.

“Blanket Purchase Order” (or “Blanket Contract”) means a written agreement between the Parties setting forth
general commercial and technical terms for repetitive orders of the same Materials or Services against which multiple
Purchase Order Releases may be issued. A Blanket Purchase Order or Blanket Contract is not a “Purchase Order” as
defined in these Terms and Conditions and does not authorize the commencement of Work or submission of invoices by
the Contractor.

“Business Day(s)” means any calendar day which is not a Saturday, Sunday or legal holiday in the state where the Work
is performed.

“Buyer” means Exelon or the Affiliate that issues a particular Purchase Order.

“Buyer Data” means any data or information in whatever media (a) provided to Contractor by Buyer under these Terms
and Conditions, or a Purchase Order issued thereunder; or (b) provided by a third-party contractor of Buyer, customer of
Buyer or Buyer’s Designated Representative or other Person designated to provide such data to Contractor under these
Terms and Conditions or a Purchase Order issued hereunder.

“Buyer-Furnished Material” means unfinished and prefabricated Material supplied or paid for by Buyer for
incorporation into the Work.

“Buyer-Furnished Property” means communications equipment, computer equipment designs, dies, drawings,
equipment, 1D cards and passes, keys, molds, patterns, tools, tooling, and other materials supplied or paid for by Buyer
for Contractor’s use in completing the Work.

“Buyer’s Designated Representative” means the individual or individuals designated by the Buyer who will provide the
general administration of these Terms and Conditions in connection with, and will be Buyer’s field representative in all
matters related to, the Purchase Order. Buyer may, in its sole discretion, change its representatives at any time or from
time to time, and will promptly notify Contractor, in writing, of any such change.

“Buyer Parties” means Buyer, its Affiliates, their members, officers, directors, employees, agents, representatives,
successors, and assigns.

“Buyer Personnel” means Buyer’s directors, officers, employees, consultants, independent contractors, agents and
representatives.
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“Change Order” means a written order issued by Buyer that permits and directs an addition to, deletion from, or
adjustment or revision to a Purchase Order.

“Compensable Delay’”” means only the following events and only if they impact the critical path of the Work: (1) material
delays attributable to Buyer; and (2) Material Change ordered in the Work not due to Contractor’s fault.

“Confidential Information” means all information marked or identified as “confidential,” “proprietary,” or with words
of similar import, Buyer Data, Personally Identifiable Information, and all information which relate to past, present, and
future research, development, and business activities of Buyer and its Affiliates, including inventions, discoveries,
formulas, processes, devices, methods, compositions, compilations, system plans, flow charts, source codes, algorithms,
procedures, data and other proprietary information of Buyer, regardless of the form or medium contained or stored in
(including hard copy, electronic, or digital form). Such Confidential Information will include any such information not
generally known by the trade or public, even though such information has been previously disclosed to one or more third
parties pursuant to confidentiality agreements, disclosure agreements or other agreements or collaborations entered into by
Buyer. Confidential Information will also mean any information owned in whole or in part by Contractor or a third party
that has been entrusted to Buyer by Contractor or a third party under obligations of confidentiality.

“Contract Documents” means the Purchase Order, any Change Orders thereto, these Terms and Conditions,the contract
between a TSP and Contractor, and any other documents identified as Contract Documents herein, or in such Purchase
Order or Change Orders.

“Contract Price” means the price set forth in the Purchase Order (as may be adjusted pursuant to any subsequent Change
Orders) to be paid by Buyer to Contractor for the Work, including any incentives or bonuses.

“Contractor” means the Party identified as such in these Terms and Conditions or its Affiliate, which is named in the
Purchase Order as Contractor and which is contractually responsible to perform the Work pursuant to the Purchase Order
incorporating these Terms and Conditions.

“Contractor’s Designated Representative” means the individual or individuals designated by the Contractor who will
provide the general administration of these Terms and Conditions in connection with, and will be Contractor’s field
representative in all matters relating to, the Purchase Order.

“Contractor Parties” means Contractor, its Subcontractor, and their respective officers, directors, employees, agents,
representative, subsidiaries, successors, or assigns.

“Contractor Personnel” means any and all individuals assigned by, through or on behalf of Contractor or its
Subcontractors to perform the Work; including their partners, employees, officers, and agents. Contractor Personnel may
also be referred to in Exelon’s Use of Contractor Policy as a “Third Party Contractor.”

“Critical Cyber Assets” has the definition given it by NERC, and includes, computers, including installed software and
electronic data, and communication networks that support, operate, or otherwise interact with the bulk electric system
operations.

“Day(s)” means any calendar day.

“DAP” or “Delivered at Place” means that the Contractor fulfils its obligation to deliver when the Materials have been
made available for unloading at the named place or point, as further defined by IncoTerms 2010®.

“DDP” or “Delivered Duty Paid” means that the Contractor fulfills his obligation to deliver when the Materials have
been made available for unloading at the named place in the country of importation, as further defined by IncoTerms
2010®.

“Delivery Date(s)” means the date the Material is to be received at the “ship to” address specified in the Purchase Order.
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“Designated Environmental Contractor” means a Contractor whose Work involves significant environmental aspects
and potential impacts, and who has been designated as such by Buyer in the Contract Documents.

“Designated Safety Contractor” means a Contractor whose Work involves exposure to significant safety and health
risks, and who has been designated as such by Buyer in the Contract Documents.

“Disaster Recovery Plan” means a disaster recovery plan set forth in Section 3.7 (Disaster Recovery and Business
Continuity).

“Disputes” means disputes between the Buyer and Contractor arising under or out of the applicable Contract Documents.
“Dollars” and “$” means United States Dollars.
“Drawings” means the final drawings to be provided by Contractor in accordance with the Scope of Work.

“Drug” or “Drugs” includes any (1) chemical substance whose manufacture, use, possession, purchase, or sale is
prohibited by Law, and (2) legal chemical substances (whether a narcotic, controlled substance, prescribed drug, or over-
the-counter medication) obtained illegally, taken for purposes of abuse, or the use of which would impair the user’s
physical or cognitive abilities.

“Effective Date” means, notwithstanding anything herein to the contrary, the date set forth on the cover page hereto, or, if
there is no such date, then the date Contractor first accepts a Purchase Order incorporating these Terms and Conditions.

“Emergency Work” means Work requested by Buyer in writing to be performed by Contractor prior to execution of a
Purchase Order or Change Order due to exigent circumstances.

“Environmental Laws” means any Laws pertaining to the protection of the environment, including the Comprehensive
Environmental Response, Compensation and Liability Act, 42 U.S.C. 9601, et seq. (“CERCLA”); the Resource
Conservation and Recovery Act, 42 U.S.C. 6901, et seq. (“RCRA”); the Toxic Substances Control Act, 15 U.S.C. 2601, et
seq. (“TSCA™); the Clean Air Act, 42 U.S.C. 7401, et seq. (“CAA"); the Federal Water Pollution Control Act, 33 U.S.C.
1251 et seq. (“FWPCA”); and the Emergency Planning & Community Right-to-Know Act , 42 U.S.C. 11001 et seq.
(“EPCRA”) and any other law that governs: (a) the existence, removal, or remediation of Hazardous Substances on real
property; (b) the emission, discharge, release, or control of Hazardous Substances into or in the environment; or (c) the
use, generation, handling, transport, treatment, storage, disposal, or recovery of Hazardous Substances.

“FERC” means the U.S. Federal Energy Regulatory Commission or its successor.

“Final Completion” means the date for completion of the Work listed in the Purchase Order or Project Schedule. In the
event of a conflict between the date of Final Completion listed in the Purchase Order and the Project Schedule, the date
listed in the Project Schedule will govern.

“Final Payment” means payment of all moneys due but not previously paid to Contractor under a Purchase Order after
receipt by Buyer of Contractor’s final invoice.

“Force Majeure” means the occurrence of a fire, flood, earthquake, elements of nature or act of God, lock-outs and
strikes, riot, civil disorder, terrorist act, rebellion or revolution, government embargo, quarantine, sanction, order, or other
mandate; government inaction or delay in granting a required permit or approval; change in Law; Nuclear Incident,
Precautionary Evacuation or other catastrophic event beyond the reasonable control of a Party that delays or prevents the
party, directly or indirectly, from performing its obligations under a Purchase Order, provided that (i) the non-performing
Party is without fault in causing or failing to prevent such occurrence, and (ii) such occurrence could not have been
avoided by reasonable precautions and cannot be circumvented through the use of commercially reasonably alternative
sources, workaround plans, or other means.
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“Foreign Material” has the meaning given to it in the Foreign Materials Exclusion Special Terms and Conditions
attached to and incorporated herein as Exhibit D.

“Governmental Authority” means any and all federal, state, county, municipal, local, foreign or other government, or
any agency or subdivision of any or all of the foregoing, or any quasi-governmental agency, self-regulating organization,
electric reliability organization or regional reliability organization, board, bureau, commission, department,
instrumentality, or public body, or any court, administrative agency, arbitrator, mediator, regulator, or other tribunal or
adjudicative authority.

“Hazardous Substances” means and includes chemicals, flammable substances, explosives, radioactive materials,
asbestos, hazardous wastes or substances, crude oil or any fraction thereof, refined or partially refined petroleum products,
and any other contaminants, wastes, pollutants, or materials in any physical form that may pose a present or potential
threat to human health and safety or the environment, including material falling within the definitions of “hazardous
substance,” “hazardous constituent,” “toxic substance,” “hazardous material,” “hazardous waste,” “extremely hazardous
waste,” “restricted hazardous waste,” “pollutant,” “special waste,” or words of similar import under any Environmental
Law.

“Health and Safety Laws” means any Laws pertaining to safety and health in the workplace, including the Occupational
Safety and Health Act, 29 U.S.C. 651 et seq. (“OSHA?”), and the Toxic Substances Control Act, 15 U.S.C. 2601, et seq.
(“TSCA”).

“IP Rights” means all right, title and interest in and to intellectual property, including inventions, patents, copyrights,
trade secrets, trade names, know-how, software, shop rights, moral rights, licenses, developments, research data, designs,
processes, formulas and other intangible proprietary or property rights, whether or not patentable (or otherwise subject to
legally enforceable restrictions or protections against unauthorized third party usage), and any and all applications for, and
extensions, divisions and reissuances of, any of the foregoing, and rights therein, and whether arising by statute or
common law.

“Key Personnel” means Contractor Personnel who possess critical knowledge or skills for performance of the Work and
whose loss might delay or disrupt performance of the Work.

“Labor Dispute” means any controversy concerning terms or conditions of employment, or concerning the association
or representation of persons in negotiating, fixing, maintaining, changing, or seeking to arrange terms or conditions of
employment, regardless of whether or not the disputants stand in the proximate relation of employer and employee.

“Law” or “Laws” means all laws, statutes, codes, ordinances, rules, regulations, lawful orders, applicable guidance
documents from regulatory agencies, judicial decrees and interpretations, standards, requirements, permits and licenses,
including Environmental Laws, Health and Safety Laws, tax laws and applicable tax treaties, building, labor and
employment laws, as amended from time to time, of all Governmental Authorities that are applicable to the Work and any
of Contractor’s obligations under the Contract Documents.

“Lien” means any judgment, charge, mortgage, deed of trust, encumbrance, pledge, lease, easement, servitude, exercise
of rights, powers or privileges, rights of others, security interest, or claims of any kind, including, among other things, any
oral or written agreement to give any of the foregoing or arising under any conditional sale or title retention agreement or
under any federal, state, county, municipal, local, or other governmental lien imposed as a result of an actual or alleged
violation of any applicable Law.

“Managed Service Provider” or “MSP” means a third-party engaged by Buyer to manage and contract with Persons to
supply Buyer with Staff Augmentation Work.

“Material” means all raw material, equipment, components, products, supplies, goods, and documentation to be
furnished by Contractor and necessary to complete the Work set forth in the Purchase Order and/or the contract between a
TSP and Contractor.
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“Material Information” means information pertaining to Contractor intellectual property incorporated into the Work,
before and after Final Completion, required by Buyer in order to permit Buyer to secure or maintain in effect any license
or permit for the Site or facility for which the Work is intended, or otherwise to use or obtain the full benefits of the Work.

“Milestone Dates” means the Delivery Dates, the date of Substantial Completion, the date of Final Completion, and any
other dates identified as such in the Purchase Order or Project Schedule for Contractor’s completion of specific
components of the Work.

“NERC” means the electric reliability organization known as the North American Electric Reliability Corporation or its
successor, or a regional reliability organization with authority delegated by NERC, including without limitation the
Reliability First Corporation, Northeast Power Coordinating Council, Florida Reliability Coordinating Council, Midwest
Reliability Organization, SERC Reliability Corporation, Southwest Power Pool, RE, Texas Regional Entity, and the
Western Electricity Coordinating Council.

“NRC” means the U.S. Nuclear Regulatory Commission, its predecessor the Atomic Energy Commission, and its
SUCCESSOrs.

“Nuclear Special Terms and Conditions” means the terms and conditions attached hereto and incorporated herein as
Exhibit E.

“Obsolete Material” means non-fungible Material to be used in the Work production of which is or will soon be
discontinued.

“Other Material” has the meaning given to it in Section 4.2.1
“Party” or “Parties” means Contractor or Buyer, individually or Contractor and Buyer, collectively.

“Person” means any natural person, partnership (limited, general, or other), joint venture (limited or otherwise), company
(limited liability or otherwise), corporation, association, Governmental Authority, or any other legal entity of whatever
kind or nature, together with any combination of one or more of the foregoing.

“Personally Identifiable Information” means any name, number, or other information that may be used, alone or in
conjunction with any other information, to identify, distinguish, trace or assume the identity of a specific person, including
any (a) names, initials, mother’s maiden name, address, email address, password, account number, social security
number, date of birth, official state or government issued driver’s license or identification number, alien registration
number, government passport number, employer or taxpayer identification number, or any similar identification, (b)
personal, financial, or healthcare information, credit card information, bank account number, credit card number or debit
card number, (c) unique biometric data, such as fingerprint, voice print, retina or iris image, or other unique physical
representation, (d) unique electronic identification number, address, or routing code, (e) telecommunication identifying
information or access device (as defined in 18 U.S.C. §1029(e)), or (f) personal preferences, demographic data, marketing
data, or any other identification data. For the avoidance of doubt, Personally Identifiable Information includes all
“nonpublic personal information,” as defined under the Gramm-Leach-Bliley Act (15 U.S.C. 86801 et seq.) and
“protected health information” as defined under the Health and Insurance Portability and Accountability Act of 1996 (42
U.S.C. §1320d), and “Personal Data” as that term is defined in EU Data Protection Directive (Directive 95/46/EEC) on
the protection of individuals with regard to processing of personal data and the free movement of such data.

“Policies and Procedures” means all applicable rules, policies, Site requirements, and procedures of Buyer and any of its
Affiliates, including those in Exhibit B, which have been or will be provided to Contractor and/or posted on a secure
website as designated by Buyer.

“Project Schedule” means the schedule mutually agreed to by Buyer and Contractor for the performance of the various

elements of the Work identified in the Purchase Order. The Project Schedule will be one of the Contract Documents.
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“Punchlist” means an itemized list prepared by Contractor and augmented, if necessary, by Buyer, of those portions of
the Work, which Buyer’s inspection indicates have not been completed in accordance with the requirements of the
Contract Documents.

“Purchase Order” means a written or electronic document issued by Buyer to Contractor incorporating by reference
these Terms and Conditions and which upon acceptance by Contractor creates a contract for the performance of the Work.
As used herein, the term Purchase Order includes documents that may be variously referred to as “Contracts” when issued
for Services or as or as “Purchase Order Releases” or Contract Releases” when issued against a Blanket Purchase Order or
Blanket Contract.

“Purchase Order Amount” or “Purchase Order Value” (POA or POV) means the Contract Price in the case of a fixed
price, lump sum Purchase Order, or a mutually agreed estimate of the total amount to be invoiced under a Purchase Order
that includes, in whole or part, time-and-material or other variable pricing. The POA or POV is for finance and
accounting control purposes and is not a cap on the final Contract Price for the Work.

“Purchase Order Release” or “Release” means a Purchase Order issued against a Blanket Purchase Order and
incorporating the provisions of the Blanket Purchase Order.

“Rejected Work” means any part of the Work Buyer found to be defective or not in accordance with the Contract
Documents and rejected by the Buyer prior to Final Acceptance.

“Retiree” means an individual who formerly performed services for Exelon or its subsidiaries, was classified on
Exelon’s payroll as a regular or temporary employee, and who previously received, is eligible to receive or is currently
receiving benefit payments under a Retirement Plan or Savings Plan.

“Retirement Plan” means any tax-qualified pension plan sponsored or maintained by Exelon Corporation or any of its
subsidiaries.

“Safety-Related” means Work intended for, or performed on, systems, structures, components, procedures, processes
and controls of a nuclear generating facility that are relied upon to remain functional during and following design-basis
events and must be manufactured and/or performed in accordance with applicable NRC and nuclear industry standards for
Safety-Related Materials and Services.

“Savings Plan” means the Exelon Corporation Employee Savings Plan or any other tax- qualified savings plan
maintained by Exelon or any Subsidiary.

“Scope of Work™ (or “Statement of Work™) means the detailed description of the Work to be provided by Contractor,
typically broken out into specific tasks with assigned Milestone Dates, as set forth in the Purchase Order and other
Contract Documents.

“Services” means all of the labor, supervision, administration and other services identified in the Scope of Work and
required to complete the Work set forth in the Purchase Order, including engineering, design, fabrication, construction,
installation, demolition, testing, technical assistance, delivery of Material, if appropriate for the Services rendered, and
documentation.

“Site” means Buyer’s facilities or such other premises (including premises owned or controlled by a third party) where
the Work is to be performed and for which the Work is intended.

“Special Terms and Conditions” means terms and conditions not contained in these Terms and Conditions but made a
part of a Purchase Order by attachment to or reference therein.

“Specifications means a highly detailed technical description of the Materials or Services to be provided by Contractor
that includes the final characteristics, dimensions, tolerances, performance requirements, and certification and testing
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requirements, and references codes, drawings, procedures, documents, other particulars for the Work as applicable, which
will be set forth in the Purchase Order or referenced and attached thereto as a Contract Document.

“Staff Augmentation” means Work performed by Contractor Personnel who are employed and paid by the Contractor or
a Subcontractor where Buyer may direct the Contractor Personnel’s work and the methods for completing the Work.

“Subcontract” means the contract(s) between the Contractor and Subcontractor relating to Subcontractor’s performance
of the Work.

“Subcontractor” means any Person contracting directly with Contractor to furnish any part of the Work, or a Person
contracting with a Subcontractor of Contractor (regardless of tier) to furnish any part of the Work. Subcontractor shall
include a Technical Service Provider.

“Submittals” means all Specifications, Drawings, sketches, reports, shop drawings, diagrams, illustrations, schedules,
and other data or information, which are prepared or assembled by or for Contractor and submitted by Contractor to Buyer
pursuant to the Contract Documents.

“Substantial Completion” means the point in time at which the entire or designated portion of the Work is sufficiently
complete such that Buyer can occupy and utilize the Work for commissioning, start-up, and completion of performance,
and reliability testing as required hereunder, with only Punchlist items remaining to be completed, as reasonably
determined by Contractor and approved by Buyer.

“Suspension for Convenience” means any extension, suspension, or delay of Contractor’s performance of the Work for
Buyer’s convenience.

“Technical Service Provider” or “TSP” means any Person under written contract with Contractor to provide services
related to an applicable Scope of Work involving Contractor as an administrator or manager of energy efficiency
programs for ComEd. Technical Service Provider may also be referred to as a “Trade Ally.”

“Terms and Conditions” means these Master Terms and Conditions for Materials and Services between Contractor and
Buyer together with all appendices, exhibits, schedules, and attachments hereto, all as such may be amended, restated, or
supplemented from time to time as permitted herein.

“Termination for Convenience” means termination of a Purchase Order, in whole or part, for Buyer’s convenience.

“Test” means any test, inspection or witness point.

“Work” means all Material, Services, and Submittals required to be provided by Contractor under the Purchase Order
and its associated Contract Documents including re-work and warranty work.

“Work Product” means the intellectual property and any associated IP Rights resulting from the performance of the
Work. The term Work Product excludes Buyer’s, Contractor’s, Subcontractors’ and third parties’ intellectual property and
any associated IP Rights developed independently of the performance of the Work, even if incorporated into the Work.

All other capitalized terms used herein but not set forth above will have the meanings ascribed to them in these Terms and
Conditions.
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ARTICLE 2.
SCOPE AND FORMATION OF CONTRACT

2.1 No Requirements Contract or Affiliate Liability.

These Terms and Conditions do not create a requirements contract. Buyer reserves the right to use its own
resources and to employ other contractors to perform any and all work at any or all of its Sites.  Subject to the provisions
of Section 30.8 (Assignment), no Affiliate will have any right, interest, obligation, or liability under Purchase Orders
issued by any other Affiliate as a result of these Terms and Conditions. Contractor will not hold, nor attempt to hold,
Exelon or any Affiliate liable for the acts, omissions, or breaches of any other Affiliate. No breach or default of a
Purchase Order referencing these Terms and Conditions by an Affiliate will constitute a breach or default of any Purchase
Order issued by another Affiliate.

2.2 Issuance and Acceptance of Purchase Orders.

During the term of these Terms and Conditions, Buyer may request Contractor to perform Work by issuing a
Purchase Order to Contractor signed by Buyer’s Designated Representative or other authorized representative of Buyer.
Subject to Section 2.5 (Emergency Work), Contractor will not commence Work without receipt of a Purchase Order. The
Purchase Order will specify, at a minimum, the: (i) other Contract Documents, (ii) Scope of Work, (iii) Submittals; (iv)
Contract Price, (v) time for performance and Milestone Dates, (vi) Buyer’s and Contractor’s Designated Representatives,
(vii) liguidated damages, if any, and (viii) agreed upon terms or conditions that deviate from these Terms and Conditions,
if any. Upon the request of Buyer, Contractor will sign and return the Purchase Order to Buyer’s Designated
Representative. Contractor’s signature on the Purchase Order will constitute Contractor’s unconditional acceptance of the
Purchase Order and these Terms and Conditions. Contractor’s commencement of performance of the Work will also be
deemed an effective mode of acceptance of the Purchase Order and these Terms and Conditions. Buyer may also send a
Purchase Order by means of a variety of electronic commerce and electronic business process alternatives, including the
use of Electronic Data Interchange (“EDI”). Should EDI be the selected alternative to conduct business electronically for
Purchase Orders (EDI 850), Purchase Order Revisions (EDI 861), Purchase Order Acknowledgements (EDI 855),
Invoices (EDI 810), Payment (EDI 820), Product Activity Data (EDI 852), and Advanced Ship Notices (EDI 856),
Contractor will follow Buyer’s published implementation guidelines and be fully compliant with no less than the ANSI X-
12 004010 EDI version.

2.3 Applicability of These Terms and Conditions to Purchase Orders.

These Terms and Conditions will apply to each Purchase Order unless specifically modified in the Purchase
Order. These Terms and Conditions supersede any preprinted terms or conditions on any preprinted purchase order or any
printed or typed conditions forming a part of Contractor’s proposal. Any additional or different terms and conditions set
forth in Contractor’s proposal or preprinted purchase orders, Contractor’s Purchase Order acknowledgments, or similar
writings, or in Contractor’s invoices or electronic data interchange acknowledgments, or any attempt by Contractor to
vary in any degree any of the terms in the Contract Documents are objected to by Buyer and will not be binding upon
Buyer unless specifically assented to in writing by Buyer’s Designated Representative.

24 Priority of Contract Documents.

In the event of any conflict or inconsistency between the documents comprising the Contract Documents , the
authority of the individual documents for each respective Purchase Order, relative to the other document, is, in descending
order of priority: Change Orders; the Project Schedule; the Purchase Order; Blanket Purchase Orders; Special Terms and
Conditions; Software License Agreements; these Terms and Conditions; Drawings; Specifications; and any other Contract
Documents. Notwithstanding the foregoing, the several documents forming the Contract Documents will be taken as
mutually explanatory of one another; however, in case of ambiguities, discrepancies, or inconsistencies, this priority of
documents will govern.

[Contractor Name and Date Executed] Page 14 of 124 Exelon Form 100E (Rev.1/1/2016)
LEGAL-#3143972-v10



MASTER TERMS AND CONDITIONS FOR SERVICES AND MATERIALS ~ Exelon
2.5 Emergency Work.

251 In the event of an emergency (as reasonably determined by Buyer), the Buyer’s Designated
Representative may request in writing that Contractor perform Emergency Work prior to execution of a Purchase Order or
Change Order. In such event Contractor immediately will commence the performance of Emergency Work and prepare
and submit to Buyer a request for a Purchase Order or Change Order, as applicable, within 5 Business Days after the
commencement of Emergency Work. When issued by Buyer, the Purchase Order or Change Order issued for such
Emergency Work will be effective retroactively to the time of the performance of the Emergency Work. In the event
Contractor fails to submit a request for a Purchase Order or Change Order within five (5) Business Days after the
commencement of Emergency Work, then Buyer may prepare a Purchase Order or Change Order identifying the scope of
the Emergency Work and Contractor will be bound thereby. Unless otherwise agreed to by the Parties, Emergency Work
will be performed at the billing rate set forth in the Contract Documents.

2.5.2 In any emergency affecting the safety of persons or property, Contractor will act, at its reasonable
discretion, to prevent threatened damage, injury, or loss. Any extension to the affected Milestone Dates in the Project
Schedule or request for an adjustment of Contract Price claimed by Contractor on account of Emergency Work will be
documented in a request for a Change Order submitted by Contractor to Buyer in accordance with Article 12 hereof.

2.5.3 All Emergency Work will be performed in accordance with the terms and conditions of these Terms and
Conditions.

2.5.4 Emergency Work performed prior to receipt of a Purchase Order or Change Order will not exceed a total
cost to Buyer of One Hundred and Fifty Thousand Dollars and No Cents ($150,000.00), and Contractor will immediately
stop the performance of Emergency Work once reaching that amount, pending receipt of a Purchase Order or Change
Order from Buyer authorizing the continuation of the Work in excess of such amount.

ARTICLE 3.
STANDARDS FOR PERFORMANCE

3.1 Standards.

Contractor will perform the Work as set forth in the Purchase Order and other Contract Documents. Contractor
will furnish all the Materials and Services necessary for the complete, proper and timely completion of the Work,
including, providing the necessary management, technical and other qualified personnel, home office support,
supervision, labor, equipment, supplies, and transportation, except as explicitly excluded in the Contract Documents.
Contractor will perform all Work assigned to it in a competent manner consistent with the ordinary degree of skill and
care required for the applicable business, craft, industry, profession or trade.

3.2 Schedule of Performance.

Contractor will complete all Work on or prior to the Milestone Dates for such completion set forth in the Contract
Documents or the Project Schedule, or, if no Milestone Date is specified, in a commercially reasonable period of time.
TIME IS OF THE ESSENCE IN COMPLETING WORK BY A MILESTONE DATE. Delays or possible delays in
performance of the Work or in the completion of Milestone Dates will be reported promptly after Contractor’s discovery
thereof to Buyer. Buyer and other contractors retained by Buyer may be performing work directly or indirectly affected
by Contractor’s Project Schedule, and Contractor agrees to use best efforts in cooperating with other contractors to
support Buyer’s overall operations schedules. Except as provided in Article 13 (Acceleration, Compensable Delay and
Force Majeure), Contractor acknowledges and agrees that no extension to the date for Final Completion or other
Milestone Dates identified in the Purchase Order or Project Schedule will be granted unless agreed to in writing by Buyer
and Contractor.
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3.3 Final Acceptance.

No Work will be deemed to be accepted by Buyer until the earlier of Final Payment to Contractor in accordance
with Section 5.9 (Final Payment) or, if required by the Contract Documents, upon execution by Contractor and Buyer of a
certificate of final completion. Neither Contractor nor Buyer may unreasonably withhold its execution of a certificate of
final completion. However, Buyer is not required to accept the Work, including any Punchlist Work and any required
documentation, unless it is completed to Buyer’s reasonable satisfaction. Contractor will, at its own expense, complete all
Punchlist Work (including all corrections or replacements) and Test or re-Test, as appropriate, any portions of the Work
so completed or corrected. Such Tests and re-Tests will be subject to verification by Buyer. Except as expressly provided
herein, Final Acceptance will not waive any rights and remedies that Buyer has, or release Contractor from any duties and
obligations that Contractor has, under the Contract Documents, including, but not limited to, breach of contract and
warranty.

3.4 Site Investigations.

Contractor will inspect the Site where the Work is to be performed and conditions under which the Work is to be
executed and completed prior to Contractor’s acceptance of the Purchase Order, including soil conditions, any and all
physical parameters necessary to build any structures, and groundwater conditions, including estimates of flow direction
and volume, the nature, location, and type of contamination likely to be encountered, the location of any and all above or
below ground utilities, approaches to the Sites and the space available for work areas, storage and temporary buildings.
Except as expressly provided in the Purchase Order, Contractor will not rely on any investigations performed by or
information provided by Buyer relating to the conditions at the Site. No reasonably discoverable condition existing at the
Site at the time of Contractor’s opportunity for inspection will be deemed to adversely affect Contractor’s ability to
perform the Work in accordance with the terms of the Contract Documents. Any understandings or representations
concerning such conditions made before a Purchase Order is issued will not be binding on Buyer unless they are expressly
stated in the Purchase Order.

35 Permits, Fees and Notices.

3.5.1 Unless otherwise specified in the Contract Documents, Contractor, at its expense, will obtain in advance
of performing the Work, and maintain during performance of the Work, all necessary licenses, permits, and authorizations
required of Contractor, the Contractor Personnel, Subcontractors and any other Person(s) to perform the Work under
Contractor’s direction, and Contractor will be responsible for performance of the Work in accordance with the provisions
of such licenses, permits, and authorizations. Any costs, fines, penalties, awards, damages, or other liabilities (including
but not limited to fines assessed by any Governmental Authority) associated with any violations of this Section 3.5 will be
borne and paid by Contractor.

3.5.2  Contractor will promptly tender to Buyer copies of all notices received from Governmental Authorities.

3.5.3 Contractor will post all notices and postings required by Law at the worksite, including, without
limitation, those for employees.

3.6 Compliance with Laws and Buyer Policies and Procedures.

3.6.1 All Work performed hereunder and all Work and Work Product generated in connection therewith will
fully comply with all applicable Laws. Contractor will make all notifications relating to commencement and progress of
the Work as required by applicable Laws. Additionally, where not in conflict with any other provision of this Section 3.6,
Contractor will comply with Policies and Procedures. Contractor acknowledges that it has received or been provided
electronic access to copies of the Buyer’s Policies and Procedures listed in Exhibit B. Buyer reserves the right to revise
or update the Policies and Procedures from time to time, with or without notice to Contractor. At the request of Buyer,
Contractor will acknowledge in writing which Policies and Procedures of Buyer it has reviewed.
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3.6.2 Contractor and Buyer each agree to fully comply with the Laws of the United States relating to the
exportation of commodities or technical data, including but not limited to 15 CFR Parts 730 et seq., 10 CFR Part 110 and
10 CFR Part 810, as issued from time to time, or any successor Laws. In the event of any ambiguity or inconsistency
between the provisions of this Section 3.6.2 and any other Section of these Terms and Conditions, this Section 3.6.2 will
be controlling. The receiving Party agrees to: (1) ensure that all receiving Party individuals who may have access to
technical data that is controlled for export by the regulations noted above are generally or specifically authorized or
licensed under such regulations; (2) to report to the Party sharing export-controlled information the nationality of any
recipients of such information where required for purposes of reports to governmental agencies; and (3) to not retransfer
any export-controlled information without the prior authorization of the sharing Party. The receiving Party also agrees to
contractually obligate any third party recipients of such information to comply with such regulations.

3.6.3 Anti-Corruption Compliance. Contractor warrants that when dealing with any government official,
political party, party official or candidate for any political office, Contractor will, and will cause each of its
Subcontractors (of any tier), and Contractor Personnel of each of them to fully comply with the provisions of all
applicable anti-corruption Laws including the U.S. Foreign Corrupt Practices Act and all relevant other anti-corruption
Laws. Specifically, Contractor warrants that in connection with any Work under these Terms and Conditions, it will not
directly or indirectly give, offer, or promise anything of value to any Contractor Personnel, government official, political
party, party official or candidate for any political office for the corrupt purpose of influencing or inducing any act or
decision by any Contractor Personnel, government official or agency, or for the purpose of securing any improper
advantage on behalf of Buyer or Contractor. Contractor will cause Contractor Personnel who perform Work under any
Purchase Order outside of the United States to be trained annually regarding the requirements of all relevant anti-
corruption Laws and to annually certify the same.

3.6.4 Service Organization Control (“SOC”) Reports. In the event that Work being performed subject to these
Terms and Conditions involve contracting out a business function which was previously performed in-house by Exelon
(“Outsourcing Services” or “Outsourced Services”), Contractor will be required to provide on an annual basis, at
Contractor’s sole expense, one of the following Service Organization Control Reports (“SOC”) by an auditor of national
reputation when applicable to the Service provided to Buyer: (i) SOC Report 1 Type 2 Report — Applicable to Services
that are relevant to the Buyer’s financial statements and controls over financial reporting; or (ii) SOC Report 2 Type 2
Report — Applicable to Services where the AICPA Trust Services Principles and Criteria of Security, Availability,
Processing Integrity, Confidentiality, or Privacy are relevant.

3.7 Disaster Recovery and Business Continuity.

Contractor will provide back-up, disaster recovery and storage capabilities so as to maximize availability and
progress of the Work during an event that would otherwise affect the performance or delivery of the Work. At a
minimum, such capabilities will provide for restoration of Work within the timeframes set forth in the Disaster Recovery
Plan. Contractor’s responsibilities will include the following:

3.7.1 Back-up and store Buyer Data (on tapes or other storage media as appropriate) on-site for efficient data
recovery and off-site to provide protection against disasters and to meet file recovery needs. Buyer Data must be
encrypted when being transmitted or stored outside of Buyer’s computer systems and network. Buyer Data must be
classified according to Buyer’s required levels of classification.

3.7.2  Conduct incremental and full back-ups (in accordance with the Disaster Recovery Plan) to capture data,
and changes to data used in connection with the Work. Backed up data must be encrypted.

3.7.3 Develop, maintain and submit a Disaster Recovery Plan to Buyer including plans, measures and
arrangements to ensure the continuous delivery of critical products and services, which permits Contractor to recover its
facility, data, assets and personnel. In the event of a disaster, Contractor will assume responsibility for providing the
services in accordance with the Disaster Recovery Plan.
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3.7.4 Generate a report following each and any disaster measuring performance against the Disaster Recovery
Plan and identification of problem areas and plans for resolution.

3.8 Compliance with Legal Holds.

3.8.1. Contractor, at its sole cost and expense, agrees to comply with any and all legal holds as issued by
Buyer’s legal department. A legal hold suspends all document destruction procedures in order to preserve appropriate
records under special circumstances, such as litigation or government investigations. Buyer’s legal department determines
and identifies what types of records, documents, or data are subject to legal hold. Buyer's legal department will notify the
Contractor if a legal hold is placed on records, documents, or data the Contractor or its Subcontractors controls.
Contractor must then preserve and protect the specified records, documents, or data in accordance with instructions from
Buyer's legal department. A legal hold remains effective until it is officially released in writing by Buyer's legal
department. If Contractor is uncertain whether specific records, documents, or data is subject to a legal hold, those
records, documents, or data should be preserved and protected until such time Buyer's legal department can confirm their
relevancy.

3.8.2. In the event records, documents, or data placed on legal hold are required for review by Buyer’s legal
department, Contractor, at its sole cost and expense, will work diligently to export all relevant records, documents, or data
in a form that is reasonably reviewable.

3.9 Subcontractor Compliance.

Contractor will require that all its Subcontractors comply with all requirements of Sections 3.6, 3.7, and 3.8 of this
Avrticle 3. If Contractor is unable to provide to the Buyer data obtained or generated by its Subcontractors pursuant to this
Avrticle 3, Contractor will grant the Buyer the right to collect such data directly from Contractor's Subcontractors. To
facilitate the transfer of such data, Contractor will contractually obligate its Subcontractors to provide such data to Buyer.

ARTICLE 4.
WARRANTIES

4.1 Performance of Work.

4.1.1 Material Warranty. Contractor warrants that the Material furnished to Buyer under these Terms and
Conditions and all components thereof will comply with the Specifications contained in or developed in accordance with
the Contract Documents, and will be: (1) of new manufacture, unless specifically noted otherwise in the Contract
Documents, (2)free from defects in design, workmanship and materials, (3)conveyed to Buyer with good and
merchantable title, free and clear of all security interests, Liens, encumbrances or claims of Contractor, Subcontractors
and third party suppliers (4) free of any claim of infringement, misappropriation, unfair competition or violation of any
third party right, including IP Rights, (5) fit for the particular purpose intended therefor to the extent such purpose is set
forth in the Contract Documents or otherwise known to Contractor, (6) sourced, manufactured, sold and delivered in
accordance with the then-prevailing applicable Laws, and industry standards and practices, and (7) fully tested in
accordance with the Contract Documents.

4.1.2 Services Warranty. Contractor warrants that the Services furnished to Buyer under these Terms and
Conditions will (1) comply with the Specifications contained in the Contract Documents, (2) be performed in accordance
with the then prevailing applicable Laws, and industry standards and practices, (3) be free and clear of all security
interests, Liens, encumbrances or claims of Contractor, Subcontractors and third party suppliers, and (4) free of any claim
of infringement, misappropriation, unfair competition or violation of any third party right, including IP Rights.

4.2 Remedies.

4.2.1 Material. If any Material does not comply with the foregoing warranties and Buyer gives Contractor
notice of such noncompliance within two (2) years (or such other period as may be specified in the Purchase Order), after
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Buyer has accepted or, where required by the Contract Documents, Buyer has signed a certificate of final completion for
the Work related to the Material (excluding any period the Material is not available for use because of breach or non-
conformity with any warranty), then Contractor will (at its sole expense) promptly correct by repair or replacement any (i)
non-conforming Material and (ii) any materials, equipment and other personal and real property damaged by the non-
conforming Material or otherwise adversely affected by the performance of the Work (“Other Material”). The decision
whether to repair or replace will be made with the concurrence of Buyer and the repair or replacement will be scheduled
consistent with Buyer’s operating requirements so as to minimize loss of production or use of the Material, Other Material
or of any plant or equipment of which the Material is a part. Notwithstanding any other provisions in these Terms and
Conditions to the contrary, all costs and expenses associated with access to or repair or replacement of Material or the
Other Material, including removal or replacement of systems, structures or other parts of Buyer’s facility and all
transportation costs, will be paid by Contractor, and Buyer may charge Contractor all expenses of unpacking, examining,
repacking and reshipping any rejected Material or Other Material. All warranties for any repaired or replaced Material or
Other Material will be two (2) years from the date of Buyer’s acceptance of the repaired or replaced Material or Other
Material, or for the duration of the unused warranty period if such period is longer (excluding that period, if any, during
which the Material or Other Material is not available for operation because of breach of the above warranties).

4.2.2 Services. If any of the Services do not comply with the foregoing warranties and Buyer notifies
Contractor within two (2) years (or such other period as specified in the Contract Documents, or provided by a
manufacturer, supplier, or Subcontractor) after the date Buyer has accepted or, where required by the Contract
Documents, Buyer has signed a certificate of final completion for the Services, then Contractor will (at its sole expense)
promptly re-perform the nonconforming Services and repair or replace any (1) Material damaged or otherwise adversely
affected thereby and (2) Other Material damaged or otherwise adversely affected thereby. Notwithstanding any other
provisions in these Terms and Conditions to the contrary, all costs and expenses associated with reperformance of the
nonconforming Services, access to or repair or replacement of the Material or the Other Material, including removal or
replacement of systems, structures or other parts of Buyer’s facility and all transportation costs, will be paid by
Contractor, and Buyer may charge Contractor all expenses of unpacking, examining, repacking and reshipping any
rejected Material or Other Material. All such re-performed Services and repairs or replacement of Material or Other
Material will be performed on a schedule to be agreed upon by Buyer. The warranty for any such re-performed Services
and for any repaired or replaced Materials or Other Materials will be two (2) years from the date of Buyer’s acceptance of
such re-performed Services or the repaired or replaced Materials or Other Materials, or for the duration of the unused
warranty period if such period is longer (excluding that period, if any, during which the Material or Other Material is not
available for operation because of breach of the above warranties).

4.3 Inspection.

Buyer’s inspection, testing, acceptance, payment, or use of any Material or Services will not affect the warranties
and obligations of Contractor under these Terms and Conditions or the Contract Documents, and such warranties and
obligations will survive any such inspection, testing, acceptance, payment, or use.

4.4 Buyer’s Right to Perform.

In the event of Contractor’s failure to repair or replace the Material or Other Material, or Contractor’s failure to
re-perform the Services, in accordance with the terms hereof, Buyer, after notice to Contractor, may correct any
deficiencies in the Material or Services, or may purchase replacement Material or Services. Buyer may either invoice
Contractor for the cost of correcting the deficiencies (including the costs directly attributable to other services that are
required to be performed in connection with the correction of such deficiencies), invoice Contractor for the cost of
replacement, or, deduct the cost associated with correction or replacement from any payments due or subsequently due
Contractor.

4.5 Assignment of Warranties.

Contractor agrees that it will obtain and will and does hereby assign to Buyer the benefits of any warranties
provided by Subcontractors or suppliers of the Services, and for material or equipment incorporated into the Material, and
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will perform its responsibilities so that such warranties remain in full force and effect. Such assignment will not relieve
Contractor of its warranty obligations to Buyer under these Terms and Conditions or the Contract Documents.

ARTICLE 5.
CONTRACT PRICE, INVOICING AND PAYMENT

5.1 Contract Price.

In consideration for the Contractor’s acceptable performance of the Work as set forth in the Purchase Order and
other Contract Documents, Buyer will pay to Contractor the Contract Price provided in the Purchase Order. Unless
otherwise expressly provided in the Purchase Order, the Contract Price will be a fixed price and include all costs
associated with performance of the Work and compliance with the Contract Documents, including, but not limited to,
labor and associated employment benefits, Materials, transportation and delivery charges, insurance, costs to obtain
Permits or IP Rights necessary for Contractor’s performance, and Buyer’s use, of the Work, and all other fees, duties or
charges. If a Purchase Order specifies a Contract Price on a time-and-materials or other variable price basis, the Purchase
Order will set forth a Purchase Order Amount and, unless otherwise agreed upon in the Contract Documents, Contractor
will not incur costs that exceed this estimated amount except upon written notice to Buyer and Buyer’s prior written
consent to be documented in a Change Order. Except as otherwise expressly provided in the Purchase Order, the Contract
Price will be the sole and exclusive consideration for Contractor’s satisfactory performance of the Work.

5.2 Taxes.

Except for United States state sales or use taxes or similar taxes that apply to the Work, the Contract Price is
inclusive of any and all taxes, fees, excises, and charges which are now or hereafter imposed by Governmental Authority
with respect to the Work, and Buyer will not be required or obligated to reimburse Contractor for any taxes or similar
expenses which may arise or be incurred in connection with delivery of the Material or performance of the Services. The
invoice will separately list taxable and nontaxable charges where applicable. Unless Buyer provides Contractor an
exemption certificate or notifies Contractor that Buyer will pay such taxes directly to the applicable Department of
Revenue, then state sales and use tax, where applicable, will be billed on the invoice if Contractor is authorized by
applicable Law to collect such tax. To the extent Contractor fails to bill Buyer pursuant to this Section 5.2,
then Contractor will be responsible for all penalties and interest payments associated with such failure (whether assessed
to Buyer or Contractor) and the payment of such tax if Section 5.8.5 is applicable. Buyer will reimburse Contractor for
any interest, penalties, or expenses Contractor may incur as a result of Buyer providing Contractor with an exemption
certificate. Contractor will promptly furnish Buyer with all information Buyer requests for the purpose of determining the
amount of any tax liability under these Terms and Conditions. Buyer will have the right to direct the basis on which any
taxes included in the prices or for which it may be responsible will be paid or contested and to control any contest,
including the right to initiate any contest, in the name of Contractor. Notwithstanding the foregoing, Contractor will pay
sales and use taxes on the purchase of all construction materials unless specific evidence of exemption from such tax is
provided by Buyer. At the request of Buyer, Contractor will prepare, execute, and deliver to Buyer a Federal Form W-9
or the equivalent thereof. Contractor will comply with the reporting requirements of all Governmental Authorities, and,
upon the request of Buyer, will provide proof that Contractor has complied with such reporting requirements.

5.3 Submission of Invoices.

Unless otherwise specified in the Purchase Order, Contractor will submit invoices as follows: (i) if Work is
complete in less than thirty (30) Days, then Contractor will submit an invoice within thirty (30) Days after completion of
Work; or (ii) if Work is completed in more than thirty (30) Days, then Contractor will submit an invoice every thirty (30)
Days for Work performed during the previous thirty (30) Day period. Unless otherwise specified in the Purchase Order,
Contractor will submit the original invoice to Buyer’s Accounts Payable Department via Email at
AccountsPayablelncominglnvoices@constellation.com, PO Box 17456, Baltimore, MD 21297, Tel. 410-470-2000, and
one duplicate of each invoice will be sent to Buyer’s Designated Representative. Vendors can check the status of their
invoices or a summary of Exelon payments here: https://supply.exeloncorp.com/supply/apinguiry/.
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5.4 Invoice Format.

Each invoice will include Contractor’s name, address, Purchase Order number, release number (if applicable),
Exelon catalogue identification number (if applicable) and corresponding unit price, date, and total amount due for the
time period covered by the invoice. If the Work is being performed pursuant to a cost-plus or time-and-material (or any
variation thereof) Purchase Order, each invoice will also include a detailed itemized list of the costs of Work covered by
the invoice identifying the number of each class of employees, number of regular hours worked, number of overtime
hours worked, rates charged, a copy of all Subcontractor itemized invoices, separately itemized charges for freight, for all
material used, and for all special trucking and special heavy power tools, all adequately described, with all applicable
sales and use taxes stated. No overtime hours will be charged to Buyer without Buyer’s prior written approval. Overtime
hours will be billed as such rather than as a greater number of regular hours. Each invoice will also identify all authorized
expenses incurred during the time period, and will be accompanied by supporting documentation. All charges made
pursuant to a Change Order issued in accordance with Article 12 (Changes in the Work), herein, will be shown separately
on Contractor’s invoices, and will not be included with amounts applicable to the Contract Price as originally specified in
the Purchase Order. All invoices covering additions to or credits due under these Terms and Conditions or a Purchase
Order will refer to the specific Change Order issued by Buyer with respect to the addition or credit, and will not be
honored unless this reference is included. Invoices that Buyer deems inaccurate or incomplete, in Buyer’s sole discretion,
may be returned to Contractor for correction and re-submittal. Contractor’s final invoice for each Purchase Order will be
marked "FINAL INVOICE," in any cover letter, forwarding email, and on each page of the final invoice, and an
additional copy of this final invoice will be submitted to Buyer’s Designated Representative.

55 Statement.

For Works involving the construction of improvements to Buyer’s property, with each request for payment,
Contractor will submit a sworn statement as provided by the Mechanics Lien Law of the state where the Site is located
and in the form specified by Buyer. The statement will state the names of all Subcontractors (regardless of tier), the
nature of Work, amounts of Subcontracts (as defined in Section 23.2), amount paid to date, amount to be paid to complete
the contract, amount due, contracts to be let, amount owed for labor to date, cost of labor to complete the job, and total
amount to be paid to complete the Work.

5.6 Payments and Retainage.

Subject to Section 5.9 (Payment Not Waiver of Contractor’s Breach), Buyer will pay all undisputed invoices
within forty-five (45) Days after receipt of the invoice. Buyer may retain either (1) ten percent (10%) of each invoice, or
(2) the amount of the final invoice until close-out documentation is received and deemed by Buyer, in its sole discretion,
to be complete.

5.7 Reports.

5.7.1 If requested by Buyer, Contractor will submit to Buyer on the first Day of each month following the
month in which the Purchase Order is dated, a report dated up to the day before submission thereof, in such form as will
be specified by Buyer, showing the progress made by Contractor toward the completion of the Work to the date of each
report. Each report will include an updated Project Schedule, a list of Contractor Personnel performing Work at the Site,
and a discussion of Contractor’s planned activities for the next month. Contractor will continuously monitor, report,
forecast, and control the progress of the Work in accordance with the Project Schedule. Contractor will provide
increasing scheduling detail as the Work progresses. Contractor’s reporting will be sufficiently detailed to present to
Buyer an accurate status of the Work’s Project Schedule, variances from the Project Schedule and reasons therefor, and
corrective action planned.

5.7.2  If Buyer requires a report pursuant to Section 5.7.1 for Work being performed on a cost-plus or time-and-
material basis (or any variation thereof), Contractor will submit a weekly report to Buyer. Each report will include, in
addition to the information required by Section 5.7.1, the following: (1) time sheets listing Contractor Personnel, with
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occupation descriptions and number of regular and overtime hours worked; (2) a list of all chargeable tools and equipment
showing hours used; and (3) a list of chargeable material and quantities.

5.8 Grounds for Not Paying Invoices.
Buyer may decline to pay an invoice, in whole or in part, due to any of the following:

5.8.1 Material breach by Contractor of any of its obligations under these Terms and Conditions or Purchase
Order, including the costs to Buyer of remedying the breach (whether by repairing or re-ordering the Material or re-
performing the Services or otherwise) and all other costs directly attributable to other services that are required to be
performed in connection with remedying such breach;

5.8.2 A notice of intent to lien or lien placed on the Work or Buyer’s property because of Contractor’s failure to
properly pay Subcontractors;

5.8.3 Reasonable evidence that the Material or Services will not be completed by the Milestones specified in
the Purchase Order or Project Schedule;

5.8.4 Unsubstantiated or unsupported amounts billed by Contractor;

5.8.5 Contractor’s failure to submit an invoice within one hundred and eighty (180) Days of the applicable
submission provisions of Section 5.3 (Submission of Invoices); or

5.8.6  Buyer’s purchase of insurance pursuant to Section 16.9 (Buyer’s Right to Purchase).
59 Final Payment.

Subject to the fulfillment of Contractor’s obligations under the Contract Documents, final payment of all moneys
due but not previously paid to Contractor hereunder will be made within forty-five (45) Days after receipt by Buyer of
Contractor’s final invoice (“Final Payment™), subject, however, to the condition precedent that Final Payment will not be
due until Buyer accepts the Work, in accordance with Section 3.3 (Final Acceptance) of these Terms and Conditions; and,
on Work involving the construction of improvements to Buyer’s property, Contractor will have given Buyer evidence
satisfactory to Buyer that all liens, claims, obligations, and liabilities against Buyer (including the Work and the Site), or
in respect to the Work or chargeable to Buyer have been fully paid, satisfied, and released. Such evidence will include
Contractor’s final, unconditional lien waiver for the final cost of the Work performed by Contractor. Acceptance by
Contractor of Final Payment will constitute a waiver of all claims against Buyer under the Purchase Order for which the
final invoice is issued.

5.10 Payment Not Waiver of Contractor’s Breach.

No partial payment or Final Payment made by Buyer or the execution of a certificate of final completion will be
construed as a waiver of any breach hereof by Contractor, forfeiture of Buyer’s right to inspect and accept Work and its
documentation, acceptance of defective portions of the Work or of any of the Work which does not strictly comply with
all requirements of the Contract Documents, or preclude Buyer from pursuing any other rights or remedies it may have
under these
Terms and Conditions, in law or equity.

5.11 Right to Setoff.

Buyer may setoff against any amount payable under a Purchase Order any and all present and future indebtedness
of Contractor to Buyer (including any indebtedness for which Buyer may be primarily or contingently liable or ultimately
responsible or which is or may become a lien on any property of Buyer).
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ARTICLE 6.
LIQUIDATED DAMAGES

The Parties may agree to apply liquidated damages to a Purchase Order as specified in such Purchase Order. In
such case, in the event of a delay by Contractor in achieving Substantial Completion as specified in the Purchase Order or
Project Schedule, for any reason which is not excused under Section 13.3 (Compensable Delay), Contractor will pay to
Buyer as liquidated damages the amounts specified in the Purchase Order without prejudice to Buyer’s other rights and
remedies under these Terms and Conditions or the Purchase Order or at Law and not as a penalty. The Parties agree that,
if such Liquidated Damages are specified, it is because it would be extremely difficult and impracticable to ascertain and
fix the actual damages Buyer would suffer should Contractor delay in completing the Work by the Milestones Dates
identified in the Purchase Order or Project Schedule. It is acknowledged and agreed by the Parties that the liquidated
damages in the Purchase Order relate solely to Contractor’s delay in completing the Work as set forth in the Contract
Documents and to no other obligation or duty of Contractor.

ARTICLE 7.
TERM

These Terms and Conditions will be effective as of the Effective Date. Notwithstanding anything herein to the
contrary, the termination of these Terms and Conditions and / or any Blanket Purchase Order incorporating these Terms
and Conditions will not affect or excuse the performance of either Party pursuant to any then effective Purchase Order(s),
except as otherwise provided in Article 18 (Termination And Suspension).

ARTICLE 8.
CONTRACTOR’S SUBMITTALS; SAMPLES

8.1 Submittals.

Contractor’s Submittals will include all information and documentation in Contractor’s and Subcontractor’s
possession which are required by Buyer for the design, construction, licensing, maintenance, quality assurance, operation,
and/or use of the Work. Any Submittals required by the Contract Documents to be submitted to Buyer for review prior to
commencement of any stage of the Work will be submitted by Contractor without unreasonable delay, and any Work
affected thereby which started prior to written acceptance by Buyer will be at Contractor’s risk. Review by Buyer will not
relieve Contractor from fulfilling all of Contractor’s obligations under these Terms and Conditions or the Contract
Documents, including obligations relating to design and detailing. As far as practicable, each drawing Submittal will bear
a cross-reference note referring to the sheet number or numbers of Buyer’s drawings showing the same Work. All
Submittals will become the property of Buyer, may be used by Buyer in connection with the installation, startup,
maintenance, operation, and repair of the Work, and may be transferred by Buyer to any transferee of the Work.

8.2 Samples and Mock-Ups.

If Buyer has requested a sample or mock up of all or any portion of the Work, Contractor will not commence the
associated Work until Buyer has received such samples, or reviewed such mock up, and acknowledged in writing its
acceptance of such samples or mock-up. Any sample or mock-up brought on site by Contractor will be clearly marked as
a sample or mock-up. All Work is required to conform to such samples or mock-up, and no change in the Work or its
method of production will be made without the written consent of Buyer; provided, however, no sample or mock-up will
be installed or delivered as the final Work.

ARTICLE 9.
BUYER FURNISHED PROPERTY

All Buyer-Furnished Property remains Buyer’s property, and Contractor agrees to maintain a log upon receipt of
such Buyer-Furnished Property which will be used for final disposal or return of such property based on instructions
furnished by Buyer. Contractor will at its expense maintain all such Buyer-Furnished Property in its possession in good
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condition and repair and indemnify Buyer for all damage or loss to such property (other than ordinary wear and tear) and
for liability arising as a result of fraudulent, illegal, inappropriate, or unauthorized use of such Buyer-Furnished Property
by Contractor Personnel including, but not limited to, Buyer Photo ID, keys, parking pass, documents, laptop and the like,
either during the course of the assignment of any Contractor Personnel to perform the Work or after termination of such
Contractor Personnel. Contractor agrees that use of any such Buyer-Furnished Property will not affect the warranties set
forth in these Terms and Conditions or the Contract Documents.

ARTICLE 10.
MATERIAL PROVISIONS

10.1  Advance Manufacture or Procurement.

Except as otherwise agreed to by the Parties in the Contract Documents, Contractor will not manufacture or
procure Materials in advance of the dates specified in the Purchase Order or Project Schedule. In the event of termination
of these Terms and Conditions pursuant to Article 18 or change in the Work, no claim will be allowed for manufacture or
procurement in advance of the Project Schedule, except as was reasonably necessary to meet deliveries required by the
Purchase Order or Project Schedule.

10.2  Buyer-Furnished Material.

Buyer may require Contractor to use Buyer-Furnished Material. Contractor will not disassemble or rework any
prefabricated Buyer-Furnished Material, unless so directed by Buyer in a Purchase Order or a Change Order.

10.3  Spare Parts.

Contractor will furnish to Buyer at least sixty (60) Days prior to the delivery of the first Material supplied under a
Purchase Order a recommended list of spare parts for the Material and, upon the request of Buyer, will update such list
during the term of these Terms and Conditions. The list will contain a detailed identification of each part by part number
and the manufacturer or supplier of the part if not manufactured by Contractor. The list will also contain an identification
of alternative spare parts, which may be used for the Material in lieu of those manufactured or provided by Contractor.
The use by Buyer of spare parts identified in Contractor’s list will not void any warranties or guarantees. Except as may
otherwise be agreed to by the Parties in writing, these Terms and Conditions will apply to any future Purchase Orders
between the Parties for spare or replacement parts for the Work; provided, nothing in these Terms and Conditions will
require Buyer to purchase spare or replacement parts from Contractor.

10.4  Maintenance, Repair and Refurbishment Services

Except as may otherwise be agreed to by the Parties in writing, these Terms and Conditions will apply to any
future Purchase Orders between the Parties for maintenance, repair and refurbishment of the Work; provided, nothing in
these Terms and Conditions will require Buyer to purchase maintenance, repair and refurbishment Services from
Contractor.

10.5 Cessation of Production.

Before procuring Material for use in the Work, Contractor will ask its suppliers whether such Material is or will
soon be Obsolete Material. Contractor will not use Obsolete Material without written approval of Buyer. If at any time
prior to 1 year after the later of final delivery of the Material or Final Completion of the Work incorporating the Material,
Contractor learns that production, manufacturing or availability of Material or components thereof has been discontinued,
or is expected to be permanently discontinued, Contractor will give Buyer written notice prior to placing any orders for
such Material or components and as soon after learning of such discontinuance as is practical.
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10.6  Counterfeit, Fraudulent and Substandard Items

Contractor will assure that the Materials supplied by Contractor match the manufacturer part number and
otherwise meet all requirements of the latest version of the applicable manufacturer data sheet, product description, and/or
industry standard specified in the Contract Documents. If Contractor is not the manufacturer of the Materials, Contractor
will make all reasonable efforts to assure that the Materials supplied under any Purchase Order hereunder are made by the
original manufacturer and meet the applicable manufacturer data sheet or industry standard. Should Contractor desire to
supply Material that may not meet the requirements of this paragraph, Contractor will notify Buyer of any exceptions and
receive Buyer’s written approval prior to shipment of the Material to Buyer. If suspect/counterfeit Material is furnished
under a Purchase Order, such items may be returned to the Contractor. Contractor will promptly replace such
suspect/counterfeit Material with Material acceptable to Buyer, and Contractor will be liable for all costs, including but
not limited to Buyer’s internal and external costs, relating to the removal and replacement of said Material.

ARTICLE 11.
INSPECTION AND TESTING

11.1  Buyer Inspections.

Buyer may at all reasonable times inspect and test the Work in process and the Sites where the Work is being
performed, but such inspections, if made, will not in any way relieve Contractor from its obligations under the Contract
Documents. Contractor will make all necessary arrangements and provide access for inspection and testing either at
Contractor’s shop or at the mills or shops where any part of the Material is being fabricated or manufactured. Buyer will
inspect and accept or reject the Work as promptly as practicable after delivery, except as otherwise provided in the
Contract Documents, but its failure to inspect and accept or reject the Work will (1) not relieve Contractor from
responsibility for Work which does not comply with the Contract Documents or (2) impose liability upon Buyer therefore.

11.2  Testing.

Both Contractor and Buyer have the right to be represented at any Test required under the Contract Documents,
and to have copies of any Test results. Contractor will give Buyer sufficient notice of and will afford Buyer the
opportunity to observe any Tests of any part of the Work-which Contractor elects to or is required to conduct.

11.3  Rejected Work.

Prior to Final Acceptance of the Work, Buyer may reject any part of the Work found to be defective or not in
accordance with the Contract Documents (“Rejected Work™), regardless of the state of its completion or the time or place
of discovery of such errors, and regardless of whether Buyer’s inspector has previously passed it without objection
through oversight or otherwise, and (i) require Contractor to remove the Rejected Work from the Site at Contractor’s
expense (if applicable); and/or (ii) require Contractor to re-perform, repair, or replace the Rejected Work at Contractor’s
expense. Rejected Work that has been repaired will not thereafter be tendered for acceptance unless the repair is disclosed
to Buyer. If Contractor fails to promptly commence and diligently proceed to remove and/or re-perform, repair, or replace
the Work as specified by Buyer, Buyer may (i) by another contractor or otherwise, remove and/or re-perform, repair or
replace the Rejected Work and charge to Contractor the cost thereof, or (ii) terminate all or part of the Purchase Order
pursuant to Article 18 of these Terms and Conditions.

11.4  Covering the Work.

No portion of the Work will be enclosed or covered until inspected by Buyer other than temporary covers as
required to protect the Work. If the Work is covered prior to Buyer’s inspection, at the request of Buyer, the Contractor
will uncover at Contractor’s expense for the purpose of Buyer’s inspection. Buyer may further inspect any Work that it
suspects may not be in compliance with the requirement sof the Contract Documents. If such further inspection
determines that the Work is in accordance with the Contract Documents,, Buyer will pay Contractor all reasonable costs
incurred by Contractor for the purpose of the re-examination and recovering of the Work. If that Work is determined to
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be non-compliant with the requirements of the Contract Documents, the costs incurred by the Contractor for the purpose
of the re-examination and re-covering of the Work will be at Contractor’s expense.

ARTICLE 12.
CHANGES IN THE WORK

12.1  Buyer Changes.

Buyer will have the right to order changes to be made in the Work through a written Change Order, including
changes in the Specifications, Drawings, designs, and time and place of delivery. No Change Order that has the effect of
changing the cost to Buyer or Contractor (whether because of a change in the prices for the Material or the Services, the
amount or type of Material or the scope of the Services, or otherwise), or materially affecting the time for performance,
warranties, or other obligations of the Parties (each a “Material Change”) will be binding upon the Parties unless the same
is approved in writing by Buyer and Contractor.

12.2  Claims for Equitable Adjustments.

If a Change Order results in a Material Change, the Contract Price and/or other affected provisions of the Contract
Documents will be equitably adjusted by agreement between Contractor and Buyer (an “Equitable Adjustment”).
Equitable Adjustments may result in either an increase or decrease in the Contract Price, time for performing the Work, or
change to other material obligations of the Parties under the Contract Documents, as appropriate, based on the nature of
the Material Change. Equitable Adjustments will be reflected in the Change Order, except where the Parties expressly
agree in the Change Order to address the issue of an Equitable Adjustment after the fact, e.g., due to emergent
circumstances. If Contractor has any claim against Buyer for an Equitable Adjustment, notice of each such claim will be
submitted promptly in writing to Buyer. Each claim will include Contractor’s detailed proposal therefor. Unless
otherwise agreed to in writing by Buyer, Contractor will bear the costs of preparing such detailed proposal and any claim
by Contractor will be deemed waived unless made in writing within ten (10) Business Days after the occurrence of the
event which precipitated the claim. If Contractor reasonably believes that Buyer has made a change in the Work without
issuing a written direction, Contractor will give Buyer written notice within seventy-two hours after such purported
change, and if Contractor intends to request an Equitable Adjustment, it will follow the claims procedure described herein.
If the Contractor fails to provide timely notice, any subsequent request for increase in the Contract Price or for an
extension of time will be waived, and the Parties agree that Buyer will be prejudiced as a result of late notice because of
its inability to mitigate and/or substantiate any resulting costs or time extensions contemporaneously. Any resulting
Equitable Adjustment will be reflected in a revised Change Order. If the Parties cannot agree on an Equitable Adjustment
within forty-five (45) Days of Buyer’s receipt of Contractor’s proposal, either Party may refer the matter to dispute
resolution under the provisions of Article 29 (Dispute Resolution) herein. Notwithstanding anything to the contrary, no
claim will be allowed if asserted after Final Payment.

ARTICLE 13.
ACCELERATION, COMPENSABLE DELAY, AND FORCE MAJEURE

13.1  Acceleration of Delayed Work.

If Contractor is delayed at any time for any reason during the execution and completion of any portion of the
Work, other than reasons attributable to Force Majeure, then, if requested by Buyer, Contractor will employ additional
personnel and Material as are necessary to accelerate the progress of the Work to meet the Milestone Dates identified in
the Purchase Order or Project Schedule.
13.2  Non-Compensable Delay.

Buyer will not pay and Contractor will bear Contractor’s increased costs related to Contractor’s delay and

accelerated performance where delay is due to Contractor’s fault.
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13.3  Compensable Delay Claim.

If Contractor’s need to accelerate or delay its Work is caused by a Compensable Delay, then subject to Contractor
submitting a written claim to Buyer, Buyer will pay Contractor for Contractor’s increased costs resulting from the
Compensable Delay and issue a Change Order extending the Project Schedule as necessary. Unless otherwise agreed
between the Parties, such payment will be on a reimbursable basis at the rates set out in the Purchase Order. Payment of
Contractor’s claim for its increased costs and extension of the Project Schedule will be Contractor’s sole remedy for such
a Compensable Delay.

13.4  Force Majeure.

13.4.1 Neither Party will be in breach of a Purchase Order where its failure to perform or its delay in performing
any obligation is due to a Force Majeure.

13.4.2 The Party claiming Force Majeure will notify the other Party promptly of any failure to perform or delay
in performing due to Force Majeure and will provide an estimate as soon as practicable of the time when the obligation
will be performed.

13.4.3 The Party claiming Force Majeure will notify the other Party in writing as soon as practicable after the
beginning of the occurrence and immediately at the termination of such occurrence.

13.4.4 The Party claiming Force Majeure will exercise due diligence in time and effort in order to restore normal
conditions and re-establish working schedules as soon as the Force Majeure has ceased.

13.4.5. The Parties will negotiate an Equitable Adjustment to the Project Schedule reflecting time lost and not
recovered through acceleration of the Work not to exceed the period of the Force Majeure.

13.4.6 Buyer will be responsible for any increased costs resulting from Buyer’s request for Contractor to
accelerate performance of the Work to recover the Project Schedule due to Force Majeure.

ARTICLE 14.
DELIVERY TERMS; LOSS OR DAMAGE; TITLE

14.1  Delivery Terms.

The delivery terms for Material arriving from international locations will be “DDP - Buyer Delivery Dock,”
unless otherwise specified in the Purchase Order. The delivery terms for Material originating domestically will be DAP —
Buyer Delivery Dock, unless otherwise specified in the Purchase Order. Buyer may expedite deliveries. Contractor will
notify Buyer promptly of any conditions affecting Delivery Date. This notice will be required for conditions affecting
both late and early delivery. Buyer may, at its sole option, accept or return deliveries that vary from (a) the Delivery Date
or (b) quantities specified in the Purchase Order except for authorized partial shipments.

14.2  Risk of Loss.

Risk of loss or damage to the Work or any property of Buyer in the custody of Contractor will remain with
Contractor until Buyer accepts the Work, or, if required by the Contract Documents, Contractor and Buyer execute a
certificate of final completion. If any loss of or damage to the Work or Buyer’s property in Contractor’s custody occurs
prior to the date of acceptance or, where required, the date Contractor and Buyer execute a certificate of final completion,
Contractor will at its sole expense promptly repair or replace the portion of the Work or property affected. Unless
otherwise provided in these Terms and Conditions, Buyer’s insurance policies will not in any event cover property of
Contractor unless such property is built into or intended to be built into the Work and may be subject, in each case, to
substantial deductible amounts. When Material is received at its destination in a damaged condition and a claim for such
damage is denied by the carrier on the basis that such damage was attributable to Contractor, Contractor will repair or

[Contractor Name and Date Executed] Page 27 of 124 Exelon Form 100E (Rev.1/1/2016)
LEGAL-#3143972-v10



MASTER TERMS AND CONDITIONS FOR SERVICES AND MATERIALS ~ Exelon

replace such damaged Material at no cost to Buyer. In any event, Contractor will assist Buyer without charge in
establishing carrier liability for Material damage by supplying evidence that the Material was properly manufactured,
packaged, and secured to withstand normal transportation condition. When materials, equipment, or apparatus are
furnished by Buyer or by others for installation or erection by Contractor, Contractor will receive, unload, protect, store,
remove from storage and handle and assume responsibility for them as though these items were furnished by Contractor
under these Terms and Conditions.

14.3  Routing of Shipments; Shipping.

14.3.1 Buyer may in its sole discretion, specify the route, carrier, and other details associated for all shipments
of Material or any components or parts thereof. If Buyer exercises such right and any such specifications increase
Contractor’s transportation costs, Contractor will immediately notify Buyer. If Buyer still specifies the more expensive
route, Buyer will reimburse Contractor for the amount of the difference between the less expensive and more expensive
transportation costs.

14.3.2 Contractor will wrap, pack, crate, load, enclose, and brace the Material on the carrier in a good,
workmanlike manner and in accordance with applicable standard trade practice.

14.3.3 Contractor will provide technical and administrative personnel, if required by Buyer, to meet with
Buyer’s personnel no later than ten (10) Business Days prior to initial shipment of Material. This meeting will determine
itemization of Material, shipping papers, bills of lading, and all procedures required to provide a master listing of all
shipped Material.

14.3.4 Contractor will not make or effect delivery of any of the Material in advance of the dates specified in the
Purchase Order or Project Schedule without the prior written consent of Buyer.

144  Passage of Title.

Title to any Material furnished by Contractor under a Purchase Order will pass to Buyer at the time Buyer has
accepted the Work related to the Material.

ARTICLE 15.
CONTRACTOR’S INDEMNIFICATION

15.1 Indemnification.

Contractor will, to the fullest extent permitted by Law, indemnify, defend upon request, and hold harmless Buyer
Parties against all losses, claims, damages, expense (including reasonable attorneys’ fees and other defense costs) and
liabilities sustained or incurred by the Buyer Parties for any damage, harm, loss or injury of any kind, direct or indirect, to
any property or Person (including death), including without limitation, claims for injuries or loss to employees of the
Buyer Parties, Contractor and/or any Subcontractor, arising out of any act, omission, conduct, negligence or breach by
Contractor Parties and/or arising out of or in any manner associated with the Work under these Terms and Conditions or
any contact with or encountering of any property, equipment, vehicles, Sites or personnel of the Buyer Parties, regardless
of whether any such liability, damage, loss or injury is alleged to be caused by, result from or arise out of the negligence,
fault or other liability of the Buyer Parties or any other party to be indemnified. Contractor will further, to the fullest
extent permitted by Law, indemnify, defend Buyer Parties upon request, and hold Buyer Parties harmless against any loss
sustained or incurred by Buyer Parties (including reasonable attorneys’ fees and expenses) for any breach or
nonperformance by Contractor or its Subcontractors of any portion of these Terms and Conditions. Buyer Parties’ right to
indemnification will specifically include loss or damage to Buyer Parties’ property. Buyer Parties’ right to
indemnification under this Section 15.1 will include, but not be limited to, legal fees and/or expenses associated with
obtaining legal advice, prosecuting or defending any legal claim regarding insurance coverage, breach of these Terms and
Conditions, contractual indemnity under these Terms and Conditions, or defense of any lawsuit filed by anyone for any
claim relating either to the Work, or performance thereof, or these Terms and Conditions. Contractor Indemnification of
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the Buyer Parties will include any costs or expenses (including reasonable attorneys’ fees and other costs) incurred by any
Buyer Parties subpoenaed or otherwise required to participate in any proceeding pertaining to or involving a claim
brought by any third party or Governmental Authority against or involving ContractorParties.

15.2  Limitations on Indemnity.

Except as may be otherwise provided by applicable Law, Buyer Parties’ right to indemnification will not be
impaired or diminished by any act, omission, misconduct, negligence or breach of a Buyer Party or any employee or agent
of a Buyer Party who may be alleged to have contributed thereto and Buyer Parties’ indemnification right will apply
whether or not negligence or liability is alleged in whole or in part against a Buyer Party except to the extent it is finally
adjudicated that any liability is caused by or resulting from the sole negligence of a Buyer Party. To the extent any Law
may prohibit any application of all or any part of the indemnity obligations in these Terms and Conditions, it is the intent
of the Parties that such provisions are severable, and will be construed to impose the indemnity obligation in all
circumstances, applications, and situations to the fullest extent permitted by Law.

15.3  Indemnification for Claims by Governmental Authorities or Others.

Contractor will indemnify, hold harmless, and upon request, defend Buyer Parties from any claim, liability,
damage, expense, penalties, suit, or demand (including advance of reasonable attorneys’ fees and defense costs) for claims
by Governmental Authorities or others (including Subcontractors, Contractor Personnel, and Buyer Personnel) that (1)
Contractor Parties failed to comply with any Law, including without limitation failure of Contractor or any Subcontractor,
or any employee thereof, to pay wages, compensation, taxes, duties, or fees or to comply with employee safety orders,
safe place, or employment laws, or (2) any of the Buyer Parties is an employer, co-employer or joint employer of any
Contractor Personnel; or (3) Buyer Parties failed to comply with any Law by reason of any negligence or default by
Contractor Parties.

15.4  Pollution Indemnification.

Contractor agrees to indemnify, hold harmless, and upon request, defend Buyer Parties from any claim, liability,
damage, expense, suit, or demand (including reasonable attorneys’ fees and court costs) for damage, harm, loss or injury
of any kind arising out of actual or alleged contamination, pollution, exposure to any harmful substance, or public or
private nuisance, including any request, demand or order that the Buyer Parties test for, monitor, clean up, contain,
remove, treat or in any way respond to the existence or threat of any such contamination, pollution, harmful substance or
nuisance, arising out of or in any manner related to, based upon, or in connection with, any operations, performance,
breach, course or Scope of Work, act, omission, or presence upon, use, or other encountering of any property, Sites,
personnel, vehicles, equipment, or operations of Buyer Parties or others by or involving Contractor Parties in connection
with these Terms and Conditions or a Purchase Order.

15,5 Settlement of Claims.

Contractor will provide Buyer with reasonable advance, written notice, of the settlement of any claims pertaining
to or arising out of the Work and will include Buyer as a released party if requested by Buyer.

15.6  Contractor Cooperation.
Contractor agrees to cooperate fully with Buyer in any investigation, claim or proceeding involving Buyer,

whether such investigation, claim or proceeding is initiated by Contractor Personnel, Buyer Personnel, a Governmental
Authority, or Buyer.
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ARTICLE 16.
INSURANCE

16.1 Required Coverages.

Contractor will provide and maintain, and will require each Subcontractor (regardless of tier) to provide and
maintain, in effect during the performance of any Work under the Purchase Order minimum insurance coverage with
carriers authorized to conduct business in the State in which the Work is to be done and otherwise satisfactory to Buyer,
including:

16.1.1 Workers compensation insurance (“WCI”) with statutory limits, as required by the state in which the
Work is to be performed.

16.1.2 Employer’s liability insurance (“ELI") with limits of not less than one million dollars ($1,000,000.00)
each accident for bodily injury by accident, one million dollars ($1,000,000) each employee for bodily injury by disease,
and one million dollars ($1,000,000) policy limit.

16.1.3 Commercial general liability (“CGL”) insurance (with coverage consistent with ISO Form CG 00 01 12
07 or its equivalent with a limit of not less than one million dollars ($1,000,000.00) per occurrence and per project or per
location aggregate, covering liability for bodily injury and property damage, arising from premises, operations,
independent contractors, personal injury/advertising injury, liability assumed under an insured contract and
products/completed operations for not less than three (3) years from the date Buyer and Contractor execute a certificate of
final completion, if applicable, or the date Buyer accepts the Work. CGL insurance includes coverage for claims against
Buyer for injuries to Contractor Personnel.

16.1.4 Automobile liability insurance (“ALI) coverage (including coverage for claims against Buyer for injuries
to Contractor Personnel) for owned, non-owned, and hired autos with a limit of not less than two million dollars
($2,000,000.00) per accident.

16.1.5 Excess or Umbrella liability insurance coverage (including coverage for claims against Buyer for injuries
to Contractor Personnel) with a limit of not less than four million dollars ($4,000,000.00) per occurrence and per project
or per location aggregate. These limits apply in excess of each of the above mentioned policies. Excess coverage will be
follow form.

16.1.6 The liability limits under 16.1.2, 16.1.3 and 16.1.4 may be met with any combination of primary and
Excess or Umbrella Insurance policy limits totaling five million dollars ($5,000,000).

16.1.7 If the Purchase Order involves or includes Contractor providing or performing design, engineering,
consulting, or any professional service, professional liability insurance (“PLI”) with a combined single limit of not less
than three million dollars ($3,000,000.00) per occurrence.

16.1.8 If the Purchase Order involves or includes Contractor handling, transporting, disposing, or performing
work or operations with Hazardous Substances, Contractor’s pollution liability insurance applicable to bodily injury;
property damage, including loss of use of damaged property or of property that has not been physically injured or
destroyed; cleanup costs; and defense, including costs and expenses incurred in the investigation, defense, or settlement of
claims, with a combined single limit of not less than five million dollars ($5,000,000.00) per occurrence, automobile
pollution liability coverage at least as broad as that provided under the 1SO pollution liability — broadened coverage for
covered auto endorsement (CA 99 48) will be provided, and the Motor Carrier Act Endorsement (MCS 90) will be
attached to Contractor’s automobile liability policy as required in 16.1.4.

16.1.8.1 Coverage as required in 16.1.8 will apply to sudden and non-sudden pollution conditions
resulting from the escape or release of smoke, vapors, fumes, acids, alkalis, toxic chemicals, liquids or gases, waste
materials, or other irritants, contaminants, or pollutants.
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16.1.9 If Contractor will have access to Buyer’s computer networks or Critical Cyber Assets, Cyber/Network
Security Insurance with a limit of not less than ten million dollars ($10,000,000) per occurrence. Coverage must include
liability for financial loss resulting from or arising out of acts, errors, or omissions in the performance of contractual
obligations assumed by Contractor under this Agreement: (i ) breaches of security; (ii) violation or infringement of any
right to privacy, breach of federal, state, or foreign security and/or privacy laws or regulations; (iii) breach of contract in
connection with a network security or data privacy event; (iv) data theft, damage, destruction, or corruption, including
without limitation, unauthorized access, unauthorized use, identity theft, theft of personally identifiable information or
confidential corporate information, transmission of a computer virus or other type of malicious code; and (v) participation
in a denial of service attack on a third party, or arising out of acts, errors, or omissions, in rendering services, with a
minimum limit of ten million ($10,000,000) each and every claim and in the aggregate. Such insurance must address all
of the foregoing, without limitation, if caused by an employee of the Contractor or an independent contractor working on
behalf of the Contractor in performing services under this contract. Policy must provide coverage for wrongful acts,
claims, and lawsuits anywhere in the world.

16.1.10 If any policy is written on a claims made basis, the retroactive date may not be advanced beyond the
effective date of the Purchase Order and coverage will be maintained in full force and effect for three (3) years after Final
Completion, which coverage may be in the form of tail coverage or extended reporting period coverage if agreed by the
Parties.

16.1.11 Contractor will be responsible for any deductibles or self-insured retentions applicable to the insurance
provided in compliance with Article 16.

16.1.12 Insurance coverage provided by Contractor under this Article 16 will not include any endorsement
limiting coverage available to Buyer which is otherwise required by this Article 16.

16.1.13 To the extent permitted by applicable Laws, all above-mentioned insurance policies will provide the
following:

16.1.13.1 Be primary and non-contributory to any other insurance afforded to Buyer;

16.1.13.2  Contain cross-liability coverage as provided under standard 1SO Forms’ separation of
insureds clause;

16.1.13.3 Provide for a waiver of all rights of subrogation which Contractor’s insurance carrier might
exercise against Buyer, excluding PLI; and

16.1.13.4 Any Excess or Umbrella liability coverage will not require contribution before it will apply.
16.2  Additional Coverages.
Buyer reserves the right to require Contractor to provide and maintain additional coverages in the event that the

particular Work involves unusual risks or a change in the characteristics of the risks subject to these Terms and
Conditions.
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16.3  Additional Insured Endorsement.

All liability insurance policies (excluding PLI and WCI)) will name Buyer and its Affiliates and their officers,
directors, employees, agents, representatives, Affiliates, subsidiaries, successors, and assigns, as additional insureds, will
be primary to any other insurance carried by Buyer, and will provide coverage consistent with 1ISO Form CG 2026
(11/85), or the combination of 1ISO Form CG 20 10 04 13 and CG 20 37 04 13, or their equivalents, and will maintain the
required coverages (including but not limited to coverage for claims against Buyer for injuries to Contractor Personnel),
for a period of not less than three (3) years from the date Buyer and Contractor execute a certificate of final completion, if
applicable, or the date Buyer accepts the Work.

16.4  Evidence of Insurance.

Contractor will provide evidence of the required insurance coverage and file with Buyer a Certificate of Insurance
acceptable to Buyer prior to commencement of the Work. Contractor will provide written notification to Buyer if the
policies required by this Article 16 are canceled, allowed to expire or the limits in any manner reduced with at least
thirty (30) Days prior written notice (ten (10) Business Days in the case of nonpayment of premium). Buyer may inspect
any or all policies of insurance at any time.

16,5  Waiver of Subrogation.

Contractor will waive all rights of subrogation against Buyer, its agents, officers, directors and employees under
those policies, excluding PLI, procured in accordance with these Terms and Conditions.

16.6  Ratings.

All insurance coverage will be provided by insurance companies acceptable to Buyer and having ratings of A-/VII
or better in the Best’s Key Rating Insurance Guide (latest edition in effect at the latest date stated in the Certificate of
Insurance referred to in Section 16.4).

16.7  Breach of Terms and Conditions.

Failure to obtain and maintain the required insurance will constitute a breach of these Terms and Conditions and
Contractor will be liable for any and all costs, liabilities, damages, and penalties (including attorneys’ fees, court, and
settlement expenses) resulting to Buyer from such breach, unless a written waiver of the specific insurance requirement is
provided to Contractor by Buyer.

16.8  Non-Waiver.

Failure of Contractor to provide insurance as herein required or failure of Buyer to require evidence of insurance
or to notify Contractor of any breach by Contractor of the requirements of this Article 16 will not be deemed to be a
waiver by Buyer of any of the terms and conditions of these Terms and Conditions, nor will they be deemed to be a
waiver of the obligation of Contractor to defend, indemnify, and hold harmless Buyer Parties as required herein. The
obligation to procure and maintain any insurance required is a separate responsibility of Contractor and independent of the
duty to furnish a copy or certificate of such insurance policies.

16.9 Buyer’s Right to Purchase.

In the event of any failure by Contractor to comply with the insurance requirements of these Terms and
Conditions, Buyer may, without in any way compromising or waiving any right or remedy at law or in equity, upon
five (5) Business Days written notice to Contractor, purchase such insurance, at Contractor’s expense, provided that Buyer
will have no obligation to do so and if Buyer will do so, Contractor will not be relieved of or excused from the obligation
to obtain and maintain such insurance amounts and coverages. All such costs incurred by Buyer will be promptly
reimbursed by Contractor and/or may be withheld from any payment due Contractor.

[Contractor Name and Date Executed] Page 32 of 124 Exelon Form 100E (Rev.1/1/2016)
LEGAL-#3143972-v10



MASTER TERMS AND CONDITIONS FOR SERVICES AND MATERIALS — EXE[DF‘I
16.10 Contractor’s Commencement of Work Without Insurance.

Commencement of Work without the required Certificates of Insurance, or without compliance with any other
provision of these Terms and Conditions, will not constitute a waiver by Buyer of any rights under these Terms and
Conditions.

16.11 Contractor Obligations Not Limited.

None of the requirements contained herein as to types, limits, or Buyer’s approval of insurance coverage to be
maintained by Contractor are intended to and will not in any manner limit, qualify, or quantify the liabilities and
obligations assumed by Contractor under these Terms and Conditions, any other agreement with Buyer, or otherwise
provided by law.

ARTICLE 17.
LIMITATION OF LIABILITY

17.1  Limitation of Liability.

TO THE MAXIMUM EXTENT PERMITTED BY APPLICABLE LAW, WHETHER BASED ON
CONTRACT, INDEMNITY, WARRANTY, TORT (INCLUDING NEGLIGENCE), STRICT LIABILITY OR
OTHERWISE, BUYER WILL NOT BE LIABLE TO CONTRACTOR FOR ANY SPECIAL, INDIRECT,
INCIDENTAL, PUNITIVE, OR CONSEQUENTIAL DAMAGES WHATSOEVER.

17.2  Contractor Liability.

Should Contractor Personnel sue Buyer for any injury allegedly received while performing Work under these
Terms and Conditions and/or any Purchase Order, Contractor agrees to waive in any suit filed by Buyer any limitation or
cap imposed by any Laws, case law or Governmental Authority on the damages that Buyer can recover against Contractor
in a third party action by Buyer against Contractor.

ARTICLE 18.
TERMINATION AND SUSPENSION

18.1  Termination With Cause.

If either Party breaches any provision of the Purchase Order or other Contract Documents (including the failure
by Contractor to adhere to the performance standards set forth in these Terms and Conditions or the Purchase Order), the
other Party may give notice of such breach to the defaulting Party in writing. If the breach is not cured within
ten (10) Business Days of receipt of such notice by the defaulting Party, the defaulting Party will be in default hereunder
and the non-defaulting Party may elect to terminate the Purchase Order effective upon delivery of written notice of such
termination to the defaulting Party within ten (10) Business Days of such failure to cure, or to continue the Purchase Order
subject to satisfaction of any assurances of performance from the defaulting Party. In the event either Party terminates a
Purchase Order pursuant to this Section 18.1, Buyer will not be required to make any payments to Contractor with respect
to Material that has not been delivered or Services that have not been performed as of the date of termination. If the sum
of all previous deposits and payments under the applicable Purchase Order with respect to the Work so terminated
exceeds the amount owed to Contractor with respect to Material that has been delivered and Services that have been
performed as of the date of termination, the excess will be immediately refunded to Buyer.

18.2  Termination For Convenience.

Buyer may, upon not less than thirty (30) Days prior written notice to Contractor, terminate a Purchase Order or
other Contract Documents, in whole or part, for Buyer’s convenience.
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18.3  Suspension of Work.

18.3.1 Suspension for Non-compliance with Law or Terms and Conditions. In the event that it is determined by
Buyer or a Governmental Authority that the Work fails to comply with any Law or with any of these Terms and
Conditions (including but not limited to Work performed by Contractor Personnel not deemed to be qualified) and Buyer
is required to re-inspect and correct such Work, Buyer will have the right to direct that all Work be suspended and direct
that the Work be performed in a manner that complies with such Law or Governmental Authority and the Contractor will
be liable to Buyer for all direct costs associated with such inspections including but not limited to excavation and re-
performance of the Work, if required, to inspect or meet applicable Law.

18.3.2 Suspension for Convenience. Buyer may at any time on written notice to Contractor direct a Suspension
for Convenience of all or part of the Work. Buyer will pay Contractor for all reasonable and unavoidable disbursements
and expenses that Contractor has incurred or become obligated for as a result of a Suspension for Convenience. .

18.3.3 Contractor’s Duties upon Suspension. Upon receipt of Buyer’s notice of suspension, Contractor will
immediately stop all Work under the Purchase Order and immediately cause its suppliers and Subcontractors to suspend
such Work, unless Contractor is directed otherwise in the notice of suspension.

18.4  Termination Charges.

18.4.1 If Buyer terminates a Purchase Order pursuant to Section 18.1 (Termination With Cause), Contractor will
not be entitled to receive any further payments under such Purchase Order until all Work has been fully performed by
Buyer or by some other Person on behalf of Buyer, as follows. Buyer will have the right to complete the Work by means
other than the use of Contractor, and in doing so Buyer will have the right to exercise its sole discretion as to the manner,
method, and reasonableness of the costs of completing the Work. Contractor will bear any extra expenses incurred by
Buyer in completing the Work, including all increased costs. After all Work has been completed, Buyer will calculate the
total expenses for the completed Work. If the total expenses exceed any unpaid balance due Contractor, Contractor will
be liable to Buyer and will pay the difference to Buyer on demand.

18.4.2 If Buyer terminates the Purchase Order in accordance with Section 18.2 (Termination For Convenience),
or if Contractor terminates the Purchase Order pursuant to Section 18.1 (Termination With Cause), Buyer will pay
Contractor for all reasonable and unavoidable disbursements and expenses that Contractor has incurred or become
obligated for prior to the date of the notice of termination. Buyer will be entitled to all Material specially accumulated for
the Work terminated, shipped at its expense to a place designated by Buyer. In no event will the aggregate termination
charges plus payment for the Work exceed the Contract Price of the Work set forth in the relevant Purchase Order and
Change Orders thereto. Payments by Buyer hereunder will be credited with: (1) prior amounts deposited or paid by Buyer
under the Purchase Order, and (2) the amount of any salvage or resale value which may be realized with respect to any
Material purchased or manufactured for the purpose of performing the Work and identified prior to termination, which
Buyer does not elect to take. If the sum of all previous deposits and payments under the Purchase Order and salvage
and/or resale with respect to the Work terminated exceeds the amount owed to Contractor hereunder, the excess will be
immediately refunded to Buyer. Contractor agrees to take reasonable steps to minimize termination expenses.

18.5 No Overhead Costs or Profits.

Whether Buyer terminates the Purchase Order with or without cause or suspends Contractor’s Work, in no event
will Buyer be responsible for overhead costs associated with Work not performed by Contractor, for any profits
Contractor would have earned if it had completed Work, or for any special, consequential, incidental, or indirect damages.

18.6  Disputed Termination.
If Buyer terminates these Terms and Conditions or a Purchase Order pursuant to this Article 18, and Contractor
disputes Buyer’s right or grounds for such termination, the issue will be resolved in accordance with the Dispute

Resolution Procedure in Article 29 (Dispute Resolution). If it is ultimately found, or agreed to by the Parties, that Buyer
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had no right or grounds for such termination, then the termination by Buyer will be conclusively presumed in law to have
been Termination for Convenience, and the damages for which Buyer may be liable will be no more than those specified
in Section 18.4.2.

18.7  Contractor’s Duties Upon Termination.

If Buyer notifies Contractor that it is terminating a Purchase Order, as provided in this Article 18, Contractor will
immediately discontinue the Work, and Buyer will be entitled to take possession of the Site and all or any part of the
Work paid for by the Buyer, including Material delivered or in transit to the Site. If requested by Buyer, Contractor will
make every reasonable effort to cancel any existing orders, Subcontracts and contracts specified by Buyer upon
commercially reasonable terms satisfactory to Buyer. Contractor, upon request, will also deliver and assign to Buyer, and
Buyer may at its discretion assume, any and all contracts, Subcontracts, purchase orders, and options made by Contractor
in performance of the Work. Contractor will deliver to Buyer true and correct originals thereof and all copies of the
Contract Documents in Contractor’s possession except that Contractor may retain photocopies of all relevant documents
for its own files, and all other materials relating to governmental permits, orders placed, bills, invoices, lien waivers, and
financial management under these Terms and Conditions. Notwithstanding any termination, Contractor will take such
steps as are reasonably necessary to preserve and protect Work completed and in progress and to protect Material at the
Site, stored off-site, or in transit. No action taken by Buyer after termination will prejudice any other rights or remedies of
Buyer provided by Law, by the Contract Documents, or otherwise upon such termination. Should Buyer’s termination of
Contractor be partial, Contractor will proceed to complete the portions of the Work, including Work pursuant to other
Purchase Orders not terminated.

18.8  Completion of Fabrication.

If Buyer delays or suspends Contractor’s performance under Section 18.3 (Suspension of Work) and Contractor
determines that any of the Work is in such state of manufacture or fabrication that interruption of that Work would result
in substantially increased manufacturing costs, Contractor may complete and store that portion of the Work after notice to
Buyer, unless Buyer directs Contractor to interrupt its Work.

18.9  Resumption of Work.

If Buyer extends, delays, or suspends Contractor’s performance under Section 18.3 (Suspension of Work),
Contractor will thereafter resume such Work as soon as is practicable when directed to do so by Buyer. Any dates for
performance by Contractor which are affected by an extension, delay, or suspension of Buyer will be extended for a
period not to exceed the time lost by reason of the extension, suspension, or delay. The payment schedules contained in
these Terms and Conditions or Purchase Order will be adjusted to reflect the effect of the extension, suspension, or delay
on Contractor’s rate of expenditures for performance hereunder, and performance schedules for Buyer’s other obligations
under these Terms and Conditions which are affected will be extended for a period not to exceed the time lost by reason
of the extension, suspension, or delay. With the exception of extensions, suspensions, or delays resulting from a Force
Majeure event, Contractor will also be entitled to an increase in the Contract Price for the Work to cover Contractor’s
incremental direct costs by reason of the extension, suspension, or delay and for which Contractor is not compensated by
any price adjustment provisions in the Contract Documents. Contractor will take all reasonable steps to minimize these
costs.

18.10 Temporary Deferment of Services.

Contractor will, without cost to Buyer, temporarily defer the execution of any portion of the Work when such
action may be necessary in the opinion of Buyer for the proper advancement of the work of other contractors or for the
installation of machinery, equipment, or other work by Buyer, when the deferment may be accomplished without
unreasonable interference with Contractor’s schedule or arrangements, or when the Work interferes or threatens to
interfere with the operation of Buyer’s Sites.
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18.11 Subcontractors.

Contractor agrees to bind every Subcontractor to whom it subcontracts any of the Work by the provisions of this
Avrticle 18 as far as applicable to the Work of the Subcontractor.

ARTICLE 19.
CONTRACTOR’S INTELLECTUAL PROPERTY AND INFRINGEMENTS

19.1  Buyer’s License to Use Intellectual Property Incorporated in the Work.

Unless otherwise agreed to in writing by Buyer, in the event and to the extent that any of the Work produced by
Contractor contains any intellectual property to which Contractor or a third-party have IP Rights, Contractor hereby grants
to Buyer an irrevocable, perpetual, paid-up, non-exclusive, royalty-free, world-wide license to use Contractor’s and third-
party’s intellectual property incorporated in the Work. Contractor will pay all royalties and license fees which are
necessary for Contractor’s performance of the Work and Buyer’s use of any third party IP Rights incorporated into the
Work. Except as provided in this Section 19.1, Buyer will receive no right or interest in and to Contractor’s or third
party’s intellectual property.

19.2  Buyer’s Access to Intellectual Property Used in Performance of the Work.

Subject to the provisions of Article 28 (Confidentiality), Contractor will make available to Buyer Material
Information. Buyer and Contractor agree that this Material Information provided will only be for Buyer's internal use but
may be provided to third parties engaged by Buyer to assist with use of or to provide service to Buyer for or upon the
Work. Any third party having access to such Material Information will agree in writing to be bound to the nondisclosure
and use provisions substantially similar in all material respects to those in Article 28. Buyer may disclose Contractor’s
intellectual property to any Governmental Authority for the purposes set forth herein, provided that Buyer will provide
Contractor with notice of Buyer’s intent to disclose Contractor’s intellectual property and cooperate fully with Contractor
to secure a protective order governing such disclosure.

19.3  Indemnity Against Infringement.

Contractor will at its own expense defend any claim brought by others against a Buyer or its successors and
assigns because the sale or use of the Material or performance of the Work infringes, or is alleged to infringe, directly or
contributorily, on IP Rights or is the basis for a claim of unfair competition resulting from similarity in design, trademark,
or appearance of goods by reason of the sale or use of the Work; and Contractor will indemnify and hold the Buyer
harmless from any liability of any nature or kind (including_advancement of all costs or expenses including attorneys’
fees), arising out of any infringement or alleged infringement or claim of unfair competition. In addition, Contractor will
indemnify and hold the Buyer harmless against, and will pay all awards of damages assessed and all costs of suit adjudged
against Buyer in such suits or proceedings, provided Buyer promptly gives Contractor such information and assistance as
is readily available to Buyer, and authority as may be necessary to enable Contractor so to do. At Buyer’s expense, Buyer
may be represented by and actively participate through its own counsel in any such suits and proceedings if it so desires.

19.4 Remedies.

In case any part of the Work is held in any such suit to constitute infringement, misappropriation or violation of
any IP Rights, or its use is enjoined at any time after a claim of infringement arises, in addition to its indemnification
obligations herein, Contractor will (at Buyer’s option), promptly either (1) secure for Buyer the perpetual right to continue
the use of such part of the Work by procuring for Buyer a royalty-free license or such other permission as will enable
Contractor to secure the suspension of any injunction, (2) replace at Contractor’s own expense such part of the Work with
an adequate non-infringing part or modify it so that it becomes non-infringing, but only if the replacement or modification
does not adversely affect Buyer’s acquisition costs, operating or maintenance costs, construction or operating schedules,
operation or maintenance procedures, public relations, employee relations, any license or permit affecting Buyer’s

[Contractor Name and Date Executed] Page 36 of 124 Exelon Form 100E (Rev.1/1/2016)
LEGAL-#3143972-v10



MASTER TERMS AND CONDITIONS FOR SERVICES AND MATERIALS ~ Exelon

property or any other matter relating to Buyer’s property or its operation, or (3) refund the entire Contract Price relating to
the Work affected.

ARTICLE 20.
WAIVER OF LIEN

20.1  Lien Waivers in Jurisdictions Which Do Not Permit No-Lien Contracts.

For Work involving the construction of improvements to Buyer’s property, in jurisdictions which do not permit
contracts containing a provision providing that the Contractor and its Subcontractors may not file a Lien on the Work
(*No-Lien Contracts)” as a condition precedent to payment, Contractor will submit with each invoice an unconditional
partial lien waiver for the amount requested in the current invoice as well as, if applicable, lien waivers from its
Subcontractors for the preceding payment. Both Contractor and its Subcontractors will provide Buyer a final lien waiver
as a condition precedent to payment by Buyer of the final invoice.

20.2  Lien Waivers in Jurisdictions Which Permit No-Lien Contracts.

For Work involving the construction of improvements to Buyer’s property, in jurisdictions which permit “No-
Lien Contracts,” Contractor, for itself and for its Subcontractors and for its and their Contractor Personnel and for all other
persons performing any labor and/or furnishing any Material for the Work hereunder, hereby waives the right to file
mechanics’ or other liens for or on account of the labor performed or Material furnished, and agrees that all labor and
Material furnished, and the improvements or structures wherein the same may be incorporated, and the land to which they
are appurtenant, will at all times be free and clear of all such liens. Prior to Contractor performing any construction or
other work on or about Buyer’s property for which a lien could be filed, Contractor will execute a Waiver of Mechanics’
Lien satisfactory to Buyer, and file same with the appropriate authority of the county in which the property is located and
provide Buyer with a signed copy of the same, time stamped by such appropriate authority.

20.3  Lien Free Work.

In all jurisdictions, Contractor agrees to keep Buyer’s property free and clear of, and will promptly release or
cause the release of, all liens, lien claims, recorded notices, claims for nonpayment, or lis pendens filed of record by any
Subcontractor. Contractor agrees to indemnify and hold Buyer Parties harmless from all liens and lien claims made,
recorded, asserted, or filed on the Work or on any property on which it is being performed, on account of any labor
performed or Material furnished by Contractor, Subcontractors (regardless of tier) and other persons in connection with
the Work. Contractor further agrees to keep Buyer, the Work, the Site, and any fund from which construction costs are to
be paid free and clear of all liens and lien claims arising from the performance of any of the Work covered by these Terms
and Conditions. Contractor’s obligation hereunder includes advancing and paying for any attorneys’ fees, court, and other
costs incurred by Buyer in connection with any such lien claims and liens.

20.4  Buyer’s Right to Discharge Liens.

Should any lien or lien claim described in this Article 20 be so asserted, whether due to nonpayment of the
claimant or otherwise, and whether contested or not, Buyer may at its sole discretion and without limiting or waiving any
rights or remedies of any other interested Person (1) pay the amount of such lien or lien claim either directly to the
claimant or by issuance of joint payment to Contractor and the claimant, (2) retain from payments then due or which
thereafter become due to Contractor, whether under these Terms and Conditions or otherwise, an amount sufficient to
discharge the claimed amount and to hold Buyer harmless from any cost, expense, loss, or damage incurred in connection
with the claim, including reasonable attorneys’ fees, (3) require Contractor to obtain and record a properly executed
release of lien satisfactory to Buyer, (4) require Contractor to execute a title indemnity agreement acceptable to Buyer or
to record a properly executed bond (provided by a surety acceptable to Buyer) in the minimum amount of one and one-
half (1%2) times the amount of the recorded lien or lien claim or such other greater amount as may be required by Buyer,
(5) where permitted by law, require Contractor to petition a court to discharge or satisfy such lien and to post a bond or
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other security as the court will require. This obligation will survive early termination of these Terms and Conditions or
Final Completion of the Work or any component thereof.

ARTICLE 21.
LABOR RELATIONS

21.1  Notice of Potential Labor Disputes.

Contractor will immediately notify Buyer, in writing, of any Labor Dispute or anticipated Labor Dispute that may
reasonably be expected to affect or delay the performance of the Work. Written notice will include, at a minimum,
identification of the organizations involved in the Labor Dispute together with any relevant information regarding the
Labor Dispute and its background, or other information as requested by Buyer. Contractor will immediately notify Buyer,
in writing, of: the representation of any Contractor Personnel, who are assigned to the Work, by a union; its negotiation
and/or execution of any collective bargaining agreement covering the Work in whole or in part; any organizing activities
among Contractor Personnel assigned to the Work; or, any Unfair Labor Practice charges filed with the National Labor
Relations Board, or any state agency, pertaining to the Work.

21.2  Jurisdictional Disputes.

If any union jurisdictional disputes arise involving Work performed by Contractor, Contractor will be held solely
responsible for pursuing all available remedies under applicable Law, or under any existing labor agreements, to remedy
the dispute and to ensure the performance of the Work or the work being performed by other Buyer contractors without
disruption or delay.

21.3  Prevent Stoppage or Slowdown.

Contractor will be responsible for taking any and all actions reasonably necessary, which may include filing
charges with the National Labor Relations Board and pursuing injunctive relief in federal and/or state courts, to prevent or
end any stoppage or slowdown of the Work prior to, during, or subsequent to any Labor Dispute or activity. Further,
Contractor will arrange, if necessary, for a substitute or supplementary work force in the event of a stoppage or slow down
in the Work. Contractor will be responsible to Buyer for any delay, disruption, obstruction, or hindrance in the Work, and
damages and extra costs resulting from such disputes. Contractor will not make any claim for a modification of the
Contract Price or the Milestone Dates as a result of any Labor Dispute or activity.

21.4  Indemnification.

Contractor will indemnify, hold harmless and, at the Buyer Parties’ request, defend Buyer Parties from all claims,
liability, damages, and expenses (including advancement of reasonable attorneys’ fees and other defense costs) arising out
of (i) a Labor Dispute, (ii) the filing of any grievances and/or arbitrations under any applicable collective bargaining
agreement, or (ii) claims under a collective bargaining agreement or labor agreement.

21.5 Contractor’s Rights.
Subject to Buyer’s right to approve Subcontractors, nothing in these Terms and Conditions will limit Contractor’s

right to negotiate or execute labor agreements on terms and conditions within Contractor’s sole discretion consistent with
Contractor’s responsibilities and obligations under these Terms and Conditions or any Purchase Orders.
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ARTICLE 22.
CONTRACTOR’S PERSONNEL

22.1  Competent Workers.

Contractor will employ and cause each Subcontractor to employ an adequate number of competent, appropriately
trained, and experienced Contractor Personnel for the Work to be performed. Contractor will have full responsibility for
the conduct of all Contractor Personnel employed on or in connection with the Work and will ensure that there is
adequate, daily supervision of all Work. Contractor will be familiar with and observe established and accepted labor
practices, procedures, and agreements applicable to the Work. Continuous coordination between Buyer and Contractor is
essential in order to provide for efficient operations and ensure the safety of all assigned personnel. Contractor’s
Designated Representative will be responsible for overseeing the Work and administering any Purchase Order issued
under these Terms and Conditions. In addition, the Contractor’s Designated Representative must be proficient in written
and spoken English and able to translate to assigned personnel as needed. Except as otherwise provided in the Purchase
Order, Contractor’s Designated Representative will be in attendance at the Site during the performance of the Work.
Contractor may change its representative at any time. However, a fully qualified replacement must be ready to assume
responsibility for Contractor’s Designated Representative and is subject to prior approval of Buyer’s Designated
Representative, which will not be unreasonably withheld.

22.2  Qualification.

Contractor Personnel will maintain all professional qualifications, licenses, permits, certifications and skills and
appropriately complete all training required by applicable Laws or necessary for the performance of the Work. Contractor
will only employ, and will take reasonable steps to ensure that its Subcontractors only employ, persons who are lawfully
eligible to perform the Work. Contractor will obtain, verify, and maintain evidence of the identity and employment
eligibility under applicable U.S. Laws for all Contractor and Subcontractor Personnel performing Work at Sites. This will
include compliance with the U.S. Citizenship and Immigration Service’s 1-9 process.

22.3  Compliance with Exelon GPPMA

22.3.1 In connection with a Purchase Order and except as otherwise expressly provided by Buyer, if Contractor
(1) performs (or plans to perform) any craft Work at a Site or (2) hires (or plans to hire) any craft labor to perform Work
at aSite, subject to the Exelon Generation Company, LLC Generating Facility Amendment to the General Presidents
Project Maintenance Agreement, dated April 14, 2005 (the “Exelon GPPMA”), then Contractor (or if applicable, such
Subcontractor performing the Work and/or hiring craft labor) will execute a Letter of Assent, which represents such
signatory’s agreement to the terms and conditions set forth in the Exelon GPPMA prior to commencement of Work at
such Site.

22.3.2 Contractor will perform the Work described above in Section 22.3.1 pursuant to the Exelon GPPMA and
terms, conditions and covenants contained therein, including employing, or contracting with, individuals represented by
the appropriate craft unions.

22.3.3 If Contractor breaches the provisions of this Section 22.3, Contractor will indemnify, defend upon request
and hold harmless Buyer Parties from all claims, liability, damages, and expenses (including advancement of reasonable
attorneys’ fees and defense costs) arising out of such breach.

22.4  Use of Contractor Personnel

22.4.1 Contractor will comply with Buyer’s Policies and Procedures pertaining to use of contractors as specified
in Exhibit B hereof, or the Contract Documents. For purposes of this Section 22.4, all terms with initial capitalization that
are not otherwise defined herein, will be as defined in such Policies and Procedures. Contractor represents and warrants
that (i) Contractor and all suppliers, Subcontractors and agents involved in the performance of the Work hereunder strictly
adhere, and will continue throughout the term of these Terms and Conditions to strictly adhere, to all applicable Laws in
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the jurisdictions in which the Work is performed and with respect to the operation of their production and manufacturing
facilities and their other business and labor practices, including Laws governing the working conditions, wages, hours and
minimum age of the workforce; (ii) the Work will not have been, and will not be, performed, in whole or in part, by child
labor or by convict or forced labor; and (iii) the Materials willwill not have been transshipped for purposes of avoiding
compliance with labor Laws. Contractor further agrees promptly upon Buyer's request to furnish such documentation as
may be required by Buyer to evidence compliance with the foregoing.

22.4.2 Contractor, in furnishing the Work, is acting as an independent contractor, and Contractor has the sole
right and obligation to supervise, manage, contract, direct, procure, perform or cause to be performed, all Work to be
provided by Contractor under these Terms and Conditions. All Contractor Personnel who perform any portion of the
Work hereunder for Contractor will be, and remain, employees of Contractor, and Contractor will be solely responsible
for payment of compensation to such Persons as well as all applicable federal, state and local income and employment tax
withholding and reporting for all such Contractor Personnel. Buyer Parties are not, and will not be construed to be, an
employer (common law or otherwise), co-employer or joint employer of any Contractor Personnel. Neither Contractor (or
its Subcontractors) or any Contractor Personnel is an agent of the Buyer Parties, and no such Party or Person has any
authority to represent the Buyer Parties as to any matters, except as expressly authorized in the Contract Documents.
Contractor will assume full responsibility for payment of all federal, state, provincial and local taxes, withholding or
contributions imposed or required under unemployment insurance, social security and income tax Laws with respect to all
Contractor Personnel. Should any of the Buyer Parties be required to pay any amount to a Governmental Authority for
failure by Contractor (or its Subcontractors) to withhold any such amount as may be required by Law, Contractor will
indemnify each of the Buyer Parties for any such amount so paid, including interest, penalties and fines.

22.4.3 Prior to commencement of Work by any Contractor Personnel who will (1) have access to any Buyer or
its Affiliates’ assets, including buildings, properties, computer systems, Confidential Information, and/or employee or
customer information, and/or (2) have contact with any Buyer or its Affiliates’ customers, Contractor (or its
Subcontractor), will obtain from such Contractor Personnel, either directly or through its Subcontractors, a signed
acknowledgement from all such Contractor Personnel, substantially in the form of the TPPA attached hereto as Exhibit C
(. Contractor will provide a copy of each TPPA to Buyer’s Designated Representative and maintain the original of each
TPPA for Contractor Personnel for a period of six (6) years following the termination of Contractor Personnel.

22.4.4 Based upon such executed Third Party Personnel Acknowledgements and prior to commencement of any
Work by any such proposed new Contractor Personnel, Contractor will provide to Buyer’s Designated Representative a
written notice that identifies the names (and if possible the former Exelon or Affiliate Employee identification number) of
Contractor Personnel assigned to provide Work to Buyer who identify themselves as a former employee of one of the
Buyer Parties or a Retiree of one of the Buyer Parties (a “Notice of Former Employees/Retirees”). Notwithstanding any
other provision of these Terms and Conditions, Buyer reserves the right, to request additional information about any
Contractor Personnel, to reject any proposed Contractor Personnel, and to request the removal (with or without
replacement) of any or all Contractor Personnel from performing Work for Buyer hereunder and/or from any Buyer
worksite at any time at its sole discretion. In the event Buyer rejects any proposed Contractor Personnel or requests the
removal of any Contractor Personnel from any Work and/or Buyer worksite Contractor will promptly remove such
Contractor Personnel from providing Work to Buyer and provide a suitable replacement that meets all requirements of the
Contract Documents. In the event Buyer requires the removal of any Contractor Personnel, Contractor will also ensure a
prompt and smooth transition of all knowledge, information and data from such Contractor Personnel to his or her
replacement. The rejection or removal of any Contractor Personnel will not be deemed a request or demand by Buyer that
Contractor (or its Subcontractor) suspend or terminate the employment of any Contractor Personnel.

22.4.5 Staff Augmentation Services.

22.4.5.1. Generally. Neither Contractor nor its Subcontractors will: (1) allow any Contractor Personnel
to perform Staff Augmentation Work for Buyer outside of Buyer’s Managed Service Provider (MSP) program without
written authorization from Buyer’s Designated Representative; (2) assign any Contractor Personnel to perform Staff
Augmentation Work for the Buyer Parties for a total period of time in excess of two (2) years (calculated from the start date
of the Staff Augmentation assignment), without a break in service of at least ninety (90) consecutive days, unless Buyer grants a
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written exception for such Contractor Personnel to the time limit; (3) report income for any of its Contractor Personnel
performing Staff Augmentation work to the Buyer Parties, to the IRS on Form 1099; or (4) allow any Contractor
Personnel to commence Staff AugmentationWork for the Buyer Parties until Contractor has executed and returned to
Buyer Exhibit K (Staff Augmentation Services Special Terms and Conditions).

22.45.2. Retirees. In addition to the requirements of Section 22.4.5.1, neither Contractor nor its
Subcontractors will allow any Retiree to perform any Staff Augmentation Services for the Buyer Parties unless the
following conditions are met:

(1) the Retiree has been retired at least six (6) months prior to commencement of Staff
Augmentation Services;

(2) there was no arrangement reached between Buyer or its Affiliates and the Contractor or
Subcontractor before the Retiree’s retirement date, or within six (6) months thereafter; and

(3) if the Retiree is receiving payments from a Retirement Plan in the form of an annuity, the
Retiree may not perform Staff Augmentation Services for Buyer and its Affiliates for more than six (6) months, followed
by a six (6) month break in service from performing Staff Augmentation Services for Buyer and its Affiliates, unless the
Retiree agrees in writing to a suspension of the annuity payments after the first six (6) months in substantially the form of
Exhibit C attached hereto (the “Third Party Personnel Acknowledgement” or “TPPA”). Suspension of annuity payments
will not apply to Retirees who perform Services for Buyer and its Affiliates for no more than twenty (20) hours per week
or six (6) months out of any rolling twelve (12) month period. In no case may a Retiree exceed one thousand (1000)
hours of Staff Augmentation Services in a rolling twelve (12) month period without suspension of annuity payments.

22.4.6 In addition to any other audit rights under these Terms and Conditions, Contractor agrees that Buyer, or
any of its authorized representatives acting on Buyer’s behalf, may upon reasonable request, audit Contractor’s files and
records regarding the utilization of Contractor Personnel hereunder, including, without limitation all TPPA’s, personnel,
employment eligibility verification, Background Investigations, and wage and hour records. This section will survive
termination of these Terms and Conditions, and any Purchase Order issued hereunder, for a period of six (6) years.
Contractor will promptly remedy any violation and will certify the same to Buyer in writing. The fact that Buyer inspects,
or fails to inspect, or has the right to inspect, Contractor’s books and records will not relieve Contractor of its
responsibility to comply with the terms of these Terms and Conditions and with such Laws, nor will Buyer’s: (i) failure
to detect or (ii) detection, but failure to notify Contractor or require Contractor’s remediation of any unsatisfactory
practices constitute acceptance of such practice or a waiver of Buyer’s enforcement rights under these Terms and
Conditions.

22.4.7 At Buyer’s request, Contractor agrees to participate in Buyer-provided training regarding Buyer rules,
policies, and requirements. Contractor will not charge Buyer for such training time, provided Buyer pays for the training
course(s).

22,5 Background Investigation.

22.5.1 Contractor will be required to conduct Background Investigations in accordance with this Section for any
Contractor Personnel who will (1) have access to any Buyer or its Affiliates’ assets, including buildings, properties,
computer systems, trade secrets, confidential data and/or employee or customer information, and/or (2) have contact with
any Buyer or its Affiliates’ customers. Such Background Investigations must be completed for each Contractor Personnel
prior to the first day upon which such Contractor Personnel begins to provide the Services. The purpose of the
Background Investigation is to ensure application of an appropriate level of security to Contractor Personnel who may
affect the reliability, safety and integrity of Buyer’s business and assets.

22.5.1.1. Ata minimum, the Background Investigation must include the items set forth in Exhibit F.
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22.5.1.2. Contractor is responsible for initiating, evaluating and completing all Background
Investigations in accordance with any applicable Laws, including the Fair Credit Reporting Act.

22.5.1.3. Additionally, any Contractor Personnel who will have access to Personally Identifiable
Information; trade secrets related to business strategy or business plans; or non-public financial information related to the
Buyer’s financial or strategic direction will be required to have a credit check. Any requirement for a Contractor
Personnel to have a credit check as set forth in this Section 22.5.1.3 will be addressed in the applicable Purchase Order
between the Parties.

22.5.2 The Background Investigation will be a minimum requirement, and some Buyer business units or
departments may have more stringent Background Investigation requirements for particular roles as permitted or required
by applicable Law, including: (1) license or professional certification verifications; (2) physical and psychological
examinations, including random drug testing; (3) education verifications; and/or (4) driver’s license/MVR check. Any
requirement to have the additional Background Investigation set forth under this Section 22.5.2 will be addressed in the
applicable Purchase Order.

22.5.3 Contractor will require all Subcontractors and Contractor Personnel to self-report to Contractor any
criminal arrests or convictions of Contractor Personnel who (1) have access to any Buyer or its Affiliates’ assets,
including buildings, properties, computer systems, trade secrets, Confidential Information and/or employee or customer
information, and/or (2) have contact with any Buyer or its Affiliates’ customers, unless such a requirement conflicts with
applicable Laws.

22.5.4 Contractor will not permit any Contractor Personnel to perform the Work under any Purchase Order if a
Background Investigation, self-report, credit check or other information known to Contractor shows any items that would
likely have a negative impact upon the safety and security of Persons at the Site, Buyer’s or its Affiliates’ assets or
customers, or performance of the Work. For each Contractor Personnel, Contractor will submit a written Background
Investigation certification (letter or affidavit) confirming that the Background Investigation has been conducted in
accordance with the requirements of this Section and that no material items were discovered in the Contractor Personnel’s
Background Investigation which would impact performance of the Services to Buyer. In all situations, Contractor will
evaluate the eligibility of all Contractor Personnel in accordance with all applicable Laws, including but not limited to
federal guidance related to the use of criminal records issued by the Equal Employment Opportunity Commission and the
Office of Federal Contract Compliance Programs. An individual with a history of one or more convictions of a crime may
be deemed to pose an unacceptable safety or security risk to Contractor or Buyer or its Affiliates and therefore may be
removed from further consideration for the position in question. At a minimum, Contractor will consider the nature and
gravity of the offense or conduct; the nature of the duties of the job the individual would be assigned; the number of
offenses for which the individual was convicted; the age of the individual at the time of conviction, or release from
incarceration; evidence that the individual has performed the same type of work, post conviction, with no known incidents
of criminal conduct; the length and consistency of employment history before and after the offense or conduct;
rehabilitation efforts, e.g., education/training; employment or character references; whether the individual is bonded under
a federal, state, or local bonding program and any other information regarding fitness for the particular position. At all
times, the guiding principle will be whether this particular applicant/employee based on all of the factors set out above,
presents an unacceptable safety or security risk. Contractors will not consider arrests that do not result in findings of guilt
unless Contractor has evidence that the individual has engaged in the conduct for which he or she was arrested. Similarly,
where a credit report is required, Contractor will make an individualized assessment whether this particular
applicant/employee represents an unacceptable safety or security risk. Applicants will not be rejected based merely on
evidence that, through no fault of their own, they have been unable to pay their bills.

22.5.5 If required by Buyer, Contractor will provide a photograph of each Contractor Personnel to Buyer
meeting the requirements set forth in Exhibit F prior to the start of the Services on-Site.

22.5.6 Contractor will immediately notify Buyer in writing when any Contractor Personnel: (i) no longer
requires access to Buyer’s or its Affiliates’ assets, (ii) a Contractor Personnel is terminated or his or her employment is
otherwise ended, or (iii) the Services are either completed or terminated, so that Buyer can discontinue access for such
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Contractor Personnel. Contractor will immediately notify Buyer to terminate access to Sites for any Contractor Personnel
that is: (i) suspended or terminated from employment for cause, or (ii) that Contractor reasonably believes may pose a
threat to the safe working environment at or to any Site, including to employees, customers, buildings, assets, computer
systems, trade secrets, confidential data, and/or employee or customer information and Contractor will take all steps
reasonably necessary to immediately deny such Contractor Personnel access to the Site and its customers, and return to
Buyer any Buyer-issued property including, but not limited to, Buyer photo ID badge, keys, parking pass, documents, or
laptop in the possession of such Contractor Personnel.

22.5.7 Except for background checks performed by Buyer, Contractor will be responsible for conducting the
Background Investigation at its own expense and will not be entitled to recover costs thereof unless both Parties agree, in
writing, in advance of the Background Investigation.

22.5.8 Buyer may perform a background check on Contractor Personnel, at Buyer’s expense, if Buyer determines
that Contractor performs any work or Services relating to the Critical Cyber Assets or BES Cyber Systems ofBuyer or its
Affiliates, and Contractor will fully cooperate with Buyer including but not limited to obtaining consent from such
Contractor Personnel, Contractor agrees that Buyer may provide such information to NERC, FERC, or an entity with
authority delegated from them in order for Buyer to demonstrate its compliance with all legal and regulatory requirements
under the NERC Reliability Standard Requirements applicable to Critical Cyber Assets or BES Cyber Systems.

22.5.9 Buyer reserves the right to terminate the applicable Purchase Order(s) as set forth in Section18.1
(Termination With Cause) herein in the event of failure to comply with the requirements set forth in this Section.

22.5.10 Buyer will have the right to audit Contractor’s compliance with the requirements of this Section at any
time and from time to time upon reasonable notice. Contractor will fully and promptly comply with such audit by Buyer
or any Governmental Authority, and will provide written evidence of its compliance with the terms herein.

22.6  Key Personnel.

The Purchase Order will designate any Contractor Personnel assigned to perform Work under a Purchase Order as
Key Personnel. Contractor will take reasonable steps to ensure Key Personnel will remain available to perform the Work
until Final Completion. Should Key Personnel become unavailable to perform the Work assigned to them, for any reason,
and Contractor cannot provide an equally qualified replacement acceptable to the Buyer, Buyer reserves the right to
terminate these Terms and Conditions as set forth in Section18.1 (Termination With Cause) herein.

22.7  Firearms, Weapons and Explosives.

22.7.1 Contractors and Contractor Personnel may NOT possess firearms, weapons, or explosives of any nature
or description (fireworks, any other device of explosive nature, bows and arrows, crossbows, sling shots, guns,
ammunition, and knives other than those typically used for Work, or any other weapon) while in performance of their
duties or at any time while on Buyer owned, leased or controlled property, including all buildings, vehicles, common
areas and parking lots, unless expressly exempted in writing by the Buyer Chief Security Officer.

22.7.2 Storage of a firearm in a vehicle during working hours is not permitted by Contractor or Contractor
Personnel, except where employers are expressly required by state law to allow employees to bring weapons to work.
This restriction applies even if the Person has a license that allows him or her to keep firearms in his or her vehicle. The
state law exception does not apply to nuclear Sites regulated by the NRC. Federal law does not allow weapons on any
property owned by a nuclear licensee, including the corporate headquarters, nuclear plants, parking lots and other nuclear
property. The willful unauthorized introduction of any dangerous weapon, explosive, or other dangerous instrument or
material likely to produce substantial injury or damage to persons or property into or upon these premises is a Federal
crime.

22.7.3 To the extent that Contractor Personnel are required by Buyer to carry a weapon in the course of their
assigned job duties, such Contractor Personnel must adhere to Buyer’s Firearms, Weapons and Explosives Security Policy
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(SY-AC-05), except as required to carry out those job duties as set forth in the applicable Purchase Order or Contract
Documents.

22.7.4 Buyer may conduct security inspections or searches of any Contractor or Contractor Personnel personal
property (including personal vehicles) located on any of its premises in any manner it considers appropriate to help
maintain a safe work environment, protect property, prevent loss from theft, and/or comply with legal requirements.
Violations of this policy, including, without limitation, a refusal to a search, will subject Contractors and Contractor
Personnel to discipline up to and including termination of Contractor Personnel access, termination of Purchase Orders,
and possible criminal sanctions depending on the location of the violation.

22.8  Alcohol and Drugs.

22.8.1 Contractor will not permit Contractor Personnel to consume, use, possess, conceal, distribute, or
purchase alcoholic beverages or unlawful Drugs while performing Work for Buyer or while on Buyer Sites.

22.8.2. Contractor will not permit Contractor Personnel to perform Work for Buyer or enter Buyer Sites if under
the influence of alcoholic beverages or Drugs.

22.8.3. Contractor will notify Buyer’s Designated Representative of Contractor Personnel taking lawfully
prescribed or over the counter medication that may impair alertness, judgment or any other ability to perform job duties.

22.8.4. Contractor Personnel who are required to have Unescorted Access to, or otherwise perform Work at,
Buyer’s nuclear facilities, and Contractor Personnel who are subject to Department of Transportation requirements may
be subject to fitness for duty and self-reporting requirements.

22.8.5. Contractor will not permit any Contractor Personnel to drive or operate any motor vehicle, including
Buyer’s vehicle, as part of their job duties if their driver’s license has been suspended, revoked, or restricted.

22.8.6. Any Contractor Personnel found to be in violation of any provision of this Section 22.8 will be
immediately removed from Buyer’s Sites and Work. All such violations will be reported to the Buyer’s Designated
Representative and may be grounds for permanent removal from Buyer’s property and Work.

ARTICLE 23.
SUBCONTRACTUAL RELATIONS

23.1  Use of Subcontractors.

Subject to these Terms and Conditions, Contractor may employ Subcontractors in connection with the Work only
upon prior written approval by Buyer. Buyer may withhold any such permission in its sole discretion and, in any event, if
the Subcontract does not provide to Buyer’s satisfaction for the confidentiality of the Confidential Information and the
assignment to Contractor or Buyer of all rights in the Work.

23.2  Subcontracts.

Any portion of the Work to be performed for Contractor by a Subcontractor will be performed pursuant to an
appropriate written subcontract between Contractor and the Subcontractor (“Subcontract”). No Subcontract will relieve
Contractor of its obligations under the Contract Documents.

23.3  Assignment of Subcontracts.

Each Subcontract will provide for the assignment of the Subcontract to Buyer at Buyer’s election upon
termination of these Terms and Conditions or a Purchase Order by Buyer. Such assignment will provide that if Buyer
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fulfills Contractor’s obligations to Subcontractor, then Subcontractor will perform the Subcontract on behalf of Buyer, its
successors and assigns.

23.4  Contractor’s Payments to Subcontractors.

Contractor will pay each Subcontractor promptly in accordance with the terms of the Subcontract. Buyer has no
obligation to pay Subcontractors or to ensure Contractor pays Subcontractors.

23.5 Disputes with Subcontractors.

Contractor will inform Buyer of any material dispute arising between Contractor and any of its Subcontractors or
between any Subcontractor and another Subcontractor that could affect the performance of the Work. Contractor will use
its best efforts to avoid disputes regarding the Work and will resolve such disputes as they arise. Contractor will notify
Buyer of any Subcontractor Labor Disputes.

23.6  Compliance with Laws and Buyer Policies and Procedures.

Contractor will cause any and all of its Subcontractors to comply with all applicable Laws and Policies and
Procedures in the performance of the Work hereunder.

ARTICLE 24.
SAFETY, SECURITY AND ENVIRONMENTAL
REQUIREMENTS; COMPLIANCE WITH LAWS

24.1  Acknowledgement of Hazardous Conditions and Applicable Laws.

Contractor represents and warrants that it understands and acknowledges that the Work performed hereunder may
involve Hazardous Substances and Health and Safety Laws and Environmental Laws related thereto. Contractor
understands the potential risks to persons, property and the environment associated with the Work and Contractor
knowingly and voluntarily assumes all risk of injury and damage to Contractor, Contractor Personnel and property caused
by exposure to such Hazardous Substances while at the Site. Contractor agrees to advise fully all of its Subcontractors,
Contractor Personnel and others working at the Site, of the risks and all necessary environmental, safety, and health
procedures required by Governmental Authorities. Contractor will perform the Work in such a manner as to ensure that
all potentially Hazardous Substances will be removed and/or treated in such a manner which causes no contamination of
the Site at which the Work is performed, endangers none of the workers performing the Work, and creates no short or
long term threat to the health of other persons or the environment. Further, Contractor will continuously inspect the Work
to identify any unsafe conditions and will promptly take action to correct any condition which presents such a risk.
Contractor warrants that it is technically, physically, financially, and legally ready, willing, and able to perform the Work
hereunder and that it is familiar with and knowledgeable about the applicable Health and Safety Laws and Environmental
Laws to the extent necessary to carry out its duties in a professional, complete and competent manner.

24.2  Safety.

24.2.1  If Contractor has been designated by Buyer as a Designated Safety Contractor, then Contractor will
comply with the Buyer Safety Policy training requirements as provided to Contractor by Buyer.

24.2.2 Contractor will be responsible for safety with respect to Contractor’s Work at the Site and will initiate and
maintain an overall safety program (the “Contractor’s Safety Program™). In order to protect persons and property from
damage, injury, or loss, Contractor will comply with, and cause all Contractor Personnel performing any portion of the
Work to comply with, all applicable Safety Laws, or Buyer’s safety requirements, whichever is more stringent.
Contractor will review and monitor the safety programs of Subcontractors to confirm that such safety programs are
consistent with Contractor’s Safety Program. Buyer will not be in charge of, or in any way responsible for Contractor’s
Safety Program. Contractor will promptly notify Buyer, in writing, of any material changes in Contractor’s Safety
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Program or if Contractor discovers any conflicts between Contractor’s Safety Program and Buyer’s safety requirements or
any applicable safety Laws and safety requirements. Contractor will be responsible for all fines or penalties assessed due
to Contractor’s failure to comply with applicable Health and Safety Laws and Environmental Laws, including any fines or
penalties assessed against Buyer. Contractor will indemnify and hold Buyer Parties harmless from any claim, liability,
loss, or expense (including reasonable attorneys’ fees and court costs) resulting from Contractor’s failure (or that of its
Subcontractors or Contractor Personnel) to comply with applicable Health and Safety Laws and Environmental Laws.
Contractor’s duties and responsibilities for ensuring safety and protection of the Work will continue until such time as all
the Work has been completed by Contractor and accepted by Buyer, including warranty Work after Final Payment.

24.2.3 Contractor will take all reasonable precautions for the safety of, and will provide all reasonable protection
to prevent damage, injury, or loss to: (i) All Contractor Personnel on the Site and all other persons who may be affected
thereby; (ii) the Work and all Material to be incorporated therein, whether in storage on or off the Site, under the care,
custody, or control of Contractor or any of its Subcontractors; and (iii) other property at the Site or adjacent thereto,
including Buyer’s existing facility (if any).

24.2.4 Contractor will erect and maintain, as required by existing conditions and progress of the Work, all
necessary or appropriate safeguards for safety and protection, including posting danger signs and other warnings against
hazards and notifying owners and users of adjacent utilities.

24.2.5 Contractor will notify owners of adjacent property and of underground facilities and utility owners when
the Work may affect them, and will cooperate with them in the protection, removal, relocation, and replacement of their

property.

24.2.6 Contractor will designate a responsible member of its organization at each Site whose duty will include
enforcement of Contractor’s Safety Program. This individual will be Contractor’s Designated Representative unless
otherwise designated by Contractor in writing to Buyer.

24.2.7 Contractor will notify Buyer and post appropriate signs when the Work is going to affect Buyer’s
operations or employees.

24.3  Security.

24.3.1 Contractor will inform Contractor Personnel of, and enforce their compliance with, all applicable Laws
and Policies and Procedures pertaining to access to, and security of, the Site which Contractor and Subcontractor
Personnel may have occasion to visit. Site-specific requirements will be identified in the Contract Documents. Contractor
will use its best efforts to ensure that Contractor and Subcontractor Personnel do not pose a threat to the safe working
environment at any Buyer Site or the integrity of Buyer’s business operations.

24.3.2 Contractor will take precautions acceptable to Buyer to keep all portions of the Work and the Site secure
in every material respect, decrease the likelihood of accidents from any cause, and avoid vandalism and other
contingencies which are liable to delay the Work or give rise to any claims or liabilities.  Contractor will furnish and
install all necessary equipment to provide safe means of access to all locations where Work is being performed.
Contractor is responsible for receiving, storing, and securing all materials necessary to complete the Work that are
delivered to the Site.

24.4  Reports of Accidents.

Contractor will report promptly to Buyer any accident or unusual occurrence during performance of the Work,
including personal injury or death to any Contractor Personnel or any member of the public, or any damage to any of
Buyer’s property, the Site, or adjacent property. Reports of personal injury or death will be made verbally within
three (3) hours to Buyer’s Designated Representative. Contractor will submit a copy of all accident reports to Buyer’s
Designated Representative within twenty-four (24) hours after an accident. Upon discovery of the occurrence of any
event that may constitute an emergency situation or an immediate endangerment to public health, welfare, or the
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environment, Contractor will immediately verbally notify all parties required by Health and Safety Laws and
Environmental Laws, including the National Response Center, and will also immediately notify (but in any event no later
than eight (8) hours after discovery of the event) Buyer’s Designated Representative. In the event Buyer’s Designated
Representative is unavailable, and in any event, Contractor will provide written notice to Buyer to be received no later
than twenty-four (24) hours after the occurrence or discovery of the event. The written notice will include a detailed
description of the event, including the time and location at which the event occurred or was discovered, and any known
causes of the event, any actions taken, or to be taken, to stop or mitigate the event.

245  Environmental Requirements.

24.5.1 All notifications regarding environmental requirements should be sent immediately to Buyer’s Designated
Representative.

24.5.2 If Contractor has been designated by Buyer as a Designated Environmental Contractor, then Contractor
will comply with the Buyer Environment Policy training requirements as provided to Contractor by Buyer.

24.5.3 Contractor will furnish Buyer a complete list of all Hazardous Substances and all petroleum products,
whether or not excluded from the definition of Hazardous Substances in CERCLA, contained in the Material brought
onto the Site in connection with the Work and the amounts thereof. To the extent applicable, for all such Hazardous
Substances, Contractor will supply Buyer with warning labels and instructional material appropriate to warn persons
coming in contact therewith of the hazard and its effects. Contractor will, when available, recommend use of alternative
non-hazardous and recycled/recyclable materials.

24.5.4 In the event that Contractor Personnel encounter in the soil, air, or water at the Site, materials reasonably
believed to be or contain Hazardous Substances, including those wastes and substances which are brought to the Site by
Contractor, in levels in excess of any applicable standards set forth under any Health and Safety Laws or Environmental
Laws, Contractor will immediately stop the Work in the area affected and report the condition to Buyer’s Designated
Representative and confirm such report within twenty-four (24) hours in writing. Contractor will take appropriate actions
to prevent or contain the release, movement, spread, or disturbance of such Hazardous Substances and to protect persons
and property and will notify Buyer immediately of such actions.

24.5.5 Contractor will not bring, nor permit Subcontractors, or others performing the Work to bring onto the Site
any Hazardous Substances except as specified in, or permitted by, the Contract Documents. If the Work requires the
transfer to Buyer by Contractor of any chemical substance or mixture, or any material which may generate or release a
chemical substance or hazardous material, Contractor will provide, before or with each such transfer, a current Safety
Data Sheet or Material Safety Data Sheet (“SDS”), OSHA Form 20 or equivalent) and container labels, which include
current, accurate, and complete information relating to product hazards and precautions for safe use. Should Hazardous
Substances be specified in the Contract Documents, a copy of each SDS must remain with the material at the Site for the
duration of the Work. Any excess or surplus Hazardous Substances which Contractor or a Subcontractor brings to the
Site will be removed from the Site or disposed of as soon as possible by Contractor after use, in accordance with all
applicable Health and Safety Laws and Environmental Laws and the requirements of the Contract Documents. Contractor
will take precautions to prevent accidental releases or spills of material, including chemicals, petroleum products, gases,
and litter. Contractor will report promptly to Buyer’s Designated Representative any spills or releases of any Hazardous
Substances.

24.5.6 All Hazardous Substances which must be disposed of or treated, stored, or removed from the Site, will be
collected, handled, transported, treated, stored, disposed of, or otherwise remediated in accordance with all Health and
Safety Laws and Environmental Laws and the Contract Documents and procedures approved in advance by Buyer and
delivered to a disposal site or other facility, acceptable to Buyer, at Buyer’s sole discretion. In the event that the
Hazardous Substances existed at the Site prior to the commencement of the Work, and unless Buyer has retained
Contractor to perform as the Work the collection, handling, transportation, treatment, storage and disposal of such
Hazardous Substances, Buyer will be responsible for arranging for the collection, handling, transportation, treatment,
storage, and disposal of such Hazardous Substances in accordance with Buyer’s Policies and Procedures. In the event
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that Buyer has retained Contractor to collect, handle, transport, treat, store, and dispose of such Hazardous Substances as
the Work, or in the event that the Hazardous Substances were introduced at the Site by Contractor, Subcontractors, or any
other Person or entity performing any portion of the Work, Contractor will collect, handle, transport, treat, store, and
dispose of such Hazardous Substances in accordance with such Buyer Policies and Procedures and applicable Health and
Safety Laws and Environmental Laws. Contractor will perform the Work to minimize improper activities by
Subcontractors, and any other Person performing any portion of the Work, in connection with any Hazardous Substances.
Contractor will coordinate the Work with the entities that collect, handle, transport, treat, store, and dispose of such
Hazardous Substances. Copies of all waste manifests for waste to be disposed of by Contractor will be furnished to
Buyer.

24.5.7 Contractor will not under any circumstances apply to, or enter into negotiations with, any Governmental
Authority for acceptance of variations from or revisions to Health and Safety Laws or Environmental Laws relating to
these Terms and Conditions or a Purchase Order or to the performance thereof, without Buyer’s prior written consent.

246  Compliance Audits.

Buyer will have the right to audit Contractor’s compliance with the requirements of this Article at any time and
from time to time upon reasonable notice. Contractor will fully and promptly comply with such audit by Buyer or any
Governmental Authority, and will provide written evidence of its compliance with the terms herein.

24.7  Site Control.

Buyer may immediately stop Work and/or remove, and deny access to the Site to any Person for whom Contractor
is responsible under the Contract Documents and who is suspected by Buyer of; (i) committing a criminal offense; (ii)
violating the Site-specific safety and security policies, practices and procedures, including the Safety Program and policies
adopted by Contractor; or (iii) otherwise posing a threat to the safety and security of the Site or other Buyer facility.

ARTICLE 25. WASTE MATERIALS ASSOCIATED WITH WORK
25.1 Treatment, Disposal, and Recycling Facilities.

Contractor will handle any waste materials generated in the performance of the Work in full compliance with all
applicable Health and Safety Laws and Environmental Laws and all Policies and Procedures. Contractor will use only
treatment, disposal or recycling facilities that have been pre-approved by Buyer, and which have proper permits and are in
full compliance with all Health and Safety Laws and Environmental Laws. Buyer has the right to reject, for any reason,
Contractor’s use of any particular treatment, disposal, or recycling facility. Contractor will promptly notify Buyer in the
event any treatment, disposal or recycling facility being used by Contractor loses its permitted status during the term of
these Terms and Conditions, and Contractor will immediately discontinue use of the facility for the management of such
waste.

25.2  Environmental Records/Waste Manifests.

Contractor will only transport waste materials from the Site to an off-site facility (or facilities) for treatment
and/or disposal which has been issued, at the time of treatment and/or disposal of waste materials from the Site, all
permits, licenses, certificates, or approvals, required by valid and applicable statutes, ordinances, orders, rules, and
regulations of the federal, state and local governments in which such facility is located, necessary to allow such facility to
accept, store, treat, process, and dispose of the waste materials in question. Contractor will handle and preserve all waste
material samples, cuttings, and Hazardous Substances taken for analysis or other like reasons in a manner consistent with
the level of care and skill exercised by other contractors under similar circumstances at the time the samples are obtained.
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25.3  Hazardous Substance Vendors.

Contractor will prepare contingency plans and obtain satisfactory vendors to handle, treat, and/or dispose of
Hazardous Substances encountered during the Work when such Hazardous Substances are required by applicable Health
and Safety Laws and Environmental Laws and the Contract Documents to be handled, treated, and/or disposed off-site.
Contractor will submit for Buyer’s approval the names and qualifications of proposed vendors in such form as Buyer may
reasonably request.

25.4  Use of Laboratories.

Unless otherwise required by Buyer, Contractor will use only certified laboratory technicians and laboratories
accredited by the American Industrial Hygiene Association in performing all laboratory Work required pursuant to the
Contract Documents.

25.5 Recycling Material.

Contractor will inform Buyer’s Designated Representative of programs that Contractor provides for reusing
and/or recycling Material, including waste from packaging and containers, used chemicals and equipment. Buyer, at its
sole discretion, may direct Contractor to take back used material, packaging, and/or containers for reuse or recycling, in
accordance with such Contractor’s program. Any cost adjustments associated with the reuse or recycling of Material will
be identified in the Purchase Order.

ARTICLE 26. AGENCY PROVISION FOR MANIFESTS
26.1  Agency.

Except as Buyer may instruct Contractor in writing Contractor is prohibited from acting on Buyer’s behalf with
respect to signing and certifying non-hazardous or hazardous waste manifests, as those manifests may be necessary to
transport or dispose of waste materials at or from the Site. Any authority granted in writing by Buyer will be solely for
the purposes of signing non-hazardous industrial or Uniform Hazardous Waste manifests required by Governmental
Authorities for waste materials resulting from the Work at the Site during the term of these Terms and Conditions in
connection with that Purchase Order. If authorized by Buyer, Contractor will sign each such manifest as “the agent of
[Buyer’s Legal Name].” No other agency relationship will be created by these Terms and Conditions.

26.2  Generator ldentification.

26.2.1 Buyer and Contractor agree that any waste manifest that is used to ship wastes that were generated by
Buyer, or that Buyer accepted from the Contractor per the contract, will utilize Buyer’s U.S. Environmental Protection
Agency (“EPA”) Generator Identification Number, if required.

26.2.2 Contractor agrees to use its own EPA Generator lIdentification Number, if required, for any waste
manifest involving the removal of either hazardous or non-hazardous wastes that had been introduced to the Site for use
by Contractor.

26.3 No CERCLA Liability.
Subject to the provisions of Section 26.2.2, each of the Parties agrees that the agency relationship created under

this Article 26 does not constitute an agreement to arrange for transport, treatment, or disposal of Hazardous Substances
under Section 107 of CERCLA, or any state analog thereof, as amended.
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ARTICLE 27.
WORK PRODUCT

The Work Product will be the sole and exclusive property of Buyer. Contractor agrees to disclose to Buyer the
existence of any Work Product of which Buyer would not otherwise be aware promptly upon its creation. Contractor
agrees to assign and hereby does assign to Buyer the sole and exclusive right, title and interest in all Work Product.
Contractor will execute and deliver to Buyer, and will cause Contractor Personnel to execute and deliver to Buyer, any
and all documents that Buyer may reasonably request to convey to Buyer any interest Contractor or Contractor Personnel
may have in any Work Product, or that are otherwise necessary to protect and perfect Buyer’s interest in such Work
Product. Contractor will take and cause its Subcontractors and Contractor Personnel to take such other actions as Buyer
may reasonably request to perfect and protect Buyer’s interest in any Work Product. Contractor will be compensated at
the hourly rate last in effect between the Parties for any time expended in connection with assistance rendered by its
personnel under this Article 27. Except as provided in Section 19.1 (Buyer’s License to Use Intellectual Property
Incorporated in the Work), Buyer will receive no right or interest in and to Contractor’s or third party’s intellectual
property incorporated into the Work Product.

ARTICLE 28.
CONFIDENTIAL INFORMATION

28.1  Contractor’s Obligations.

During the term of these Terms and Conditions and thereafter, except as Buyer may authorize in writing,
Contractor will, and will cause its Subcontractors and Contractor Personnel to treat and cause to be treated as confidential
and proprietary all Confidential Information in their possession. In furtherance thereof, Contractor will:

28.1.1 take commercially reasonable steps to consistent with industry practices to prevent the disclosure of
Confidential Information except as permitted by these Terms and Conditions or otherwise agreed to in writing by the
Buyer;

28.1.2 use Confidential Information only in connection with the performance of the Work pursuant to these
Terms and Conditions or the Purchase Order;

28.1.3 make copies of any tangible embodiment of Confidential Information only as necessary for the
performance of such Work;

28.1.4 remove any tangible embodiment of Confidential Information from the Site only with the express written
permission of Buyer

28.1.5 disclose Confidential Information only to Contractor Personnel who have a need to know the Confidential
Information in connection with the performance or use of the Work;

28.1.6 destroy any and all electronic copies of Confidential Information maintained by the Contractor and its
Subcontractors using a media sanitization process approved by the Buyer and destroy or return any and all tangible
embodiments of Confidential Information to Buyer promptly following the request of Buyer, and in any event upon
completion of Work pursuant to these Terms and Conditions or the Purchase Order; and

28.1.7 follow any additional instructions regarding the protection of Confidential Information included in the
Contract Documents or as otherwise agreed to by the Parties in writing.

28.1.8 provide written certification to the Buyer of the completion of the requirements defined in Section 28.1.6.
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28.2  Exclusions.
Confidential Information will not include information that:

28.2.1 is or becomes generally available to the public other than as a result of disclosure by the Contractor
Personnel; or

28.2.2 was within the Contractor’s possession prior to being furnished by the Buyer on a non-confidential basis;
28.2.3. becomes available to the Contractor on a non-confidential basis from a source other than the Buyer; or

28.2.4. is developed by or for the Contractor without any use of or reliance upon Confidential Information of the
Buyer.

28.2.5. Information will not be deemed to fall within these exclusions merely because it is included with
information that does fall within such exceptions.

28.3  Disclosure Pursuant to Order of Governmental Authority.

Notwithstanding the foregoing, Contractor may disclose Confidential Information to the extent that disclosure is
ordered by a Governmental Authority of competent jurisdiction, provided that Contractor will provide notice to Buyer of
the order for such disclosure promptly upon receiving it and that Contractor will fully cooperate with Buyer in any effort
by Buyer to seek reconsideration or appeal of such order, or to secure a protective order governing such disclosure.

28.4  Injunctive Relief.

Contractor acknowledges that the breach of any of the covenants contained in this Article 28 will result in
irreparable harm and continuing damages to Buyer and Buyer’s business, and that Buyer’s remedy at law for any such
breach or threatened breach would be inadequate. Accordingly, in addition to such remedies as may be available to Buyer
at law or in equity in the event of any such breach, any court of competent jurisdiction may issue an injunction (both
preliminary and permanent), without bond, enjoining and restricting the breach or threatened breach of any such covenant,
including an injunction restraining Contractor from disclosing, in whole or in part, any Confidential Information.
Contractor will pay all of Buyer’s costs and expenses, including advance of reasonable attorneys’ fees, accountants’ fees,
and other costs incurred in enforcing such covenants.

28.5  Personally Identifiable Information

If Contractor will have access to Personally Identifable Information of any type or kind of any Buyer customer,
employee, retiree, or contractor then Buyer’s Special Terms and Conditions for Personally Identifiable Information will
be incorporated into these Terms And Conditions to afford additional protections for such information.

ARTICLE 29.
DISPUTE RESOLUTION

29.1  Step Negotiations.

The Parties will attempt in good faith to resolve all disputes under the Contract Documents (*Disputes™) promptly
by negotiation as follows. Any Party may give the other Party written notice of any Dispute not resolved in the normal
course of business. Executives of both Parties at levels one level above the individuals who have previously been
principally involved in the Dispute will meet at a mutually acceptable time and place within ten (10) Business Days after
delivery of such notice, and thereafter as often as they reasonably deem necessary, to exchange relevant information and
to attempt to resolve the Dispute. If the matter has not been resolved within thirty (30) Days from the referral of the
Dispute to senior executives or if no meeting of senior executives has taken place within fifteen (15) Days after such
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referral, either Party may initiate such legal action as it deems appropriate. If a negotiator intends to be accompanied at a
meeting by an attorney, the other negotiator will be given at least three (3) Business Days notice of such intention and
may also be accompanied by an attorney. All negotiations pursuant to this Section 29.1 are confidential and protected
from subsequent testimonial disclosures, and will be treated as compromise and settlement negotiations for purposes of
the Federal Rules of Evidence and state rules of evidence.

29.2  Work to Continue.

In the case of any Dispute, Contractor will continue to perform the Work pending final determination of the
Dispute, and Buyer will continue to make payments to Contractor in accordance with the Contract Documents for those
portions of the Work completed that are not the subject of Dispute.

29.3  Venue.

In any legal action commenced in relation to these Terms and Conditions or in connection with any Purchase
Order incorporating these terms and conditions, the U.S. District Court for the Eastern District of Pennsylvania in
Philadelphia or, if the grounds for federal jurisdiction are not met, the cognizant Pennsylvania state trial court in
Philadelphia, will have exclusive jurisdiction to hear such case; provided that, if the Buyer is Commonwealth Edison
Company, the U.S. District Court for the Northern District of Illinois in Chicago or, if the grounds for federal jurisdiction
are not met, the cognizant Illinois state trial court in Chicago, will have exclusive jurisdiction to hear such case; and
further provided that if the Buyer is Baltimore Gas and Electric Company, the U.S. District Court for Maryland in
Baltimore or, if the grounds for federal jurisdiction are not met, the cognizant Maryland state trial court in Baltimore, will
have exclusive jurisdiction to hear such case.

29.4  Waiver of Jury Trial.

EACH PARTY IRREVOCABLY WAIVES ANY AND ALL RIGHT TO TRIAL BY JURY IN ANY LEGAL
PROCEEDING ARISING OUT OF OR RELATED TO THESE TERMS AND CONDITIONS OR ANY PURCHASE
ORDER INCORPORATING THESE TERMS AND CONDITIONS.

ARTICLE 30.
MISCELLANEOUS

30.1 Complete Agreement; Interpretation; Severability.

The Purchase Order, these Terms and Conditions, any Change Orders, and any other Contract Documents
specifically referenced in any of the foregoing sets forth the entire contract of the Parties, and supersedes any and all prior
agreements, arrangements, or understandings, relating to the subject matter hereof. The provisions of these Terms and
Conditions will be interpreted where possible in a manner to sustain their legality and enforceability. Unless the context
of the Contract Documents clearly requires otherwise, (i) “including” and “include” have the inclusive meaning frequently
identified with the phrase “but not limited to” whether or not followed by the words “but not limited to” or other words to
that effect, and (ii) references to the plural include the singular, the singular the plural, the part, the whole. The
unenforceability of any provision of these Terms and Conditions in a specific situation will not affect the enforceability of
that provision in another situation or the remaining provisions of these Terms and Conditions. IF AND TO THE
EXTENT ANY WAIVER, EXCLUSION, LIMITATION, INDEMNITY, OR OTHER PROVISION IN ANY
PURCHASE ORDER, THESE TERMS AND CONDITIONS OR OTHER CONTRACT DOCUMENTS FAILS
TO COMPLY WITH THE LAW OF THE STATE UNDER WHICH IT IS CONSTRUED DUE TO THE
ABSENCE OF CAPITALIZATION OR OTHER GRAPHIC EMPHASIS, EACH PARTY WAIVES OBJECTION
TO THE PROVISION ON THAT BASIS TO THE EXTENT PERMITTED BY LAW AND OTHERWISE
AGREES TO BE ESTOPPED FROM RAISING SUCH OBJECTION IN ANY JUDICIAL PROCEEDING. IN
DOING SO, EACH PARTY ACKNOWLEDGES THAT IT IS A SOPHISTICATED COMMERCIAL PARTY
REPRESENTED BY COUNSEL IN CONNECTION WITH THE NEGOTIATION AND EXECUTION OF
THESE TERMS AND CONDITIONS, INCLUDING BUT NOT LIMITED TO THIS SECTION 30.1.
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30.2 Notices.

Any notice pertaining to the Work performed or a Purchase Order will be in writing (unless in an emergency and
then promptly thereafter in writing) and sent via facsimile transmittal, registered or certified mail (postage prepaid), or by
commercial overnight courier, to Buyer’s Designated Representative or Contractor’s Designated Representative as
appropriate, at their respective addresses appearing in the Purchase Order, or if no Purchase Order has been issued, to the
party designated in these Terms and Conditions. Notices will be effective only when received.

30.3  Captions.

Captions used herein and in the attached Exhibit(s) and Schedule(s) and the other Contract Documents, are for the
convenience of the Parties and will not be used in construing the meaning of these Terms and Conditions.

30.4  Execution; Counterparts.

The execution, delivery and performance by the Parties of these Terms and Conditions and the transactions
contemplated hereby have been duly authorized by all necessary corporate actions of the Parties.These Terms and
Conditions may be executed in any number of counterparts, each of which will be deemed to be an original and all of
which will constitute one and the same Agreement, and it will not be necessary in making proof of these Terms and
Conditions to produce or account for more than one such fully executed counterpart.

30.5  Survivability.

The provisions of the Contract Documents, and rights and obligations therein and in these Terms and Conditions,
including with respect to indemnification, limits of liability, intellectual property and confidentiality, will survive
expiration (by performance) or termination of these Terms and Conditions or a Purchase Order and will survive
indefinitely, except to the extent that such provision by its express terms ends sooner.

30.6  No Third-Party Beneficiaries.

No provision of these Terms and Conditions is intended or will be construed to be for the benefit of any third
party .

30.7  Publicity.

With the sole exception of publication of such information within Contractor’s corporate entity and subject to the
Confidentiality provisions of these Terms and Conditions, Contractor will not refer to Buyer or any company affiliated
with Buyer in any advertising or other publication in connection with Work performed by Contractor, without the prior
written approval of Buyer. Contractor will not, either directly or indirectly, publish or disclose any photographs, images,
logos, copyrighted or trademark protected information of Buyer, Affiliates or their subsidiaries; or use such information
for the benefit of itself or any other Person without the prior written consent of Buyer.

30.8  Assignment.

Subject to the provisions of these Terms and Conditions, Contractor will not assign its interest (including any
interest in or claim to monies owed) in these Terms and Conditions or a Purchase Order, or delegate any obligation under
these Terms and Conditions or a Purchase Order, without the prior written consent of Buyer. An assignment will include
any transfer of a majority interest in Contractor by merger or otherwise. Any attempted assignment or delegation by
Contractor will be wholly void and totally ineffective for all purposes. No assignment or delegation made by Contractor
with the consent of Buyer will relieve Contractor of any of its obligations under these Terms and Conditions or the other
Contract Documents. Buyer reserves the right, without the consent of Contractor, to assign these Terms and Conditions or
any Purchase Order, in whole or in part, to a third party to be selected by Buyer.
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30.9 Choice of Law.

The Contract Documents will be construed and interpreted, without giving effect to principles of conflict of law,
in accordance with the Laws of the Commonwealth of Pennsylvania unless: (i) Commonwealth Edison Company is the
contracting Party under the Purchase Order giving rise to the claim, in which case these Terms and Conditions, as it
relates to that Purchase Order, will be construed and interpreted in accordance with the Laws of the State of Illinois, (ii)
Baltimore Gas and Electric Company is the contracting Party under the Purchase Order giving rise to the claim, in which
case these Terms and Conditions, as it relates to that Purchase Order, will be construed and interpreted in accordance with
the Laws of the State of Maryland; or (iv) the Work involves construction, in which case these Terms and Conditions will
be construed in accordance with the Laws of the state where the Site is located.

30.10 Amendments.

The terms of these Terms and Conditions will be modified only by a written amendment. An amendment is a
written document signed by an authorized representative of each party, which authorizes a change in these Terms and
Conditions. No purported oral modification, waiver, or rescission of these Terms and Conditions by an employee or agent
of Buyer will operate as a modification, waiver, or rescission of any of the provisions of these Terms and Conditions. No
course of prior dealing, usage of trade and course of performance will be used to modify, supplement, or explain any
terms of these Terms and Conditions. No waiver of any provision of these Terms and Conditions will be binding on
Buyer unless set forth in a writing signed by an authorized agent of Buyer. No Affiliate will be bound by an amendment
executed by any other Affiliate.

30.11 Audit.

Purchase Orders, all payments received pursuant to such Purchase Orders, and Contractor’s Work and workplace
area and related offices will be subject to audit and inspection by Buyer or any of its authorized representatives acting on
Buyer’s behalf. Contractor will comply with all reasonable requests by Buyer to make available books and records
necessary to substantiate Contractor’s charges and invoices for reimbursement. Such records will include, without
limitation hereby: all invoices billed to Buyer; payroll records, timesheets and canceled payroll checks; third party
invoices for purchases; paid invoices and canceled checks for purchased materials, subcontractor and third party charges;
records relating to air freight and ground transportation. Contractor will also include in all Subcontracts issued in
conjunction with any Purchase Order the right of Contractor and/or Buyer to audit the records of the Subcontractor. This
Section 30.11 will survive termination of the Purchase Order for a period of two (2 )years, or the warranty period,
whichever is longer. Additionally, an audit may be conducted on any other records, such as environmental, safety,
security, background examinations, or such other records as are necessary to ensure compliance with the Contract
Documents and applicable Laws. The Parties agree that each will bear its own internal and external costs incurred in
conducting and supporting the audit process, except that all Contractor documents to be reviewed by Buyer will be copied
by Buyer or Contractor at Contractor's expense. Notwithstanding the foregoing, in the event that the Buyer audit indicates
any willful misconduct or gross negligence on the part of the Contractor, Contractor will reimburse Buyer for all costs
associated with the audit.

30.12 Non-Waiver.

The failure of Buyer to insist upon strict performance by Contractor or Buyer’s failure or delay in exercising any
rights or remedies provided in the Contract Documents or by law will not be deemed or construed as a waiver of any
claims. No waiver by Buyer of a breach of any provision of the Contract Documents will constitute or be construed as a
waiver of any other breach or of that provision. No payment or certificate, final or otherwise, nor the acceptance of any
design, will be construed as (1) an acceptance of defective Work, (2) relieving Contractor of its obligations to make good
any defects or consequences for which Contractor may be responsible, or (iii) a waiver of any obligations of Contractor
under these Terms and Conditions.
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30.13 Cumulative Remedies.

Each of Buyer’s rights and remedies under these Terms and Conditions will be cumulative and additional to any
other or further rights or remedies provided in Law or equity or otherwise. Buyer will specifically retain all rights of legal
action in tort under these Terms and Conditions on all issues relating to contribution, insurance coverage, and contractual
indemnity.

30.14 Domain Names.

Contractor will not, either directly or indirectly, claim, record, purchase or otherwise establish any right of ownership
or interest in any domain name or other registry of any type or kind using, referencing or incorporating the name, logos or
trademarks of Buyer, its Affiliates or their subsidiaries.

30.15 Nondiscrimination and Affirmative Action.

30.15.1. Contractor will, unless exempt, comply with applicable Laws pertaining to nondiscrimination and
affirmative action, including part 60-1 of Title 41 of the Code of Federal Regulations), including the following:
(i) Affirmative Action Compliance Program (41 CFR 60-1.40) as set forth below; (ii) Affirmative Action - Disabled
Veterans and Veterans of the Vietnam Era (41 CFR 60-250.4); (iii) Affirmative Action - Disabled Veterans, Recently
Separated Veterans, Other Protected Veterans, and Armed Forces Service Medal Veterans (41 CFR 60-300.4)
(iv) Affirmative Action - Handicapped Workers (41 CFR 60-741.4); (iv) Equal Opportunity without regard to race, color,
religion, sex, sexual orientation, gender identity, or national origin (41 CFR 60-1.4); (v) Employer Information Report SF-
100, annual filing (41 CFR 60-1.7); (vi) Fair Labor Standards Act of 1938, as amended; (vii) Prohibition of Segregated
Facilities (41 CFR 60-1.8); (viii) Small Business Concerns, Small Disadvantaged Business Concerns, and Women Owned
Business Concerns (48 CFR Chapter 1, Subpart 19.7); and (ix) union-related postings and contract clause requirements
under Executive Order 13201 (29 CFR, part 470), Executive Order 13496, or other applicable Law.

30.15.2. OFCCP 41 CFR 60-1.40 Equal Opportunity Clause. During the performance of any Purchase Order, the
Contractor agrees as follows: (1) The Contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during employment, without
regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include,
but not be limited to the following: Employment, upgrading, demotion, or transfer, recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship.
The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be
provided by the contracting officer setting forth the provisions of this nondiscrimination clause. (2) The Contractor will, in
all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants
will receive consideration for employment without regard to race, color, religion, sex, sexual orientation, gender identity,
or national origin. (3) The Contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed, or disclosed the
compensation of the employee or applicant or another employee or applicant. This provision shall not apply to instances
in which an employee who has access to the compensation information of other employees or applicants as a part of such
employee’s essential job functions discloses the compensation of such other employees or applicants to individuals who
do not otherwise have access to such information, unless such disclosure is in response to a formal complaint or charge, in
furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is
consistent with the contractor’s legal duty to furnish information. (4) The Contractor will send to each labor union or
representative of workers with which it has a collective bargaining agreement or other contract or understanding, a notice
to be provided by the agency contracting officer, advising the labor union or workers’ representative of the contractor’s
commitments under section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment. (5) The Contractor will comply with all
provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor. (6) The Contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will
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permit access to his books, records, and accounts by the contracting agency and the Secretary of Labor for purposes of
investigation to ascertain compliance with such rules, regulations, and orders. (7) In the event of the contractor’s non-
compliance with the nondiscrimination clauses of this Purchase Order or with any of such rules, regulations, or orders,
this Purchase Order may be canceled, terminated or suspended in whole or in part and the Contractor may be declared
ineligible for further Government contracts in accordance with procedures authorized in Executive Order 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order
11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.
(8) The Contractor will include the provisions of paragraphs (1) through (8) in every Subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order
11246 of September 24, 1965, so that such provisions will be binding upon each Subcontractor or vendor. The Contractor
will take such action with respect to any Subcontract or purchase order as may be directed by the Secretary of Labor as a
means of enforcing such provisions including sanctions for noncompliance: Provided, however, that in the event the
Contractor becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such
direction, the Contractor may request the United States to enter into such litigation to protect the interests of the United
States.

30.15.3. THE CONTRACTOR AND SUBCONTRACTOR SHALL ABIDE BY THE REQUIREMENTS
OF 41 CFR 60-300.5(a). THIS REGULATION PROHIBITS DISCRIMINATION AGAINST QUALIFIED
PROTECTED VETERANS, AND REQUIRES AFFIRMATIVE ACTION BY COVERED PRIME
CONTRACTORS AND SUBCONTRACTORS TO EMPLOY AND ADVANCE IN EMPLOYMENT QUALIFIED
PROTECTED VETERANS.

30.15.4. The Contractor and Subcontractor shall abide by the requirements of 41 CFR 60-741.5(a). This
regulation prohibits discrimination against qualified individuals on the basis of disability, and requires affirmative
action by covered prime contractors and subcontractors to employ and advance in employment qualified
individuals with disabilities.

30.16 Diversity Supplier Spend.

Buyer is actively committed to supporting Diversity Suppliers as defined in applicable Policies and Procedures.
In support of Buyer’s commitment, Contractor will make certain required expenditures with Diversity-Certified Suppliers
as may be set forth in a Purchase Order or other Contract Document. In such cases, Contractor will report its expenditures
with Diversity Suppliers on a monthly basis unless another period is negotiated by the Parties and set forth in the Purchase
Order. Contractor will provide this reporting information by completing a “2" Tier Diversity Spend Report” utilizing
Exelon’s Supplier Diversity T2 reporting Websitehttp://ExelonTier2.cvmsolutions.com. All submitted Diversity Suppliers
must be supported by evidence of certification. Buyer recognizes a number of organizational certifications, including the
following: National Minority Supplier Development Council (NMSDC) and affiliates; Women’s Business Enterprise
National Council (WBENC) and affiliates; Illinois Department of Transportation (MBE/WBE); City of Chicago
(MBE/WBE); WMBE Clearinghouse (MBE/WBE); City of Philadelphia Office of Economic Opportunity; Bureau of
Contract Administration and Business Development - Commonwealth of Pennsylvania; Maryland Department of
Transportation; City of Baltimore, Maryland; Anne Arundel County, Maryland.__Recognition for certifications held by
any other Diversity Supplier accreditation organization must be submitted to Buyer’s Diverse Business Empowerment
Office for approval.

30.17 Employee Rights Notification.

Refer to 29 CFR Part 471 — Notification of Employee Rights Under Federal Labor Laws. During the term of
these Terms and Conditions, Contractor agrees to post a notice, of such size and in such form, and containing such content
as the Secretary of Labor shall prescribe, in conspicuous places in and about its plants and offices where Contractor
Personnel covered by the National Labor Relations Act engage in activities relating to the performance of Work governed
by these Terms and Conditions, including all places where notices to employees are customarily posted both physically
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and electronically. The notice will include the information contained in the notice published by the Secretary of Labor in
the Federal Register (Secretary’s Notice” as set forth in 29 CFR Part 471, Appendix A to Subpart A).

30.18 Non-Solicitation

Contractor agrees not to offer, promise, initiate or engage in any employment with personnel of the Buyer during
the term of this Agreement and any renewals thereof and for a period of one (1) year following the date of expiration or
termination of this Agreement.
30.19 Microsite Decommissioning

30.19.1 Contractor will and will cause its Subcontractors and Contractor Personnel to decommission all
microsites hosted and maintained by the Contractor and its Subcontractors promptly following the request of the Buyer,

and in any event upon the completion of Work pursuant to these Terms and Conditions or the Purchase Order.

30.19.2 Contractor will provide written certification to the Buyer of the completion of the requirements defined
in Section 30.19.1.

ARTICLE 31.
LIST OF EXHIBITS ATTACHED

Exhibit A — Buyer’s Affiliates

Exhibit B — Buyer Policies and Procedures

Exhibit C — Third Party Personnel Acknowledgement

Exhibit D — Foreign Material Exclusion (FME) Special Terms and Conditions
Exhibit E — Nuclear Special Terms and Conditions

Exhibit F — Background Investigations

Exhibit G — Utilities Special Terms and Conditions

Exhibit H — Personally Identifiable Information (PI1) Special Terms and Conditions
Exhibit I — Contractor Travel Costs Special Terms and Conditions

Exhibit J — Federal Funding Addendum

Exhibit K — Staff Augmentation Special Terms and Conditions

IN WITNESS WHEREOF, the Parties have caused their duly authorized representatives to sign these Terms and
Conditions effective as of the Date on the cover page.

[Signature Page Follows]
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Exelon Business Services Company, LLC

By:

(Signature)

= Exelon

[Legal Name of Contractor entity]

By:

(Signature)

(Type or print name)

(Type or print name)

(Title)

Address for Notices issued pursuant to
these Terms and Conditions or prior to the
execution of a Purchase Order

Attn:

Facsimile No. - -

With a copy of any Notices of Default, Dispute or
legal action to:

Exelon Business Services Company, LLC
2301 Market Street
Philadelphia, PA 19103

Attn:  Legal Department (Corporate &

Commercial, and Litigation)

[Contractor Name and Date Executed]

(Title)

Address for Notices issued pursuant to
these Terms and Conditions or prior to the
execution of a Purchase Order

Attn:

Facsimile No. - -

With a copy of any Notices of Default, Dispute
or legal action to:

Attn:
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EXHIBIT A - BUYER AFFILIATES*
Annova LNG, LLC
Annova LNG Common Infrastructure, LLC
Baltimore Gas and Electric Company (“BGE”)
Calvert Cliffs Nuclear Power Plant, LLC (“CCNPP”)
Commonwealth Edison Company
Compass Energy Services, Inc.

Compass Energy Services Gas, LLC
Constellation Energy Nuclear Group, LLC (“CENG”)
Constellation Energy Resources, LLC (“CER”)
CER - Quail Run Energy Partners LP
Constellation Energy Services, Inc.
Constellation Energy Services — Natural Gas, LLC
Constellation Energy Services of New York, Inc.
Colorado Bend | Power, LLC
Constellation Mystic Power, LLC
Constellation NewEnergy, Inc. (“CNE”)
CNEGH Holdings, LLC (“CNEGH”)
Constellation Power Source Generation, LLC
Criterion Power Partners, LLC
Exelon Business Services Company, LLC
Exelon Generation Company, LLC
Exelon Transmission Company, LLC
Exelon Wind, LLC
Exelon Enterprises Company, LLC
Handsome Lake Energy, LLC

MXenergy Holdings, Inc.
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Nine Mile Point Nuclear Station, LLC (“NMPNS”)
PECO Energy Company
R.E. Ginna Nuclear Power Plant, LLC (“REGNPP”)

* Including their subsidiaries.
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EXHIBIT B-BUYER POLICIES AND PROCEDURES

Contractor shall comply with, and ensure Contractor Personnel familiarized themselves and comply with, the
following Policies and Procedures applicable to Exelon and its Affiliates as indicated below, in addition to such other
Buyer Policies and Procedures as set out in the Contract Documents. THE FAILURE OF EXELON TO LIST ANY
POLICIES AND PROCEDURES APPLICABLE TO THE PERFORMANCE OF THE WORK OR CONTRACTOR’S
OBLIGATIONS UNDER THE CONTRACT DOCUMENTS IN THIS EXHIBIT SHALL NOT EXCUSE
CONTRACTOR FROM ITS OBLIGATIONS UNDER ARTICLE 3 STANDARDS FOR PERFORMANCE) AND
SECTION 4.1 (PERFORMANCE OF WORK) OF THESE TERMS AND CONDITIONS.

e HR-AC-73 - Exelon Policy Against Harassment
e SY-AC-12 - Mobile Device Standards
e SY-AC-14 - Exelon Acceptable Use Standard

e Exelon Corporation Code of Business Conduct (available at
http://www.exeloncorp.com/company/Documents/Exelon COBC 10122015 72ppi_NoLinksPages.pdf)
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EXHIBIT C - THIRD PARTY PERSONNEL ACKNOWLEDGEMENT

I acknowledge that | am an employee of S

acknowledge that my relationship with the Exelon company for which I will be performing work (“Buyer™), its Affiliates, or any of
their successors is that of an independent contractor, not an employee, and that all services performed by me are pursuant to a contract

between Buyer and (“Contractor”), as an employee of either Contractor or one if its

Subcontractors, as applicable. I also acknowledge that during the period | perform services for or on behalf of the Buyer pursuant to
an arrangement with Contractor, | am not entitled to compensation of any kind from Buyer or to participate in any employee benefit
plan or program of any kind offered to any employee of the Buyer, its Affiliates, or any of their successors and | expressly waive any
and all such compensation and benefits. | understand that the preceding sentence will not prohibit me from receiving any earned and
vested pension or retiree health care benefits from the Buyer, its Affiliates, or their successors to which | may already be entitled as a
former employee.

In addition, | represent the following:
Check one: ____lam not a former employee of any of Buyer or its Affiliates (skip to Section 3 and initial 3.A); or
____lam a former employee of Buyer; or

__ I am a former employee of these Buyer Affiliates:

If I am a former employee of Buyer or its Affiliates:
A. My Buyer or Affiliate former employee ID number (if known) was:

____ | am not eligible to receive (and am not currently receiving) a benefit under any Buyer or Buyer Affiliate pension, savings, or
other retirement plan (initial 3.A and 3.B below); or

__ I am eligible to receive benefits under a Buyer or Buyer Affiliate pension, savings, or other retirement plan (initial 3.A., 3.B and 3.C.
below).

Initial each item below to the extent that it applies to you, to indicate your acknowledgement and agreement:

A. 1 am not currently employed by Buyer or any Buyer Affiliate and will not accept employment with any
Buyer or Buyer Affiliate that commences during the period | am employed by Contractor.

B. __ If providing Staff Augmentation Services to Buyer or its Affiliates, | will not provide such Services for a period in
excess of two (2) years (calculated from the start date of my Staff Augmentation assignment) without a break in service of at least
ninety (90) consecutive Days, unless Buyer or an authorized Affiliate has granted me a written exception to this requirement.

C. __ If I amreceiving annuity payments under any Buyer or Buyer Affiliate retirement plan , and am providing Staff
Augmentation Services to Buyer or its Affiliates, | agree that Buyer or Buyer’s Affiliate may suspend such payments after six (6)
consecutive months of Staff Augmentation Service (this condition will not apply if my Staff Augmentation Services do not exceed six
(6) months in a one year period and/or 20 hours per week).

CONTRACTOR PERSONNEL

Signed: Print Name:

Date:
Note: An executed acknowledgement shall be provided to Contractor named above.
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EXHIBIT D - FOREIGN MATERIAL EXCLUSION SPECIAL TERMS AND CONDITIONS

1.0 INTRODUCTION

1.1.  Foreign material (“EM”) is anything that enters equipment or systems where it doesn’t belong. When this
happens, it is known as foreign material intrusion (“EMI”). FM can be something tiny, like a speck of dirt or it can be
large, like an entire hand tool or other large objects. Other examples include pens, lanyards, nuts and bolts, washers,
broken parts, rags, paint chips, documents, paper clips, trash, chemicals, grinding particles and other debris resulting from
machining or other manufacturing processes, sealing compounds, and tags or labels used in the manufacturing process
that are not permanently affixed to internals. FM can even include devices intended to prevent FMI. Foreign material
exclusion (“EME”) is the process of preventing FMI in equipment being manufactured or repaired and systems when they
are open for maintenance, modifications, tests, or inspections.

1.2. FME is one of the most important responsibilities for Contractors. FMI can create safety hazards for
workers, cause extensive damage to plant equipment, and result in lost generation time. Buyer’s FME Program helps
ensure that equipment will work the way it was designed. FME keeps the plant and its people safe.

1.3.  The objective of Buyer’s FME Program is to have the Contractor provide Material to Exelon free of any
FMI, and to prevent FMI when performing Services on Buyer’s equipment and systems.

2.0 BUYER’S FME PROGRAM

2.1 The Contractor is responsible for ensuring Materials provided by Contactor and its Subcontractors are
free from FM.

2.2 The Contractor is responsible for ensuring that Services performed by the Contractor and its
Subcontractors do not introduce FM into Buyer’s equipment or systems.

2.3 The Contractor shall establish Cleanliness Control / FME practices to ensure that new, repaired or
refurbished Material delivered or installed under this Purchase Order are free from FM, including oil or grease (not being
used as a preservative or protective coating), machine tailings, dirt, mill scale, weld splatter, residue, broken or loose
parts, contaminants, or other foreign material that may adversely affect the operation of the Materials(s) provided, or are
introduced into interfacing equipment and systems of the Buyer during the performance of Services.

2.3.1 Contractor shall inspect visually or by other means that no FM is present in the Work, including
internal surfaces and cavities of the Material or Buyer’s equipment and systems.

2.3.2  Contractor shall utilize prophylactic measures to prevent FM from entering the Material and
Buyer’s equipment and systems, including protective devices such as caps, plugs, or covers.

2.3.2.1 Protective devices shall be validated for material compatibility to guarantee no impact to
the goods provided (for example, protective devices containing halogens or heavy metals should not be used on stainless
steel items).

2.3.2.2 Protective devices such as caps and plugs shall be clearly visible. Protective devices that
have been painted over during production processes shall be replaced or otherwise be made clearly visible.

2.3.3  Contractor shall take all necessary precautions to ensure FM is not introduced during packaging
and shipping of Materials or Contractor’s equipment used in performing Services at Buyer’s Site.

2.3.3.1 If the Materials or Contractor’s equipment is shipped with other parts (such as seals,
gaskets, lubricants, mounting hardware), precautions should be taken to ensure smaller items cannot be introduced into
openings or cavities of larger parts and equipment.

2.3.3.2 Where appropriate, every item included with shipment should be identified in the packing
list or by other means. If desiccants or other preservatives are used to protect the item(s), the affected part or equipment
shall be clearly labeled or tagged with information including the type of preservative, its location, and any special
instructions pertaining to its removal prior to installation or other applicable information such as quantity of desiccant
packages.
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3.0 PERFORMANCE REVIEW

3.1. Contractor’s and Buyer’s Designated Representatives (or their designees) shall meet to discuss FMI
event(s) within three (3) days of Buyer’s written notice to Contractor of such an event. Both Parties shall devise a plan to
determine the root cause of the event, responsibility and the application of the payment at risk, as well as other
requirements to eliminate FMI events in the future. In addition to the payment at risk assessment, the Contractor is
responsible for all expenses to remove FM from the Material and/or Buyer’s systems or equipment.

3.2.  When Contractor has one (1) FMI event, it shall be required at its own expense, to have each subsequent
Material delivery inspected and certified by a third party as FM free. Upon delivery of five (5) successive FM free
deliveries, Buyer shall no longer require the third party inspection.

3.3. In the event of a disagreement on the responsibility for a FMI event, or the application of the payment at
risk assessment, Buyer’s Designated Representative shall facilitate a meeting to resolve all dispute(s) between Buyer and
the Contractor. If no resolution can be reached, the dispute may be referred to the Dispute resolution procedures in the
Terms and Conditions. The expectation is to resolve any disputes within a six (6) week time frame.

3.4. Buyer’s and Contractor’s Designated Representative (or his or her designee) shall evaluate the
effectiveness of all corrective actions put in place to prevent FMI events. The Contractor shall be required to provide new
or modified corrective actions for all corrective actions deemed not effective and the same must be approved by Exelon in
writing prior to their implementation.

4.0 CALCULATIONS OF PAYMENT AT RISK AND ADDITONAL REQUIREMENTS

4.1. Level 1 FMI Event — FM discovered during Exelon receipt inspection

4.1.1. Non-Safety Related Purchase Orders:

4.1.1.1. Contractor shall take all necessary actions and pay all expenses associated with the
removal of the FM and ensure that the Material is working properly.

4.1.1.2. Contractor shall perform a root cause analysis with effective corrective actions to
ensure that the FMI event will not occur again in the future. The corrective action shall be approved by Buyer.

4.1.1.3. Contractor shall contract at its own expense with a third party to inspect and certify
that all future deliveries of Material are FM free. The Contractor shall be required to provide the certification with each
future delivery. Buyer and Contractor shall jointly agree on the third party selection, along with any subsequent changes
to that selection.

4.1.1.4. A payment at risk assessment of five percent (5%) shall be applied to the Contract Price
for the Material. This amount shall be deducted from Contractor’s invoices, or if the Final Invoice for the Material has
been paid, Buyer will back charge the Contractor.

4.1.2 Safety Related Purchase Orders
4.1.2.1. Same as 4.1.1.1 through 4.1.1.4 above (Non-Safety Related Purchase Orders).

4.2. Level 2 FMI Event — FM discovered after Material is installed in the plant either during installation
or PMT (Post Maintenance Testing).

4.2.1. Non-Safety Related Purchase Orders:

4.2.1.1. Contractor shall take all necessary actions and pay all expenses associated with the
removal of the FM and ensure that the Material is working properly.
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4.2.1.2. Contractor shall perform a root cause analysis with effective corrective actions to
ensure that the FMI event will not occur again in the future. The corrective action shall be approved by Buyer.

4.2.1.3. Contractor shall contract at its own expense with a third party to inspect and certify
that all future deliveries of Material are FM free. The Contractor shall be required to provide the certification with each
future delivery. Buyer and Contractor shall jointly agree on the third party selection, along with any subsequent changes
to that selection.

4.2.1.4. A payment at risk assessment of ten percent (10%) shall be applied to the Contract
Price for the Material. This amount shall be deducted from Contractor’s invoices, or if the Final Invoice for the Material
has been paid, Buyer will back charge the Contractor.

4.2.1.5 If Material is unusable, Contractor shall pay all expenses associated with removal of
the bad Material and reinstallation of new Material.

4.2.1.6. If FM cannot be removed from a system, Contractor shall pay for an analysis to
determine whether it is acceptable to leave the FM in the system.

4.2.2. Safety Related Purchase Orders:
4.2.2.1. Same as 4.2.1.1 through 4.2.1.6 above (Non-Safety Related Purchase Orders).

4.3. Level 3 FMI Event — FM is discovered in Buyer’s system and determined to come from Contractor
(not from a Material failure)

4.3.1. Non-Safety Related Purchase Orders:

4.3.1.1. Contractor shall take all necessary actions and pay all expenses associated with the
removal of the FM and ensure that the Material is working properly.

4.3.1.2. Contractor shall perform a root cause analysis with effective corrective actions to
ensure that the FMI event will not occur again in the future. The corrective action shall be approved by Buyer.

4.3.1.3. Contractor shall contract at its own expense with a third party to inspect and certify
that all future deliveries of Material are FM free. The Contractor shall be required to provide the certification with each
future delivery. Buyer and Contractor shall jointly agree on the third party selection, along with any subsequent changes
to that selection.

4.3.1.4. A payment at risk assessment of thirty percent (30%) shall be applied to the Contract
Price for the Material. This amount shall be deducted from Contractor’s invoices, or if the Final Invoice for the Material
has been paid, Buyer will back charge the Contractor.

4.3.1.5. Contractor shall pay for the cost of analysis to determine impact of: (i)FM while it
was in the system, and (ii) FM still lost in the system.

4.3.2. Safety Related Purchase Orders:
4.3.2.1 Same as 4.4.1.1 through 4.4.1.5 above (Non-Safety Related Purchase Orders); and

4.3.2.2. Contractor shall pay cost of replacement of any other equipment impacted by the FM
as determined by the analysis in item 4.3.2.5 or negotiate with Buyer the level of compensation for impacted equipment
or systems that cannot be replaced (for example: reactor vessels; nuclear fuel; etc.).
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EXHIBIT E - NUCLEAR SPECIAL TERMS AND CONDITIONS

ARTICLE 1
DEFINITIONS

“Act” means the Atomic Energy Act of 1954, as amended, and the regulations of the NRC implementing the Act.

“Contractor” means the party identified in these Terms and Conditions which is to deliver the material and
perform the services pursuant to Purchase Orders, and includes (unless the context of these Terms and Conditions clearly
requires otherwise) subcontractors (as approved by Buyer pursuant to the terms and conditions of the Purchase Order,
“Subcontractors”) and their respective employees and agents.

“NRC” means the Nuclear Regulatory Commission.

“Nuclear Energy Hazard” means the radioactive, toxic, explosive or other hazardous properties of Nuclear
Material.

“Nuclear Material” means the “source material, special nuclear material or byproduct material,” which
themselves have the meanings given them in the Act.

“Protected Area” means the area(s) designated as Protected Area at each of Buyer’s nuclear facilities.

ARTICLE 2
BUYER NUCLEAR FACILITIES

In the event that any work is to be incorporated or performed in a nuclear facility owned (or jointly owned as a
tenant-in-common or otherwise) by Buyer, the following provisions of this Article 2 will apply:

2.1 Decontamination. In the event that Contractor is required by the terms of these Terms and Conditions
to repair or replace any Work, Buyer will perform any required decontamination of the facility to radiation levels
required by the applicable Governmental Authorities to the extent reasonably necessary to permit access to such nuclear
facility by Contractor for such repair, replacement, or re-performance. If Buyer, using installed equipment or normally
available maintenance equipment, is unable to decontaminate to required levels, Contractor will perform the repair or
replacement using necessary radiation protection equipment and procedures.

2.2 Contractor Personnel Examinations. All employees of Contractor and any Subcontractor (regardless
of tier) who are involved in the performance of the Work at such nuclear facility will comply with all applicable Policies
and Procedures of Buyer and any regulations of Governmental Authority regarding evaluations and examinations,
including, without limitation, physical and psychological examinations, and Contractor will not permit any employee
who fails to meet the requirements of any evaluation or examination to perform any such Work.

2.3 Contractor Work Practices. Prior to commencing with on-site testing, troubleshooting and/or
installation activities at Buyer nuclear facilities the Contractor will provide their work practices, procedures and
processes to Buyer for review to ensure they comply with Buyer standards. Review by Buyer will not relieve Contractor
from fulfilling the Contractor’s entire obligation under these Terms and Conditions. These documents will be provided
to the Buyer Representative without unreasonable delay and submittal will not impact the agreed upon start date. Any
work started prior to acceptance by Buyer will be at the Contractor’s risk.

24 Employee Rights and Protection

2.4.1. Compliance with Anti-Discrimination Laws. All Contractors performing Work for Buyer’s
nuclear facilities must be aware of, and comply with, all applicable Laws which prohibit discrimination or retaliation
against workers who have engaged in protected activities as defined in Section 211 of the Energy Reorganization Act
(ERA) of 1974, as amended; 10 CFR 50.7 of the Nuclear Regulatory Commission (NRC) regulations, NRC form 3; and
29 CFR 24.2 of the Department of Labor (DOL) regulations (“Protected Activity”). Protected Activity includes the
reporting of potential nuclear safety problems to the owner of the nuclear facility, Contractor, or the NRC. Contractors
are required to inform all Contractor Personnel of these discrimination and retaliation prohibitions.

2.4.2. Reporting Nuclear Safety Problems. Contractors made aware of potential nuclear safety
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problems are required promptly to inform cognizant representatives of the nuclear facility owner. In addition,
Contractors are required to promptly report to the owner of the nuclear facility, and to aggressively investigate, any
allegation by Contractor Personnel of discrimination for engaging in Protected Activity. Contractor will also fully
cooperate in any investigation by Buyer, the owner of the nuclear facility, or a government agency of any such
allegations.

2.4.3. Contractor Personnel Communications With the NRC. Contractors will not include clauses in
employment contracts, settlement agreements, labor agreements, or any other agreement affecting compensation, terms,
conditions and privileges of employment, which prohibit or restrict current or former Contractor Personnel, from
providing information to any member of the NRC or otherwise from engaging in such Protected Activities.

2.4.4 Employee Concerns Program. The owner of the nuclear facility maintains an Employee Concerns
Program. This Program applies to all personnel, including Contractor Personnel, who perform Work at or provide
Services or Materials to the nuclear facility. The Program permits employees to report safety and other workplace issues
in confidence or anonymously and provides an avenue to address any such issues. Contractors must adhere to the terms
and provisions of the owner's Employee Concerns Program and are required to inform Contractor Personnel of the
availability of the Program.

2.4.5 Exit Interviews and ECP Brochure. Contractors will make every attempt to provide Contractor
Personnel who work on the nuclear facilities with an opportunity for an exit interview under the owner's approved
program and will supply Contractor Personnel with a copy of the owner's Employee Concerns Program brochure to
complete and mail back to the owner at no cost to the employee.

2.5 No Contractor Indemnity for Nuclear Incidents. Notwithstanding anything in the Purchase Order
and/or the Terms and Conditions to the contrary, Contractor will not be required to indemnify, defend, or hold harmless
Buyer from or against any losses, claims, damages, expenses, or liabilities arising out of or based upon bodily injury,
death and/or property damage to the extent that such bodily injury, death and/or property damage results from or is
caused in whole or in part directly or indirectly by an actual or alleged “nuclear incident” as defined in the Act.

2.6 Indemnification and Nuclear Liability Insurance. Buyer will, without cost to Contractor, obtain, and
except as provided in Section 2.7 of this Article, maintain in effect with respect to such nuclear facility from the first
arrival of nuclear fuel at such nuclear facility, through decommissioning of such nuclear facility:

2.6.1 An agreement of indemnification as required by Section 170 of the Act; and

2.6.2  Nuclear liability insurance in such form and in such amount as will meet the financial protection
requirements of the Nuclear Regulatory Commission pursuant to Section 170 of the Act.

2.6.3 To the extent permitted by applicable law, such Nuclear liability insurance will authorize Buyer
to waive all rights of subrogation that Buyer’s insurance carrier might exercise against Contractor.

2.6.4 Buyer hereby waives all rights of subrogation against Contractor under such policies procured
in accordance with this Article.

2.7 Replacement Liability Protection. If the nuclear liability protection system provided by Section 170
of the Act is repealed, modified, or expires, or because Buyer is permanently ceasing operations, Buyer will, without
cost to Contractor, maintain in effect, to the extent available on reasonable terms and to the extent customarily
maintained by nuclear plant owners, liability protection through government indemnity, limitation of liability or liability
insurance in order to minimize impairment of the protection afforded Contractor and its Subcontractors by Section 170
of the Act and the provisions of this Article.

ARTICLE 3
CONTRACTOR NUCLEAR LIABILITY INSURANCE

In the event that any Work is to occur outside the confines of a Buyer nuclear station and (i) exposure to the
Nuclear Energy Hazard that is or alleged to be incorporated or performed in a non-Buyer facility exists (including,
without limitation, decontamination, recycling, treatment or disposal), or (ii) where the scope of work includes the
transportation of Nuclear Material, then the following provisions of this Article 3 will apply, in addition to the other
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insurance requirements set forth in the Purchase Order and other applicable contract documents:
3.1 Licensed and Regulated Facilities.

For a Contractor subject to subsection (i) above, any work to be performed in a non-Buyer facility will by
performed in a facility that is licensed and regulated by the NRC and/or applicable Governmental Authority. Such non-
Buyer facility will be completely owned and/or operated by Contractor and will comply with all applicable industry
standards in connection with its operations and licensing. Contractor will notify Buyer promptly in writing if any such
facility is (a) under investigation for violations that may reasonably jeopardize such facility’s license or operations or (b)
included as part of a possible sale or transfer (whether merger, stock, asset or otherwise involving Contractor and its
affiliates).

3.2 No Indemnity for Nuclear Incidents or Exposure to Nuclear Energy Hazard.

Notwithstanding anything in the Purchase Order and/or other contract documents to the contrary, Buyer will not
be required to indemnify, defend, or hold harmless Contractor from or against any losses, claims, damages, expenses, or
liabilities arising out of or based upon bodily injury, death and/or property loss or damage to the extent that such bodily
injury, death and/or property loss or damage results from or is caused (in whole or in part. directly or indirectly, actual or
alleged) by a “nuclear incident” as defined by the Act or exposure to a Nuclear Energy Hazard, to the extent such
“nuclear incident” and/or exposure to a Nuclear Energy Hazard occurs outside of a Buyer Nuclear generating station.

3.3 Contractor Indemnification.

To the extent that an alleged or actual “nuclear incident” as defined by the Act or exposure to a Nuclear Energy
Hazard occurs outside of a Buyer Nuclear generating station when Buyer has provided the Contractor with care, custody
and control of the Buyer Material, then Contractor will, to the fullest extent permitted by law, indemnify, defend upon
request and hold harmless Buyer Parties against all losses, claims, damages, expense (including reasonable attorneys’ fees
and costs) and liabilities sustained or incurred by the Buyer Parties for any damage, harm, loss or injury of any kind,
direct or indirect, to any property or Person (including death), including claims for injuries to employees of the Buyer
Parties, Contractor and/or any Subcontractor, arising directly or indirectly out of such alleged or actual nuclear incident or
exposure to a Nuclear Energy Hazard, regardless of whether any such liability, damage, loss or injury is caused by, results
from or arises out of the negligence, fault or other liability of the Buyer Parties or any other party to be indemnified.
Except as may be otherwise provided by applicable Law, Buyer Parties’ right to indemnification will not be impaired or
diminished by any act, omission, misconduct, negligence or default of an Buyer Party or any employee or agent of a
Buyer Party who may be alleged to have contributed thereto. To the extent any Law may prohibit any application of all or
any part of the indemnity obligations in these Terms and Conditions, it is the intent of the Parties that such provisions are
severable, and will be construed to impose the indemnity obligation in all circumstances, applications, and situations to
the fullest extent permitted by Law.

34 Contractor Insurance.

3.4.1 For a Contractor subject to subsection (i) above, Contractor will maintain Nuclear Energy
Liability Insurance (Facility and Worker Form) in an amount no less than $200,000,000 in the aggregate with respect to
upstream work (e.g. enrichment and fuel fabrication) and no less than $50,000,000 for downstream work (e.g. processing
waste, maintenance of radioactive parts, storage of parts and/or waste, and waste disposal). For a Contractor subject to
subsection (ii) above only, Contractor will require its shipping Subcontractor to maintain Nuclear Energy Liability
Insurance (Suppliers & Transporters) in an amount no less than $5,000,000 in the aggregate.

3.4.2 Contractor will maintain such Nuclear Energy Liability Insurance policies in effect until
Contractor has permanently ceased operation of the facility and such facility can no longer be considered a facility whose
licensing is governed by the NRC or applicable Governmental Authority. If Contractor proposes to cancel the policy, let
the policy expire or change the limits of the policy to below such originally agreed upon amounts, then Contractor
promptly will notify Buyer in writing at least 30 days prior to such actions (10 days in the case of nonpayment of
premium). In order to effectuate any such change or cancellation, Contractor must obtain Buyer’s prior written consent.
If such policy is being canceled or terminated because Contractor or its affiliate is being sold and/or the facility is being
sold in whole or in part (whether by asset sale, stock sale, merger or otherwise), then Contractor will require that the new
owner of the facility maintain this insurance and comply with the requirements of this Article as if such sale had not
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occurred. Notwithstanding anything to the contrary contained in the Contract Documents, the total protection on Buyer’s
behalf will not at any time be less, either in scope of coverage or amount, than was required contractually immediately
prior to the change.

3.4.3 To the extent permitted by applicable law, such Nuclear liability insurance will authorize
Contractor to waive of all rights of subrogation that Contractor’s insurance carrier might exercise against Buyer.

3.4.4  Contractor hereby waives all rights of subrogation against Buyer under such policies procured in
accordance with this Article.

3.4.5 Failure to obtain and maintain the required insurance will constitute a breach of these Terms and
Conditions, and Contractor will be liable for any and all costs, liabilities, damages, and penalties (including reasonable
attorneys’ fees, court, and settlement expenses) resulting to Buyer from such breach, unless a written waiver of the
specific insurance requirement is provided to Contractor by Buyer.

3.4.6 In the event of any failure by Contractor to comply with the insurance requirements of these
Terms and Conditions, Buyer may, without in any way compromising or waiving any right or remedy at law or in equity,
upon five (5) days written notice to Contractor, purchase such insurance or such insurance available to Buyer for
purchase, at Contractor’s expense, provided that Buyer will have no obligation to do so and if Buyer will do so,
Contractor will not be relieved of or excused from the obligation to obtain and maintain such insurance amounts and
coverages. All such costs incurred by Buyer will be promptly reimbursed by Contractor and/or may be withheld from any
payment due Contractor.

3.4.7 With respect to the Workers Compensation, Commercial general liability, Automobile liability
and Excess liability insurance policies required to be maintained pursuant to the Purchase Order and/or other contractual
documents, no nuclear exclusion other than the exclusion generally consistent to ISO Broad Form Nuclear Liability
Exclusion endorsement IL 0021 will apply to such policies.

3.4.8 Contractor will provide evidence of the required insurance coverage and file with Buyer a
Certificate of Insurance acceptable to Buyer prior to commencement of the work. The insurance and the insurance
policies required by this Article will not be canceled, or allowed to expire or the limits in any manner reduced until at least
thirty (30) days prior written notice (ten (10) days in the case of nonpayment of premium) has been given to Buyer by
Contractor.

3.4.9 Contractor will permit Buyer and its insurance representatives, including ANI, to inspect
Contractor’s facilities involving Buyer’s materials and/or waste during normal working hours.

3.4.10 Contractor will require that all its Subcontractors comply with all applicable insurance coverage
requirements of this Article. This includes, without limitation, those Subcontractors retained to transport materials to
Buyer (e.g., returning repaired equipment or cleaned laundry).

ARTICLE 4
RADIOACTIVE MATERIAL
4.1 Radioactive Material.

Radioactive material will not be accepted at Buyer facilities unless radiation levels are less than or equal to eighty
percent (80%) of the limits as stated in Federal Regulation 49 CFR173.441. Exceptions may be granted if Contractor
provides prior notification of shipment dose levels and obtains approval to ship the material by the Buyer Radioactive
Material Specialist or Radiation Protection Manager (RPM).

4.2. Radioactive Shipping License.

Contractor will submit their radioactive shipping licensee to Buyer’s Radioactive Material Specialist or RPM
before shipment arrives at a facility.

4.3. Removal of Buyer-owned Materials.

Contractor will not remove from any non-Buyer facility any Buyer-owned Materials that are considered Nuclear
Material or exposed to the Nuclear Energy Hazard unless such Materials have been properly screened for shipment and/or
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disposal, including, without limitation, any Material upon which services related to the scope of Work have been or were
to be performed. Notwithstanding the previous sentence, Contractor may return Materials to Buyer if the scope of Work
includes repairing and/or cleaning Material (e.g. equipment or laundry) and returning the Materials to Buyer upon
completion of the services. In addition, Contractor will not sell, lease or otherwise transfer (or agree to the same) any
interest in such Materials without Buyer’s consent and without the potential buyer or transferee of such Materials
providing Buyer and Exelon Parties Nuclear Energy Liability Insurance protections and contractual protections at least as
stringent as the protections provided pursuant to the Contract Documents.

ARTICLE 5
POLICIES AND PROCEDURES; FITNESS FOR DUTY, UNESCORTED ACCESS; SAFEGUARDS
INFORMATION

51 Nuclear Facility Policies and Procedures.

5.1.1. Contractor will comply with the latest versions of the following Buyer Policies and Procedures
with respect to work performed at nuclear facilities, and such Policies and Procedures are incorporated herein by
reference.

5.1.1.1. SY-AA-102-229 “Issuing & Documenting Acceptance Of The Exelon Fitness For Duty
And Unescorted Access Program Requirements For Contractors And Vendors.”

5.1.1.2. SY-AA-101-130 “Security Responsibilities For Station Personnel”.
5.1.1.3. SY-AA-101-112, “Exelon Security Search Processes”.

5.1.1.4. SY-AA-102-1001, “Exelon Nuclear Station Owner Controlled Area Fitness For Duty
Program”

5.1.1.5. SY-AA-102-201, “Call-Outs For Unscheduled Work”

5.1.1.6. SY-AA-102-205, “Fitness For Duty (FFD) Appeal”

5.1.1.7. SY-AA-102-207, “Unescorted Access Criteria For Fitness For Duty”

5.1.1.8. SY-AA-103-513 “Continual Behavioral Observation Program”

5.1.1.9. SY-AA-103-517 “In processing Of Personnel (Employee And Contractor)”
5.1.1.10. SY-AA-103-518 “Out processing Of Personnel (Employee And Contractor)”
5.1.1.11. LS-AA-119 “Fatigue Management and Work Hour Limits”

5.1.1.12. LS-AA-119-1005 “Contractor/Vendor Compliance with Fatigue Management and
Work Hour Limits”

Contractor will obtain the Policies and Procedures referenced above from the Buyer’s Designated
Representative.

5.1.2. Contractor will provide a written job task analysis or job description upon request from Buyer
Nuclear Security for each person/position who is seeking authorized unescorted access at any nuclear facility.

5.1.3 The Contractor will not charge Buyer’s third party background vendor entity hired to perform the
background investigations a fee to conduct an employment check on Contractor individuals currently or previously
employed.

5.1.4 Contractor will answer suitable inquiry questions to complete a background investigation on all
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of its personnel who have unescorted access to a Buyer nuclear facility.

5.1.5 Buyer requires a minimum of 72 hours’ notice, unless otherwise approved, for escorted access
notification to security.

5.1.6 Contractor Personnel are required to provide name, social security number, in advance, to the
cognizant escort and present an approved photo ID (driver’s license typ.) at time of escorted access.

5.2. Fitness for Duty Requirements.

5.2.1. Contractor will cooperate with and follow, and will cause its Subcontractors and Contractor
Personnel to cooperate with and follow, Buyer’s Fitness For Duty Program Policies and Procedures that are involved in
Work on Exelon property.

5.2.2. Buyer will perform all drug and alcohol testing and will provide Nuclear General Employee
Training (NGET), including Fitness For Duty training for Contractor Personnel as required per 10 CFR Part 26.

5.2.3. Contractor will operate a Continual Behavioral Observation Program (CBOP) as required by the
NRC Access Authorization Rule, 10 CFR 73.56 and NRC Regulatory Guide 5.66 (which is covered in NGET).

5.2.4. Contractor will inform Contractor Personnel that they must abstain from consuming alcohol for
five hours (5) prior to reporting to work at Buyer’s nuclear stations (the “five hour abstinence rule™).

5.2.5. Contractor will conduct call-outs for unscheduled work according to the Fitness For Duty Call-
Out Guideline (which is received in NGET) including the following steps:

5.2.5.1. Contractor is responsible for asking Contractor Personnel and documenting responses to
the following questions: (i) “Have you consumed alcohol in the past 5 hours” and (ii)*“Are you fit for Duty?”

5.2.5.2. Contractor Personnel being called out are responsible to make a statement regarding the
previous questions.

5.2.5.3. Contractor will retain the documentation of call-outs on-Site and make it available to
Buyer for annual audits.

5.3. Unescorted Access Requirements
5.3.1. Requesting Unescorted Access. Contractors whose Contractor Personnel require unescorted

access to a Buyer nuclear station Protected Area (“Unescorted Access”) must first contact the Station Security
Administrators Office listed in Exhibit A for current badging instructions.

5.3.2 Cancellation of Unescorted Access. Contractor will immediately notify Buyer’s nuclear station
Security Department by telephone, following up in writing by fax or U.S. mail within twenty-four (24) hours using
Attachment B, when any Contractor Personnel granted Unescorted Access: (i) no longer requires access to Buyer’s or its
Affiliates’ assets, (ii) a Contractor Personnel is terminated or his or her employment is otherwise ended, or (iii) the
Services are either completed or terminated, so that Buyer can discontinue access for such Contractor Personnel.
Contractor will immediately notify Buyer to terminate access to Sites for any Contractor Personnel that is: (i) suspended
or terminated from employment for cause, or (ii) that Contractor reasonably believes may pose a threat to the safe
working environment at or to any Site, including to employees, customers, buildings, assets, computer systems, trade
secrets, confidential data, and/or employee or customer information and Contractor will take all steps reasonably
necessary to immediately deny such Contractor Personnel access to the Site and its customers, and return to Buyer any
Buyer-issued property including, but not limited to, Buyer photo ID badge, keys, parking pass, documents, or laptop in the
possession of such Contractor Personnel. See Attachment A for contacts during and outside normal business hours.
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5.3.3. Contractors will require all Subcontractors and Contractor Personnel to report all arrests and
convictions of Contractor Personnel, other than minor traffic violations (i.e., speeding, parking tickets), to Buyer’s nuclear
station Security Department. Failure to report an arrest or conviction could result in denial or loss of Unescorted Access.

5.4 Safeguards Information.

All Contractor's personnel that need to access, hold, or create Safeguards Information (SGI) including Safeguard
Information —Modified Handling (SGI-M) relating to Buyer facilities are to follow and acknowledge the requirements set
forth in Buyer procedure SY-AA-101-106, “Control and Classification of SGI” and meet the requirements of 10 CFR
73.21, 10 CFR 73.22, and 10 CFR 73.23. This includes but is not limited to the following responsibilities:

5.4.1. All SGI including SGI-M needs to have classification information - Name, Title, Organization,
Date of Classification.

5.4.2. All newly created SGI including SGI-M to have the classification information incorporated into
the first page of the document.

5.4.3. Only crosscut shredders producing a piece size of %" or less can be used to destroy SGI including
SGI-M.

5.4.4. SGI including SGI-M can only be created, revised, viewed electronically and/or printed on
computers and printers that do not have a network connection and are approved for usage as a “stand-alone” machine.

5.4.5. SGI including SGI-M must be stored in a manner approved by Buyer and in approved cabinets
with approved locks.

5.4.6 SGl including SGI-M must be packaged per procedure for transportation.

5.4.7 SGl including SGI-M found unattended must NOT BE READ, must be quarantined, and Security
must be immediately notified.

5.5. Approved Vendor List.

Failure to comply with this Article 5 could result in Contractor’s removal from Buyer’s Security Approved
Vendor List.

ARTICLE 6
MISCELLANEOUS

6.1 Control of Portable Devices and Portable Media to be Used with Critical Digital Assets.

Contractor will comply with the latest version of Buyer procedure MA-AA-716-235 “Control of Critical Digital
Asset (CDA) Portable Media and Portable Devices” with respect to work performed at nuclear facilities, and such
procedure is incorporated herein by reference. This procedure implements NRC requirements specified in 10 CFR 73.54.
Contractor will obtain the referenced procedure from the designated Buyer Contract Administrator.

6.2 Chemicals.

All chemicals intended to be delivered to a Buyer facility for Work must be approved by each Exelon facility’s
Chemical Control Coordinator regardless of hazard and before shipping to that facility. Buyer will not be responsible for
Contractor’s cost for delays if chemicals are brought to a facility without approval.

6.3 Deliveries.

Drivers making deliveries to Buyer’s nuclear facilities that require access into the Protected Area must be aware
of the following:
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6.3.1 Identification. Access to the nuclear facility will not be granted without an acceptable form of
photo identification (i.e. valid government issued identification card with a photo or employer-issued identification card
with a photo). Visitor access to the Protected Area will not be granted without a valid government issued identification
card with photo and a social security number. For delivery access to an Exclusion Zone/Protected Area, Contractor must
submit 48-hour notice prior to the time access is anticipated to be needed (See SY-AA-101-130). Access to the Protected
Area as a visitor will not be granted without a valid government issued identification card with a photo and a social
security number.

6.3.2 Search. Prior to entering the Protected Area, all Contractor Personnel, Contractor vehicles and
all their contents and compartments will be searched. Assure that all locked compartments can be opened. Do not bring
any items and material with you that are not absolutely necessary (i.e. briefcases, duffel bags, tool boxes, tarps, etc.)
Assure that the vehicles are reasonably well kept. Clothing, towels, rags, work gloves, and other such items that are not
necessary for the delivery will lengthen the amount of time taken to search the vehicle. Removing unnecessary objects
from the glove compartment will also assist in performing the search more quickly.

6.3.3 Fitness-For-Duty — Visitors who have consumed alcohol within the last 5 hours should not
request access to the Protected Area.

6.3.4  Prohibited Items. The following items are NOT allowed within the Protected Area:

o Firearms (including parts, facsimiles and ammunition)
o Explosives

e Incendiary devices

e Alcoholic beverages

e lllegal drugs and drug paraphernalia

e Incapacitating agents (mace, pepper spray, etc.)

e Hunting bows

o lllegal knives (such as switchblades)

IF DRIVERS OR CONTRACTOR PERSONNEL HAVE ANY OF THE ABOVE ITEMS, CONTRACTOR MUST
INFORM SECURITY PRIOR TO THEIR ATTEMPTING ENTRY.

6.3.5. Medications. Medication must be kept in its original container (e.g., do not mix medications in the
same container) and the name on the medication bottle is to match the name of the individual possessing it. Buyer Site
Security must contact appropriate law enforcement agencies for all suspected illegal substances and illegal firearms,
explosives, or incendiary devices.

6.3.6. Sampling of Deliveries. Depending on the product being delivered, the site may require collecting
a sample of the product and testing it prior to unloading the product.

6.3.7. Driver’s Use of Solvents or Chemicals. No solvents or chemical products (such as WD-40) owned
by the driver can be used without permission from site personnel to assure conformance with the Site’s Consumable
Chemical Control Program.

6.4 Delay Costs. Buyer will not be responsible for costs due to delays or reimbursement thereof arising out
of Contractor’s non-compliance with the provisions of Articles 4, 5 and 6 of this Exhibit E.
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Attachment A

DURING NORMAL BUSINESS HOURS: Monday — Friday 8am — 4pm
FAX or Telephone Cancellations to Station Security Badge Fabrication

Braidwood Station

Station Security Badge Fabrication
(815) 406-2930

Fax Number

(815) 406-2939

East of IL Rt. 53

1% Miles S. of Rt. 113

Braceville, IL 60407

Byron Station

Station Security Badge Fabrication
(815) 406-2902

Fax Number

(815) 406-2939

4450 N. German Church Road
Byron, IL 61010

Calvert Cliffs Nuclear Power Plant
Station Security Badge Fabrication
(410) 495-3751

Fax Number

(410) 495-6818

1650 Calvert Cliffs Parkway
Lusby, MD 20657

Clinton Station

Station Security Badge Fabrication
(217) 937-2902

Fax Number

(217) 937-2999

8401 Power Road

Clinton, IL 61727

Dresden Station

Station Security Badge Fabrication
(815) 406-2930

Fax Number

(815) 406-2939

6500 N. Dresden Road

Morris, IL 60450

LaSalle County Station

Station Security Badge Fabrication
(815) 415-2902

Fax Number

(815) 415-2939

2601 N. 21st Road

Marseilles, IL 61341

Limerick Station

Station Security Badge Fabrication
(610) 718-2061

Fax Number

(610) 718-2739

3146 Sanatoga Road

Pottstown, PA 19464

Nine Mile Point Nuclear Station
Station Security Badge Fabrication
(315) 349-1912

Fax Number

(315) 349-4229

348 Lake Road

Oswego, NY 13126

Oyster Creek Station

Station Security Badge Fabrication
(609) 971-4800

Fax Number

(609) 971-4099

Route 9 South, Box 388

Forked River, NJ 08731

Peach Bottom Station

Station Security Badge Fabrication
(717) 456-3045

Fax Number

(717) 456-4257

1848 Lay Road

Delta, PA 17314
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Quad Cities Station

Station Security Badge Fabrication
(815) 406-2930/2931(309) 227-2902
Fax Number

(815) 406-2939(309) 227-2939
22710 206™ Ave North.

Cordova, IL 61242

R.E. Ginna Nuclear Power Plant
Station Security Badge Fabrication
(315) 791-3275

Alternate (315) 791-3101

Fax Number

(315) 791-3913

1503 Lake Road

Ontario, NY 14519

TMI Station
Station Security Badge Fabrication
(717) 948-8293

Zion Station
Station Security Badge Fabrication
(847) 746-2084 ext. 2710

Fax Number Fax Number
(717) 948-8636 (847) 731-4257
2625 River Road 101 Shiloh Blvd
Middletown, PA 17057 Zion, IL 60099
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Attachment B

Cancellation of Unescorted Access

Date:

Transmitted by Fax or U.S. Mail
From:

To: Station Security Administrator (check one or more stations below)

( ) Braidwood Station ( ) Byron Station ( ) Calvert Cliffs Nuclear
Power Plant
( ) Dresden Station ( ) LaSalle Station ( ) Limerick Station
( ) Nine Mile Point Nuclear () Oyster Creek Station ( ) Peach Bottom Station
Station
( ) Quad Cities Station ( ) R.E. Ginna Nuclear Power () Zion Station
Plant

Requests for unescorted access for the personnel listed below is hereby cancelled.

Full Name Social Security Number

Name of Contractor Company

Signature

Printed or Typed Name of Signatory

Title of Signatory
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EXHIBIT F - BACKGROUND INVESTIGATIONS

Background investigations must include the following:

e Use as Investigation search components the applicant’s date of birth and all names/aliases provided or
identified during the investigation

e SSN Verification and Trace

e Searches of:

National criminal database, such as the National Crime Information Center (NCIC) or the
Widescreen Plus National Criminal Search

7 year county and, if available, local municipality criminal database search using addresses from
the previous seven years

7 year Federal District Court criminal database search using addresses from the previous seven
years

7 year State Law Enforcement Verification using addresses from the previous seven years

The National Sex Offender & Violent Abuse Registry

Global OFAC

7 year Employment Verification

Education Verification — Highest completed

5-panel Drug Test

If required by Buyer, Contractor will provide a photograph of each Contractor Personnel to Buyer prior to the start of the Services.
Photo requirements for identification badges:

The image must be in color and must be clear with no distortions of any kind

The image should be taken against a white background

The image should be centered in the photo from the top of the shoulders to the top of the head.
Do not include anything below the shoulders in the photo

No sunglasses or headwear of any kind, unless for religious purposes

Must be sent in JPEG format

Image files must be named for the badge holder and in JPEG format (e.g., badge holder name.jpg)
with pixel resolution set to 640 pixels wide by 480 pixels tall
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EXHIBIT G - UTILITIES SPECIAL TERMS AND CONDITIONS
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In the event that Contractor performs any Work for an Exelon Utility, the following provisions will apply:
ARTICLE 1. DEFINITIONS

Unless otherwise defined herein, all capitalized terms will have the meaning given to them in the Terms and
Conditions unless context requires otherwise.

“ACE” means Apparent Cause Evaluation. An Apparent Cause Evaluation is an investigation conducted to
determine the apparent cause and extent of condition of an event or problem. An ACE provides a limited investigation
and assignment of corrective actions

“As-Built Package” means the Work Package that is returned to the Utility at the completion of work
documenting the condition of the Facilities associated with the work. The as-built package should accurately describe the
completed Work.

“Baseline Work” means scopes of Work that are typically performed as routine work by Utility gas mechanics or
electric lineman, and Contractors may be assigned as a Contractor of Choice (COC) to fill peaks in the base workload.

“Centrally Managed Project” means a project that is managed by a Buyer project manager for the applicable
Utility’s Project Management Organization.

“CIWP” means Contractor Information Web Page. CIWP is an internet controlled access website where
Contractors can access current versions of applicable Policies and Procedures required for the completion of assigned
Work.

“CPA” means contract payment authorization issued through the Buyer’s electronic contract management
system (currently Asset Suite 8) to approve the payment of an invoice.

“CR” means Condition Report. A Condition Report is a written document used to report initial fact finding in
response to a human performance event, equipment failure, or other adverse condition.

“COC” or “Contractor of Choice” means a preferred or alliance Contractor with an established contract for
performing a specific category of Work. Baseline Work is often awarded to a COC under a Blanket Contract where the
specific work assignments have not been identified prior to Contract Award.

“Contractor’s Quality Program” will have the meaning in Section 12.1.1.

“Covered Work” means Work which involves (i) an operations, maintenance, or emergency-response function
regulated by 49 C.F.R. Parts 192, 193, or 195 that is performed on a pipeline or on an Liquefied Natural Gas facility; or,
(ii) operation of a commercial motor vehicle and meets the additional conditions described in 49 C.F.R. Part 382.103.

“Customer” means an Exelon Utility’s residential, commercial or industrial customer whose property or service
is or may be affected by Contractor’s performance of the Work.

“DART Rate” means Days Away Restricted Transfer Rate.

“Design Criteria” means a document or document setting forth the criteria for the engineering, design or
construction work scope.

“DOT” means the U.S. Department of Transportation or its successor.
“DOT Regulations” means 49 C.F.R. Parts 40, 192, 193, 195, 199, and 382.
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“Environmental Management System” or “EMS” means the applicable Exelon Utility’s Policies and
Procedures to satisfy the requirements of the Exelon EMS Program (EN-AC-10) and 1SO 14001:2004. EMS is a continual
cycle of planning, implementing, reviewing, and improving the processes and actions that an organization undertakes to
meet its business and environmental goals. Built on the "Plan, Do, Check, Act" model, the EMS enables the organization
to programmatically manage its environmental risks and liabilities. Simply, the EMS is a process to manage
environmental risk.

“Exelon Utility” means Baltimore Gas and Electric Company (“BGE”), Commonwealth Edison Company
(“ComEd™), PECO Energy Company (“PECQ”), or any electric or natural gas transmission or distribution companies
operated by a subsidiary of Exelon Corporation.

“FFD Coordinator” means the Buyer Fitness for Duty Program Coordinator or other individual designated by
Buyer to coordinate with Contractor regarding compliance with the requirements of Article 2 of these Special Terms and
Conditions.

“Gas Out” means Contractor has pressurized a gas utility with natural gas.

“LWDC Rate” means Lost Work Day Case Rate.

“OCC” means the applicable Exelon Utility’s Operations Control Center.

“OSHA Recordable Rate” means number of injuries times 200,000 divided by work hours within a specific
period.

“Phase 1" means conceptual study or design phase.

“Phase 2" means detailed design and project planning phase.
“Phase 3” means execution or construction phase.

“PPE” means Personal Protective Equipment.

“Quality-Related Records” means Contractor’s Quality Assurance Manual; other quality control policies,
procedures, and processes

“Record Set of Drawings” will have the meaning in Section 6.3.1.

“Severity Rate” means days away times 200,000 divided by the work hours during a specific period

“SWP” means Safe Work Plan.

“Web-based Repository” means ISNetworld (https://www.isnetworld.com/Customers.aspx) or such other third-

party managed on-line reporting service and repository of Contractor’s OSHA hours as may be specified in the Purchase
Order.

“Work Package” means the collection of electronic work order related documents, including scope of Work
document, prints and unit sheets with estimates that identify what Work is to be performed and contains all the
information necessary to enable efficient work scheduling and execution.

“Work Package Checklist” means a document describing the required contents of the Work Package.

ARTICLE 2. POLICIES, PROCEDURES, AND SPECIFICATIONS
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2.1. Policies and Procedures.

the CIWP.

= Exelon

The Policies and Procedures listed below are applicable to Work performed by
COCs, and as otherwise specified in the Purchase Order. These Policies and Procedures are available to Contractors on

2.1.1. PC-ED-P022-R0001, Projects and Contracts Contractor Accrual Guidelines

2.1.2.

2.1.3.

2.14.

2.15.

2.1.6.

2.1.7.

2.1.8.

2.1.9.

2.1.10.

2.1.11.

PC-ED-2016, Contractor Compliance and Management of Contractors

PC-ED-2017, Contractor Orientation

PC-ED-2018, Contractor Information Web Page
PC-EU-0013, Invoice Review and Approval Procedure
PC-EU-1021 Change Order Procedure

EA-ED-104, Event Free Clock Procedure
EA-EU-P011 — EU Human Performance Program
Applicable Exelon Utility “Rules to Dig By”

2.1.9.1. BGE Rulesto Dig By

2.1.9.2. CM-CE-080011, ComEd Rules to Dig By
2.1.9.3. CM-PE-080010, PECO Rules to Dig By
Applicable Exelon Utility Safety Rule Book

2.1.10.1. SA-BE-001 et seq., BGE Safety Manual
2.1.10.2. SA-CE-4032, ComEd Safety Rule Book
2.1.10.3. PECO Safety Rule Book

Applicable Exelon Utility Environmental Policies and Procedures
2.1.11.1. BGE

2.1.11.2. ComEd

2.1.11.3. PECO

2.2. Construction and Material Specifications.

Contractor will perform all Work for Exelon Utilities in accordance with Buyer’s Construction and Material
Specifications. Buyer’s Construction and Material Specifications are available to Contractors on the CIWP.
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ARTICLE 3. COMMUNICATIONS
3.1. Incident and Event Notification.

3.1.1 Contractor will immediately notify the OCC and Buyer’s Designated Representative of all incidents and
events as defined in the EA-ED-104, Event Free Clock Procedure.

3.1.2. All Contractors will notify Buyer Designated Representative (and task manager where applicable) if any
Contractor Personnel are involved in any incident involving personal injury, damage to electric, gas, water or other
utilities, or customer property; traffic accident within the Work Site; environmental violations; investigations, or litigation,
Customer or third-party complaints relating to the course of Work.

3.2 Communications.

3.2.1. Contractor will have the capabilities to access Buyer’s internet websites and services, transmit and receive
emails with attachments (e.g., MS-Word, MS-Excel, Adobe Acrobat), and map and identify location (e.g. GPS).

3.2.2. Contractor will provide and maintain mobile / cellular telephone communication links with and between
each of its work crews.

ARTICLE 4. CUSTOMER AND PUBLIC RELATIONS

The provisions of Article 4 are only applicable to Work performed by COCs, or as otherwise specified in the
Purchase Order.

4.1. Customer Satisfaction.

4.1.1. Contractor will review with all Contractor Personnel, the need to keep Buyer’s Customers satisfied with
Contractor performance.

4.1.2. Reviews will be conducted when each Contractor Personnel first performs Work for Buyer, and on an
annual basis thereafter.

4.1.3. Contractor will provide documentation of such reviews as requested by Buyer.
4.2.  Customer and Public Contacts and Interfaces. Contractor will manage its contacts and interfaces with the
Buyer’s Customers and public in a manner that enhances the reputation and image of the Buyer and will use all practical
means to prevent complaints from Customers and the public, including:

4.2.1. Contractor will minimize noise levels at Sites.

4.2.2. Contractor will manage without disagreement or dispute access to private property for the
purpose of conducting Work.

4.2.3. Contractor will notify any Customers whose service will be interrupted forty-eight (48) hours
before the start of Work in written format as approved by Buyer. Notice will include contact information, start date and
time, completion date and time.

4.2.4. Contractor will minimize scheduled electrical interruptions.
4.2,5. Contractor will notify all property owners or occupants verbally or through the use of a door

hanger of planned Work that will be performed on their property or which will require access to their property. Notice
will include contact information, start date and time, completion date and time.
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4.3. Customer and Third Party Claims and Complaints.
4.3.1. Contractor will promptly respond to and investigate all complaints pertaining to the Work.
4.3.1.1. Each complaint must be reported promptly to the Buyer’s Designated Representative verbally.
4.3.1.2. Contractor will submit a follow-up written report if requested by Buyer.
4.3.2. Contractor will maintain a written record of all complaints and their resolution.

4.3.3. Contractor will resolve damage claims from Buyer’s Customers and third parties arising out of
Contractor’s performance of the Work in a professional and timely manner.

4.3.4. Complaint records will be maintained for a period of twenty-four (24) months from the date the complaint
is resolved and will be subject to audit by Buyer.

ARTICLE 5. GOVERNMENTAL AUTHORITIES, PERMITS AND INSPECTIONS
5.1. Governmental Authorities

5.1.1. Contractor will ensure all Contractor Personnel conduct themselves in a professional manner when
interacting with Governmental Authorities.

5.2. Public Roadways.

5.2.1. Contractor will make all necessary arrangements with and notifications to Governmental Authorities for
the use of public roadways traveled by the Contractor's vehicles and equipment in the course of the Work.

5.2.2. Contractor will schedule its work to comply with the applicable Law concerning road use, including
posted roads.

5.3. Inspections.

5.3.1. The Contractor will notify Buyer’s Designated Representative immediately when any Governmental
Authority performs a Site inspection of Work performed on Buyer’s property.

ARTICLE 6. WORK MANAGEMENT PROCESS

The provisions of Article 6 are only applicable to Work performed by COCs, or as otherwise specified in the
Purchase Order.

6.1.  Work Packages.
6.1.1. Contractor will perform only the authorized Work specified in the Buyer’s Work Package

6.1.2. Contractor will utilize the Work Package Checklist, perform field walk downs, and verify design-to-field
conditions prior to mobilization and scheduled start of on-Site Work.

6.1.3. The Contractor will mark up all affected Buyer’s Drawings to show “As-Built” conditions and will
constitute revisions to Buyer’s drawings following completion of the Work.

6.2.  Work Management Interface.

6.2.1. Contractor will provide daily electronic report (in most current format) to Work Management,
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Operations, Construction & Maintenance and Alliance Management indicating each crew’s job assignments.

6.2.2. Contractor will participate in all required Work management calls and meetings to ensure schedule
adherence. Participate in weekly accountability meetings to address any schedule commitments not fulfilled.

6.3. Submittals.

6.3.1. Contractor will keep a record set of reference Drawings and sketches (“Record Set of Drawings”) at the
Site on which Contractor will clearly and accurately record all approved changes and/or additions to the Work made to
meet field conditions. The record set of drawings will be used for this purpose only, and will be delivered to the Buyer‘s
Designated Representative, in good condition, as an accurate record of the Work, prior to Final Acceptance.

6.3.2. Buyer reserves the right to send representatives to the office of Contractor, its Subcontractors and
vendors to examine drawings during the design and drafting phase to ensure conformance with the Contract Documents.

6.3.3. As-Built Packages and Record Sets of Drawings will be submitted to Buyer‘s Designated Representative
within ten (10) Business Days (five (5) Business Days for PECO) of Final Completion. Completed As-Built Packages
will contain copies of any Contractor QC inspection information. Rejected As-Built Packages must be corrected and re-
submitted within forty-eight (48) hours. Gas Out As-built will be submitted to OCC daily.

6.3.4. Copies of any calculations, assumptions made during the calculations, and other relevant information will
be submitted to Buyer‘s Designated Representative as part of the Submittals.

6.4 Scope Changes
6.4.1. Contractor will notify Buyer’s Designated Representative and obtain written authorization before making
any alteration in the scope of Work in the Work Package. Contractor will follow the PC-EU-1021, Change Order

Procedure.

6.4.2. Contractor will submit a completed Scope Change Notice in the form prescribed by Buyer to Buyer’s
Designated Representative per PC-EU-1021.

ARTICLE 7. DAMAGE TO PROPERTY AND GENERAL HOUSEKEEPING
7.1. Damage to Customer, Public and Third-Party Property.
7.1.1. Contractor will take reasonable care to protect and minimize damage to Customer, public and, third party
property, including buildings, streets, sidewalks, parking lots, yards, trees and ornamental vegetation and other

improvements.

7.1.2. Contractor will report promptly to Buyer’s Designated Representative any damage to Customer, public
and third-party property in accordance with the Contract Documents.

7.1.3. Contractor will repair any damage to resulting to Customer, public and third-party property from
Contractor's operations where required by applicable Law or Exelon Utility contract with customer.

7.1.4. Contractor will restore all damaged areas in a workman-like manner, including:
7.1.4.1. Seed, rake and water for grass, and

7.1.4.2. Patch or replace asphalt and paving according to applicable municipal or state standards, if
required by Purchase Order.

7.1.5. Repairs will be completed within the time-frames specified in the Contract Documents and Buyer’s
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Policies and Procedures.

7.1.5.1. If no time-frames are specified in the Contract Documents or Buyer’s Policies and Procedures,
repairs will be completed within sixty (60) days of completion of the Work, weather permitting.

7.1.5.2. Contractor will develop and maintain a permanent repair schedule for all surface restoration that
cannot be completed at the time of the completed Work.

7.1.5.3. Contractor will provide Buyer’s Designated Representative with a daily repair crew location
report.

7.1.5.4. Contractor will provide written notification to Customers, Governmental Authorities, and third
parties of scheduled repairs.

7.1.6. Contractor will compensate Customers, Governmental Authorities, and other third-parties, in a timely
manner, for all damages resulting from performance of the Work that cannot be repaired.

7.2.  Work Site Housekeeping
7.2.1. Contractor will maintain good housekeeping and orderliness at all times.

7.2.2. Contractor will continuously remove rubble, scrap material and construction debris generated by the
Work from the Site.

7.2.3. The Contractor will thoroughly clean the Site prior to the end of each workday.

7.2.4. Contractor will promptly remove any dirt, mud, construction debris, etc. deposited by Contractor on any
street.

7.2.5. The use of any existing substation for show-up and/or storage of Material and Contractor’s equipment will
not be permitted (other than those substations where the Work will be performed).

7.2.6. Contractor will not use electrical power from a Buyer’s source without prior approval for the Company.
ARTICLE 8. BUYER-FURNISHED MATERIAL AND PROPERTY
8.1. Buyer-Furnished Material and Property.

8.1.1. Contractor Personnel will not borrow, use, or operate Buyer-Furnished Material or Property without
approval of Buyer’s Designated Representative.

8.1.2. If approval is granted, Contractor will ensure that Contractor Personnel using Buyer-Furnished Property
are properly trained and provide written documentation of that training to Buyer’s Designated Representative.

8.1.3. Contractor will return surplus Buyer-Furnished Material and Buyer Furnished Property to the Buyer
storeroom designated in the Work Order, Purchase Order or by Buyer’s Designated Representative.

8.1.4. All Buyer-Furnished Material and Buyer Furnished Property will be returned in an orderly manner,
tagged with its catalog ID number and with the proper documentation and material return ticket indicating the Work Order
associated with the material.

8.1.5. Surplus wire and cable (assuming in good condition), regardless of length, will be returned using a
Material Return Ticket to the location of original distribution.
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8.2. Salvage
8.2.1. Contractors will salvage all material and equipment removed from service by returning to scrap
dumpsters at Buyer’s facilities or by other arrangements made with Buyer’s Designated Representative and Buyer’s
Investment Recovery Department.
ARTICLE 9. SAFETY AND SECURITY
9.1 Audits and Reports
9.1.1. Safety Audits.
9.1.1.1. Contractor will conduct safety audits on all Work in progress for Buyer.
9.1.1.2. Results of safety audits are to be reported to Buyer as requested.
9.1.2. Safety Reports

9.1.2.1. Contractor will submit a semi-annual safety report to Buyer. The report will contain:

9.1.2.1.1. A summary of activities undertaken in the implementation of the Contractor’s Safety
Program;

9.1.2.1.2. The current LWDC rate, DART Rate, Severity Rate, and Recordable Rate. Where
applicable rates are to be provided for both Buyer and non-Buyer Work; and

9.1.2.1.3. A roll up of safety audit findings from Buyer projects. This should include; number
of audits conducted and the most common safety violation found.

9.1.3. AIll OSHA hours and any other required information will be entered into the Web-based Repository.
9.2. Clothing and PPE

9.2.1. Contractor Personnel will comply with the clothing and PPE requirements in the applicable Buyer’s
Safety Policies and Procedures.

9.2.2. Contractor will ensure that Contractor Personnel hard hats will be easily distinguishable from those of
Buyer’s employees and other contractors.

9.3. Digging and Excavation

9.3.1. The Contractor will follow the applicable Buyer’s Prudent Digging Techniques Procedure (Rules to
Dig By) and any other applicable “one call”, locating or excavation regulations.

9.3.2. The Contractor will be required to perform a field walk down to ensure Rules to Dig By compliance
along with design and Construction Standards compliance.

9.4. Electrical Safety

9.4.1. Contractor will be required to follow Owner’s Lock Out-Tag Out Switching Request System (SRS) and
Minimum Approach Distance (MAD)/Clearance Requirements.

9.4.2. All Contractor Personnel performing Work in a Buyer’s substation will attend a safety / environmental /
security orientation which meets or exceed the requirements established by the applicable Exelon Utility.
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9.5. Orientation and Training

9.5.1. Contractor will conduct pre-Work orientation sessions for all Contractor Personnel under its direction.
The orientation will address all environmental, occupational health and safety rules, job hazard identification and

mitigation along with the proper use of personal protective equipment associated with the Work to be performed on Site.

9.5.2. Contractor will document Contractor Personnel participation in these pre-Work orientation sessions, and
make this documentation available upon request to Buyer’s Designated Representative.

9.5.3. Contractor will provide a safety orientation for each Subcontractor before Subcontractor mobilization at
the Work Site, including review of the SWP specific hazards, daily safety briefing requirements, and reporting
requirements.

9.6 Safe Work Plans.  The provisions of Section 9.6 are only applicable to Work performed by COCs, or as
otherwise specified in the Purchase Order.

9.6.1 Contractor will prepare a SWP, review it with the Buyer’s Designated Representative and Safety
Professional five (5) business days prior to mobilizing to the Site, and receive Buyer’s approval before executing Work at
the Site.

9.6.2. The SWP will include as a minimum a description of the work to be performed, the hazards, required
personnel protective equipment, and other safety requirements.

9.6.3. The SWP will also include a requirement for notification of Buyer and others if an incident occurs.

9.6.4. Contractor will maintain a summary of corrective actions from all ACE, RCI, CR or Near Miss incidents,
as well at those of other contractors reported to the Contractor by Buyer

9.6.5. Contractor will incorporate corrective actions from previous safety incidents into the Contractor’s Safe
Work Plans. The Contractor may request information from Buyer on the appropriate content of SWPs.

9.7. Site Readiness. The provisions of Section 9.7 are only applicable to Work performed by COCs, or as otherwise
specified in the Purchase Order.

9.7.1. Contractor will ensure job Site readiness in advance of the Work beginning.

9.7.1.1. Contractor will coordinate with Customer to have all obstacles in the path of the Work removed
as required.

9.7.1.2. The Contractor will bring to the attention of Buyer’s Designated Representative any conditions
where the Work scope would cause interference or prevent accessibility for maintenance and operations.

9.8. Traffic Control
9.8.1. Unless otherwise specified in the Purchase Order or Work Package, Contractor will provide the required
traffic control according to applicable traffic control standards developed or adopted by the permit issuing agency or

regulatory authorities.

9.8.2. Police coverage will be coordinated by the Contractor as required in the Purchase Order.
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ARTICLE 10. WORK SUBJECT TO DOT REGULATIONS

This Article 10 applies to Contractor and Subcontractors insofar as Contractor Personnel perform Covered Work
for Buyer on any Exelon Utility’s premises, facilities, or at any other location.

10.1. Drug, Alcohol and Controlled Substances.

Contractor will comply with applicable Law regarding use of and testing for drugs, alcohol, and controlled
substances.

10.1.1. Contractor will comply with all applicable provisions of 49 C.F.R. Parts 199 and 382 with respect to any
Contractor Personnel who is or will be assigned to perform Covered Work.

10.1.2. Contractor will conduct all drug, alcohol, and controlled substance testing relating to Covered Work in
accordance with the provisions of 49 C.F.R. Parts 40, 199, and 382.

10.1.3. Contractor will ensure that its drug, alcohol, or controlled substance testing programs comply with any
applicable state or local Laws regarding the administration and use of drug and alcohol tests in employment, including:

10.1.3.1. Maryland: MD Code, Health-General, Title §17-214

10.1.4. Contractor will develop and submit to Buyer’s FFD Coordinator for approval an Alcohol Misuse
Prevention Plan and an Anti-Drug Plan for Covered Work, to the extent required under 49 C.F.R. Parts 199.102 and
199.202.

10.1.5. Buyer authorizes Contractor to implement and conduct its own alcohol and drug testing, education, and
training programs for Covered Work in accordance with 49 C.F.R. Parts 40 and 199 after Buyer approval of Contractor’s
Alcohol Misuse Prevention Plan and Anti-Drug Plan,.

10.1.6. Contractor grants Buyer, the Administrator of the Pipeline and Hazardous Materials Safety
Administration (“PHMSA”), and any authorized state representative access to all properties and records for the purpose of
monitoring Contractor's compliance with 49 C.F.R. Parts 40 and 199 as it relates to the Covered Work.

10.2. Buyer’s Policies and Procedures.

Contractor will comply with applicable Buyer Policies and Procedures pertaining to the use of and testing for
drug, alcohol, and controlled substances while performing Covered Work, and while on Buyer’s premises.

10.2.1. Applicable Policies and Procedures include:
10.2.1.1. HR-AC-16 — Exelon Drug and Alcohol Policy;
10.2.1.2. HR-AC-301 - Post-Accident Testing Procedure, and
10.2.1.3.  Other Policies and Procedures listed in the Purchase Order or other Contract Documents.
10.2.2 Buyer will post to Contractor Information Web Page copies of all applicable Policies and Procedures.
10.3. Compliance by Contractor Employees.
10.3.1. Prior to commencing Covered Work, Contractor must provide Buyer’s FFD Coordinator with the full

name(s) and Social Security number(s) of Contractor Personnel to be used in the performance of Covered Work who have
been employed previously by Buyer or its Affiliates.
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10.3.2. Contractor will require all Contractor Personnel assigned to perform Covered Work to comply with the
provisions of 49 C.F.R. Parts 199 or 382 as applicable, and any state or local Laws pertaining to the same subject matters.

10.3.3. Contractor will require all Contractor Personnel assigned to perform Covered Work to comply with all
Buyer Policies and Procedures identified herein and in the Contract Documents.

10.3.4. Contractor will provide all Contractor Employees who are assigned to perform Covered Work with
appropriate training and education on compliance with the applicable Law and Buyer’s Policies and Procedures
referenced in these Special Terms and Conditions, including relevant supervisors or other Contractor Employees who
must be trained and educated on reasonable suspicion of the use of alcohol or controlled substances.

10.3.5. Contractor will not authorize any individual to perform Covered Work unless that individual has met the
requirements of 49 C.F.R. Parts 199 or 382, as applicable, and Buyer’s Policies and Procedures.

10.3.6. Buyer retains the right to grant, deny, suspend or revoke authorization for Contractor Personnel to
perform Covered Work in its sole discretion, and Buyer’s decision will be conclusive and binding upon Contractor.
However, the fact that Buyer has not denied authorization to an individual will not relieve Contractor from its
responsibilities and liabilities hereunder to ensure that such individual meets the requirements for authorization to perform
Covered Work.

10.3.7. Contractor Personnel who have a positive alcohol or drug test, or who refuse to submit to required testing
while performing Covered Work will not be permitted to perform any Work for Buyer or its Affiliates.

10.3.8. Nothing in these Special Terms and Conditions will create a relationship of employment between Buyer
and Contractor Personnel. Contractor will remain fully responsible for the selection, training, discipline, fitness, and skill
of all Contractor Personnel.

10.4  Contractor’s Certification of its Compliance.

10.4.1. Contractor will provide any information or compliance reporting to DOT as required under 49 C.F.R.
Parts 40, 199, and 382.

10.4.2. Contractor will provide the following information to Buyer:

10.4.2.1.  Contractor must submit copies of its Alcohol Misuse Prevention Plan and Anti-Drug Plan to
the Buyer’s FFD Coordinator, and Buyer must approve that Plan, prior to beginning any Covered Work for Buyer.

10.4.2.2.  Contractor will notify Buyer’s FFD Coordinator upon the removal of any Contractor
Personnel from Covered Work in accordance the DOT regulations or Buyer Policies and Procedures.

10.4.2.3.  Contractor will furnish to Buyer’s FFD Coordinator] the full name and social security number
of any Contractor Personnel removed from Covered Work under the DOT Regulations or Buyer’s Policies and
Procedures.

10.4.2.4.  Before Contractor may return Contractor Personnel to Covered Work following removal of
his or her authorization, Contractor will provide certification to Buyer’s FFD Coordinator that Contractor and the
Contractor Personnel have completed all return to work requirements imposed by the DOT regulations and Buyer’s
Policies and Procedures.

10.4.2.5. Contractor will forward information identified in the DOT reporting requirements under 49
C.F.R. Parts 199.119, 199.229, and 382.403, to Buyer’s FFD Coordinator] on a quarterly basis.

10.4.2.6.  Contractor will certify to Buyer’s FFD Coordinator on an annual basis that it has conducted
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and completed education and training of Contractor Personnel.

10.4.3 Contractor’s non-compliance with the any of the requirements in these Special Terms and
Conditions may result in revocation of any or all authorizations for Contractor to perform Covered Work.

10.5. No Additional Compensation

Contractor will not be entitled to any additional compensation for compliance with Article 10 of these Special
Terms and Conditions beyond the Contract Price.

ARTICLE 11. ENVIRONMENT
11.1. Environmental Compliance Plan.

11.1.1 Contractor will prepare an Environmental Compliance Plan for all non-Emergency Work and submit it to
Buyer’s Designated Representative for review at least thirty (30) days prior to Commencement of Work, or as otherwise
specified in the Project Schedule.

11.1.2. The Environmental Compliance Plan will:

11.1.2.1. Assess the potential for the Work to adversely affect the environment;
11.1.2.2. ldentify applicable Laws;

11.1.2.3. ldentify Contractor’s proposed method of complying with applicable Laws;

11.1.2.4. Provide schedule for application and approval for all necessary permits and licenses, including
necessary notifications and publications, to be incorporated into Project Schedule.

11.1.2.5. Provide a life cycle analysis for all Materials selected for use on an individual project. The
analysis shall indicate a listing of all Materials proposed for use and an assessment of the potential environmental impacts
associated with the manufacturing, use and disposal of Material. Contractor shall use Materials that have the lowest
adverse environmental impact based on their lifecycle analysis, during the performance of their work.

11.2.  Environmental Management System (“EMS”)

11.2.1. Contractor will comply with Buyer’s EMS, including Buyer’s applicable Environmental Policies and
Procedures..

11.2.2. Contractor Personnel will complete and document EMS training and provide to Buyer as requested
within twenty-four (24) hours of the request.

11.3. Treatment, Disposal and Recycling Facilties

11.3.1. Contractor shall submit the location(s) of treatment ,disposal or recycling facilities for all material wastes
for approval of to Buyer’s Environmental Services (ES) group, per Section 25.1 of the Terms and Conditions, prior to
commencement of Work.

11.3.2. Containers used for transportation of waste materials must be suitable for the material being transported.

11.3.3. All oil-filled and formerly oil-filled equipment/waste materials must be transported in sealed, lined and
tarped containers.
11.3.4. Within thirty (30) Days of the date of disposal, the Contractor shall provide the Buyer with copies of all
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manifests, permits, certificates and any other documentation relating to the disposal of waste materials generated during
the Work.

11.4. Spills, Releases and Leaks

11.4.1. In addition to the requirements of Section 24.5.5 of the Terms and Conditions, Contractor will
immediately report all spills, releases and leaks of any substance to the environment to Buyer’s Operation Control Center
(OCC) and Buyer’s ES group.

11.4.2. Contractor will cease all Work in the area affected by a spill, release, or leak and implement containment
measures to prevent the release, movement, spread, or disturbance of hazardous constituents and to protect Persons,
property and the environment.

11.4.3. Final spill, release or leak cleanup and material disposal should be completed in coordination with the
Buyer’s ES group, which may include using the Buyer’s environmental Contractor Of Choice (COC).

11.5 Soil Management

11.5.1. Contractor will perform the testing, excavation, handling, transportation and disposal of soils generated
from all Work Sites in accordance with applicable Law and Buyer’s Policies and Procedures.

11.5.2. Contractor will identify all soil storage and disposal locations prior to the commencement of any Work.
Contractor will provide documentation to the Buyer on a monthly basis which will, at a minimum, include:

11.5.2.1. Disposal/recycling facilities utilized,
11.5.2.2. VVolumes generated from each Purchase Order; and

11.5.2.3. All testing and confirmation of testing performed by or for Contractor to document the soil
quality.

11.1.6. Water Management

11.6.1. Prior to commencement of any Work, Contractor will provide details to Buyer on the proposed handling,
containment, treatment, discharge, or disposal of any/all water that may be encountered as part of tits Work.

11.6.2. Contractor will perform dewatering of manholes and excavations in compliance with the requirements
established by the Buyer’s ES group.

11.6.3. Contractor will perform all necessary studies to document water quality and conditions

11.6.4. Contractor will submit to Buyer’s ES group copies of all necessary environmental permits, approvals and
licenses to perform work for the Buyer, including, but not limited to, permits for dewatering (withdrawal) and discharge
prior to commencment of the Work.

11.6.4. Any on-Site treatment of water requires approval by the Buyer’s ES group.
11.1.7. Land Disturbances

11.17.1. Prior to commence of the Work, Contractor will perform all studies required by applicable Law to
perform the Work including, but not limited to, geotechnical, environmental, construction, wetland, storm water, erosion
and sedimentation , and zoning studies.

11.17.2. Contractor will submit copies of the study reports, and all related permits, licenses and other
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documentation to the Buyer prior to commencement of any Work.

11.7.3. Contractor will submit a detailed Horizontal Directional Drilling (HDD) plan to the Buyer’s Designated
Representative for review prior to commencement of any HDD Work, which will include, at a minimum, the following:

11.7.3.1. Details regarding all permits, environmental/engineering studies
11.7.3.2. The HDD route;

11.7.3.3. Measures to mitigate environmentally sensitive areas;

11.7.3.4. Drilling fluid details;

11.7.3.5. Plans for handling of inadvertent drilling fluid releases; and

11.7.3.6. Plans for handling, storage and disposal of drilling wastes prior to the commencement of any
Work.

11.8. Demolition Work

11.8.1. Hazardous Substances Assessment. Prior to the commencement of any demolition Work, Contractor will
perform and submit to Buyer’s ES group a Hazardous Substances assessment to identify any Hazardous Substances that
require removal, and/or abatement (e.g., lead, mercury, PCBs, asbestos, radiation sources, or oil filled equipment) prior to
commencement of the demolition activities.

11.8.2. Contractor will verify all materials have been removed prior to commencement of any demolition
activities.

ARTICLE 12. QUALITY ASSURANCE (QA)

The provisions of Article 12 are only applicable to Work performed by COCs, or as otherwise specified in the
Purchase Order.

12.1. Quality Control, Inspections and Acceptance of Work.

12.1.1. The Contractor is responsible for quality control and conformance to Contract Documents during the
course of the Work.

12.1.2. Buyer will perform periodic Quality Assurance (“QA”) inspections and annual audits to ensure the
Contractor’s Quality Program is effective and in compliance with the Contract Documents. Deviations and
nonconformances identified must be completed by the specified completion date in the applicable inspection or audit
report.

12.1.3. Contractor quality control inspections will be conducted by subject matter experts dedicated to the quality
control function and not by the Contractor Personnel performing or supervising the Work. Records of the inspections will
be maintained for a minimum of five years.

12.1.4. Buyer may require Contractor to conduct specific levels of quality control inspections on as needed, i.e.,
Top Priority Circuit (TPC), Summer Critical, governmental commitment, Ward commitment, etc.

12.1.5. When a Work Package is returned and Work is progressed to “completed” status, Contractor will execute
a Certificate of Final Completion attesting to the quality and completeness of work.
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12.2. Contractor’s Quality Program.

12.2.1. The Contractor will maintain a documented quality program based on the requirements identified in
ANSI/IASQC C1-1996 (Specification of General Requirements for a Quality Program). Contractors will be responsible
for obtaining a copy of the standard as well as assuring that the current revision of the standard is used (a copy can be
purchased at www.ansi.org).

12.2.2. The Contractor will not be required to obtain independent or third party quality assurance certifications,
but should comply with the ANSI requirements and any additional requirements that have been identified in this contract.
Document retention policies identified in this contract supersedes those identified in ANSI/IASQC C1-1996.

12.2.3. The Contractor will be responsible for designating a Quality Manager to implement the Quality Control
Program. The Quality Manager will report to a management level such that this individual has the required authority and
organizational freedom, including sufficient independence from cost.

12.2.4 The Quality Manager will ensure all work is performed according to the contractor’s Quality Program as
well as all applicable Buyer policies, procedures, and specifications. Acceptance of the Contractor’s Quality Program by
Buyer does not relieve the Contractor of the obligation to comply with the requirements of the procurement documents.

12.2.5. The Contractor’s Quality Program must be kept current and adhered to by Contractor as accepted; failure
to do so is cause for termination of Purchase Orders.

12.2.6. If Contractor’s Quality Program is subsequently found to be ineffective or inadequate in providing
acceptable quality control, Buyer reserves the right to require necessary revisions, corrective action(s), or both.

12.2.7. Contractor will ensure its Subcontractor(s) implement and maintain an effective Quality Program that
complies with the Contract Documents.

12.2.8. Nonconformances in the Contractor’s Quality Program or conditions adverse to quality will be
documented and reported to the Buyer’s Designated Representative immediately. The representative will determine
appropriate corrective actions up to and including Purchase Order termination. Corrective actions must be completed by
specified time-period in the Contractor’s Quality Program. Significant non-conformances adverse to Quality may result
in a stop Work order by Buyer.

12.3.  Quality Control Documentation

12.3.1. Contractor’s Quality Program will be documented in the Contractor’s Quality Manual; which Contractor
will submit to Buyer thirty (30) Days prior to commencement of Work or by such other Milestone Date specified by
Buyer’s Designated Representative.

12.3.2. Contractor’s Quality Manual will be kept current and made available to Buyer or its designated agents
during auditing and surveillance activities. The contractor will maintain a revision history of changes made to documents.

12.3.3. Contractor will require its Subcontractor(s) to furnish Quality Control Procedures, Process, and Quality
Assurance Manual for review and acceptance by Buyer upon Buyer’s request.

12.3.4. All Contractor Quality-Related Records, procedures, and Contractor Personnel qualifications will be
available for examination by Buyer or its authorized agent.

12.3.5. Contractor will maintain all Quality-Related Records for a five (5) year period. These records will identify
the actual scope of Work performed, reference the Buyer Work Order number and Quality Control program information.
Quality-related records pertaining to the Work will not be destroyed or otherwise disposed of without written permission
of Buyer prior to expiration of the 5-year period.
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12.3.6. A copy of any Quality Control inspection reports will be provided with the completed Work Package.
Inspection records will contain documented evidence that inspections, tests, or analyses required by the Buyer
procurement documents, specifications, or drawings referenced therein have been satisfactorily completed.

ARTICLE 13. THIRD-PARTY VERIFICATION REQUIREMENTS

If Contractor is performing Work for an Exelon Utility, Contractor will become a member of the Web-based
Repository directed by Buyer.

ARTICLE 14. ADDITIONAL INVOICING REQUIREMENTS
14.1. Submission

14.1.1. Contractor will submit invoices in accordance with PC-EU-0013, Invoice Review and Approval
Procedure and PC-ED-P022-R0001, Projects and Contracts Contractor Accrual Guidelines.

14.1.2. Contractor will submit a draft invoice with corresponding pending CPA’s in Passport to the Buyer’s
Designated Representative by the fifth (5™) of the month following the month in which the Work was performed and in
accordance with PC-EU-0013, Invoice Review and Approval Procedure.

14.1.3. Invoices for Services rendered the previous month must be received by the fifteenth (15th) of the month
following the month in which the Work was performed when the Contract Management Passport Module is used to
submit invoices.

14.1.4. Contractor will not submit invoices for less than two thousand dollars ($2,000) unless for Final Invoice.
14.2. Format
14.2.1. Equipment.

14.2.1.1. Invoices will separately itemize each category of equipment as a separate line item and will
indicate whether the equipment was Contractor-owned, Subcontractor-Owned, or leased.

14.2.1.2. Equipment includes major construction equipment such as cranes, bucket trucks, dump trucks,
semis, pick-up trucks, back hoes, tractors, bull dozers, pole trailers, etc., complete with appurtenances such as boom,
bucket, etc.

14.2.1.3. Fuel, insurance, lubricants, maintenance, repairs (including parts) and other expenses are
included in the equipment rates except as otherwise expressly specified in the Purchase Order.

14.2.2. Other Materials.

14.2.2.1. Invoices will separately itemize each type of Material as a separate line item that is either an
actual part of the finished Work or utilized in the performance of the Work , including consumables and multi-use
supplies such as road plates, lumber, chains, forms etc.

14.2.3 Labor.

14.2.3.1. Invoices will separately itemize and categorize Contractor Personnel by job classification, such
as craftsmen (e.g., apprentices, journeymen, foremen, and/or general foreman), operators of leased equipment;
professionals, and supervisory personnel, and whether such Contractor Personnel are Contractor’s employees or
Subcontractor employees.

14.2.3.2. Invoices will separately itemize subsistence allowances (i.e., per diem) and travel expenses.
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14.2.3.3. Invoices will separately itemize federal and state employee Medicare, Social Security,
unemployment insurance and other government-required contributions for each Contractor Personnel.

14.2.4. Miscellaneous.

14.2.4.1.  All other charges that do not fit into the equipment, other Material, or labor categories will be
itemized as miscellaneous charges.

14.2.5. Invoices will separately itemize all associated mark-ups, overhead and profit for each line item.

14.2.6 Invoices will separately itemize mobilization, demobilization and transportation to-and-from the Site
charges as separate line items.

14.3. CPAs.

14.3.1. Each CPA will include the following information (code block) for each Work Order and will be broken
out by equipment, other Materials, labor, and miscellaneous.

1.1. ys | Work Actvy TC F Cntr Proj Oper R Cntr Company
ID Task

14.3.2. CPAs must indicate percent of work completed.

14.3.3. CPAs must indicate the correct performance period.

14.3.4. CPAs are anticipated to be approved by the tenth of each month.

ARTICLE 15. CENTRALLY MANAGED PROJECTS

15.1  Subcontracting Plan

15.1.1. The Contractor will develop a subcontracting plan and review with the Buyer’s Designated
Representative and project manager (if different). The subcontracting plan will identify the Subcontractors the Contractor
plans to use for each scope of Work
15.2.  Material Plan

15.2.1. The Contractor will develop a Material procurement plan and review with the Buyer’s Designated
Representative and project manager (if different). The Plan will identify the types of Material to be procured by the
Contractor versus furnished by Buyer.

15.3.  Scope Development

15.3.1. For Centrally Managed Projects, when the scope of Work includes engineering or design for
transmission or substation facilities, the Contractor will develop and maintain Design Criteria.

15.3.1.1.  The Design Criteria will include project specific design requirements.

15.3.1.2.  The Design Criteria will be submitted to the Buyer’s Engineer for comments and
approval.
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15.3.1.3.  The Contractor will promptly revise and re-issue the Design Criteria when new
or changed criteria are identified.

15.3.2. Contractor will provide appropriate personnel to support the scope development in each phase. Scope
development will include site walk- downs, development of conceptual design including layouts and general
arrangements, and planning sessions with the responsible engineering, estimating, and installation personnel to assure
complete scope identification.

15.3.3. Scope development will not be considered complete at the end of Phase 1 or at the end of Phase 2 unless
the responsible design engineer and responsible installer perform a joint walk-down using the latest available design
drawings or as required by Buyer’s Designated Representative.

15.3.4. Contractor will retain records related to approved scope, design, safety, cost estimates, forecasts, accruals,
and invoices.

15.4.  Schedule Development
15.4.1. Project Schedule.

15.4.1.1.  Contractor will develop a Project Schedule that will reflect a level of detail consistent with
the Phase of the Work.

15.4.1.2.  Two (2) weeks prior to beginning Work, the Contractor will submit to Buyer for acceptance
a logic-based Project Schedule to a level of detail and description, which allows for tracking its day-to-day operations.

15.4.1.3. The standard activity duration will be less than three (3) Business Days unless an exception is
granted by Buyer.

15.4.1.4. The Project Schedule will be resource- loaded, including critical materials and resources
(manpower loading) and organized in a fashion acceptable to Buyer to support forecasting and budgeting.

15.4.1.5. The Project Schedule will be updated at least weekly to support weekly forecasts, identifying
any changes in sequencing from the latest accepted Project Schedule. Project Schedule updates will utilize a Sunday data
date and be submitted by the following Tuesday.

15.4.1.6  Any deviations in Contractor’s performance of the Work from the latest accepted Project
Schedule will require Buyer’s Designated Representative approval.

15.4.2. Milestone Date Schedule.

The Contractor will develop a Milestone Date schedule if requested by Buyer, showing pre-defined
Milestones in the project.

15.4.3. Contractor will participate in schedule coordination meetings at the request of Buyer.

15.4.4. The Contractor will provide Project Schedule information, in the form of hard copies, or schedule
software files, to Buyer for Buyer use in developing an integrated Buyer schedule of all projects. The Contractor will
work with Buyer on protocols and standards to facilitate transfer and integration of Project Schedule information.

15.5. Cost Estimating and Reporting.

15.5.1. Contractor will, when included in its scope of Work, develop cost estimates for each Phase of the project.
These cost estimates will be developed using Buyer templates, and conform to the level of detail by Buyer.
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15.5.2. Phase 1 cost estimates, that is, the estimate prepared at the beginning of Phase 1, should capture the entire
known engineering and construction scope, with identified contingency for unknowns. Phase 1 estimates will be
developed using conservative assumptions for quantities and productivity, but with best information for unit rates.

15.5.3. Phase 2 cost estimates, that is, the estimate prepared at the end of Phase 1 to be used to obtain
authorization for Phase 2, will be a definitive estimate for the detailed design (engineering) and project planning scope,
and a budgetary estimate for the construction and materials scope. The level of uncertainty of the budgetary construction
and materials estimate will be identified by major scope item. Contingency (risk) items should be identified with
estimated costs for each, and an indication of the time when the risk will be cleared.

15.5.4. Phase 3 estimates, that is, the estimate prepared at the end of Phase 2 to be used to obtain authorization
for Phase 3, will be a definitive estimate for the entire scope of Work. This estimate will be developed using the detailed
engineering and labor. Quantities will be based on the detailed engineering drawings produced in Phase 2, and should use
known unit rates for material, equipment. Productivity rates will be based on the most recent, comparable data.
Appropriate cost escalations will be included in the unit rates. All risks will be included “below the line” as contingency
line items, with costs and clear dates estimated for each. Buyer will use the base cost estimate plus contingencies for
budgeting. Contractor authorizations will be for the base estimate amounts. Buyer will write scope changes if the
identified contingencies occur.

15.5.5. At the start of the project (each Phase), Contractor will prepare a forecast of estimated cost by month, or
forecast, for the entire project. During project executions, Contractor will, each month, prepare and submit an updated
forecast that includes actual costs from past months and updated estimated costs for each future month through the end of
the project. These forecasts will include sufficient line items to communicate the work of each major scope element or
subcontractor, or resource type. Contractor will seek guidance from the Buyer project manager or cost engineer on the
format and level of detail of the forecast.

15.5.6. At a time specified by the Buyer project manager, Contractor will provide an “accrual” estimate also
known as the work incurred report (“WIR”). This accrual is the value of the work performed in the calendar month, and
in theory should be equal to the invoice that will be submitted for that month. The accruals will be broken down by sub-
accounts as directed by the Buyer project manager. Contractor will identify the variance between the previously submitted
forecast and the monthly accrual, and the Contractor will provide explanations for each variance.

15.5.7. Contractor will submit invoices per requirement contained in Article 14 herein and identify variances
between the invoice and the accrual. Contractor will provide explanations for each variance. The invoices will show costs
for each sub-account, consistent with the accruals.

15.6. Challenge Process.

15.6.1. The Contractor will provide a Challenge Package, as directed by Buyer’s Designated Representative , for
use in the Buyer project authorization process. The Challenge Package will include:

15.6.1.1.  Scope Statement,

15.6.1.2.  Detailed WBS Cost Estimate,
15.6.1.3. Cash Flow,

15.6.1.4.  Project Schedule,

15.6.1.5.  Risks and Assumptions List,

15.6.1.6.  Contractors Proposal,
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15.6.1.7.  General arrangement drawings as applicable, and the
15.6.1.8.  Project Diagram.
15.6.2. A Challenge Meeting is required before work can begin on Phase 2 or Phase 3 of the Work.

15.6.2.1.  Contractor will participate, when requested by the Buyer project manager, in the Challenge
meetings.

15.6.2.2.  The Contractor will provide resolution to comments raised at the Challenge Meeting as
directed by the Buyer project manager.

15.7.  Contractors will support weekly face-to-face field construction meetings with the Buyer project team at
which time they need to report out status, schedule updates, costs, risks, and issues.

15.8. Contractors are required to provide with an initial current month cost forecast approximately mid-month
and a final forecast by the end of the third week of the current month to the Exelon Project Controls Representative.
Additionally, the forecast must include a cash flow forecast for all future months totaling the full value of the contract
release.
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EXHIBIT H - SPECIAL TERMS AND CONDITIONS FOR PERSONALLY
IDENTIFIABLE INFORMATION

1. Personally Identifiable Information.

1.1.  Treatment of Personally Identifiable Information. Without limiting any warranty or obligation in the
Terms and Conditions, and in particular the confidentiality provisions of the Terms and Conditions, during the Term and
thereafter in perpetuity, Contractor will not gather, store, log, archive, use, or otherwise retain any Personally Identifiable
Information to which it has gained access in connection with any Purchase Order in any manner, and will not disclose,
distribute, sell, share, rent, or otherwise transfer any Personally Identifiable Information to any party or person, except (a)
as expressly provided in the Purchase Order, or (b) as specifically and expressly directed in advance in writing by Buyer.
Contractor represents, covenants, and warrants that Contractor will use Personally Identifiable Information in compliance
with (i) the Purchase Order, and (ii) all applicable Privacy/Consumer Laws (as defined below). Contractor shall
indemnify, hold harmless, and defend Buyer Parties against (1) any and all third party claims, damages, and losses
sustained or incurred by the Buyer Parties resulting from any breach or nonperformance by Contractor of its obligations
under this Exhibit H , and (2) any and all claims by governmental authorities for actual or alleged failure of an Buyer
Party to comply with any applicable laws, including privacy laws, by reason of any act, omission, conduct, negligence, or
default by Contractor or Contractor’s failure to comply with the terms of this Exhibit H . Contractor shall pay any and all
costs, losses, damages, awards of settlement, and expenses (including claims, internal administrative costs, third-party
fees, attorneys’ fees and expenses, and consultant’s fees and expenses), related to or arising from Contractor’s failure to
comply with the terms of this Exhibit H .

1.2. Retention of Personally Identifiable Information. Contractor will not retain any Personally ldentifiable
Information for any period longer than necessary for Contractor to fulfill its obligations under the Purchase Order. As
soon as Contractor no longer needs to retain such Personally Identifiable Information in order to perform its duties under
the Purchase Order, Contractor will comply with Section 3 (Return of Personally Identifiable Information) with respect to
the return or destruction of Personally Identifiable Information.

2. Contractor’s Warranties

2.1 No Offshore Work. Contractor represents, warrants, and covenants that all Services shall be performed
and rendered within the United States. In particular, Contractor represents, warrants, and covenants that it will not
transmit or make available any Personally Identifiable Information to any entity or individual outside of the United States
without the prior written consent of Buyer. If Buyer consents to Services being performed outside of the United States, in
addition to the security requirements set forth in Section 4 (Security), Contractor agrees to also comply with all of the
security requirements set forth in Buyer’s Business Partner Security Requirements and Guidelines.

2.2 Compliance with Privacy Policy, Laws, and Regulations. Contractor acknowledges and agrees that ()
Personally Identifiable Information is subject to Buyer’s then-current privacy policies as each may be amended at any
time and from time-to-time, (b) Personally Identifiable Information is subject to all of the terms of the Purchase Order
including the confidentiality and non-disclosure requirements in the Terms and Conditions and the security requirements
set forth in Section 0 (Security) of this Exhibit H, and (c) by virtue of its possession, use, or contact with Personally
Identifiable Information, Contractor may be subject to federal, state, and local privacy, confidentiality, consumer
protection, advertising, electronic mail, and data security laws and regulations, whether in effect now or in the future and
as they may be amended from time-to-time, including the Gramm-Leach-Bliley Act of 1999 (Public Law 106-102, 113
Stat. 1138) and its implementing regulations and the Fair and Accurate Credit Act of 2003 (collectively,
“Privacy/Consumer Laws”). Accordingly, Contractor represents, warrants, and covenants that at all times during and after
the Term it shall acquire, use, handle, collect, maintain, store, transmit, and safeguard Personally Identifiable Information
in accordance with this Exhibit H , the Terms and Conditions, and each of the Privacy/Consumer Laws. Contractor
acknowledges and agrees that it alone is responsible for understanding and complying with its obligations under this
Exhibit H , the Terms and Conditions, and the Privacy/Consumer Laws.
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2.3.  Accuracy of Due Diligence Questionnaire Responses. If Contractor completed and signed a Contractor
Due Diligence Questionnaire (the “Questionnaire”), substantially in the form attached to this Exhibit H, prior to Buyer
issuing any Purchase Order, Contractor acknowledges that Buyer will rely on the information provided by Contractor in
the Questionnaire as a material factor in Buyer’s decision to enter into the Purchase Order with Contractor. Contractor
represents, warrants, and covenants that all of the responses to the questions in the Questionnaire, and any other
information that Contractor provided in the Questionnaire, are true, accurate, and correct, and will remain true, accurate,
and correct during the Term of the Purchase Order. If any Contractor response to the questions in the Questionnaire, or
any other information that Contractor provided in the Questionnaire, is no longer true, accurate, and correct, Contractor
will, within sixty (60) calendar days after learning of such change in circumstance, notify Buyer in writing of the specific
response at issue, the details relating to the change in circumstance, and revised response to the question in the
Questionnaire or, as applicable, revised additional information provided in the Questionnaire.

2.4, Employees and Subcontractors. Contractor will not permit an individual employee, agent, contractor, or
subcontractor who has been convicted of a crime of dishonesty, breach of trust, or money laundering to have access to any
Personally Identifiable Information.

3. Return of Personally Identifiable Information.

On Buyer’s written request or upon expiration or termination of the Purchase Order for any reason, the Contractor
will promptly, and no later than thirty (30) days after such request, expiration or termination (a) return or destroy, at
Buyer’s option, all originals and copies of all documents and materials it has received containing Personally Identifiable
Information, (b) deliver or destroy, at Buyer’s option, all originals and copies of all summaries, records, descriptions,
modifications, negatives, drawings, adaptations, and other documents or materials, whether in writing or in machine-
readable form, prepared by Contractor, prepared under its direction, or at its request, from the documents and materials
referred to in clause (a), and (c) provide a notarized written statement to Buyer certifying that all documents and materials
referred to in clauses (a) and (b) have been delivered to Buyer or destroyed, as requested by Buyer. Contractor’s
destruction or erasure of Personally Identifiable Information pursuant to this Section will be in compliance with best
industry practices (e.g., Department of Defense 5220-22-M Standard).

4. Security

4.1. In General. Contractor will maintain and enforce physical and logical security procedures with respect to
its access and maintenance of Personally Identifiable Information that (a) are at least equal to industry standards for such
types of locations, (b) are in accordance with Buyer’s then-current security requirements, and (c) provide reasonably
appropriate technical and organizational safeguards against accidental or unlawful destruction, loss, alteration, or
unauthorized disclosure, access, or acquisition of Personally Identifiable Information accessible by Contractor under the
Purchase Order. Contractor will secure and defend its location and equipment against “hackers” and others who may seek,
without authorization, to modify or access Contractor systems or the information found therein. Contractor will
periodically test its systems for potential areas where security could be breached.

4.2 Security Breach Notification. Contractor will immediately notify Buyer after becoming aware of any
unauthorized access to, acquisition, disclosure, loss, use of, or any other potential corruption, compromise, or destruction
of any Personally Identifiable Information. Contractor will, at its sole cost and expense, assist and cooperate with Buyer
with respect to any investigation, disclosures to affected parties, and other remedial measures as requested by Buyer or
required under any applicable Privacy/Consumer Laws. Contractor will promptly reimburse Buyer for its costs and
expenses, including any claims, internal administrative costs, third-party fees and expenses (including attorneys and
consultants), and any other costs, damages, and losses incurred by Buyer as a result of such access, disclosure, loss, use
corruption, compromise, or destruction of Personally Identifiable Information. In the event of any breach of security or
unauthorized disclosure of Personally ldentifiable Information by Contractor that requires notification to any person or
entity, including any customer, shareholder, or current or former employee of Buyer Parties under any Privacy/Consumer
Laws, such notification will be provided by Buyer, unless otherwise approved by Buyer in writing. Buyer will have sole
control over the timing and method of providing such notification. Contractor will use best efforts to promptly remedy any
breach of security or unauthorized access or acquisition of Personally Identifiable Information and deliver to Buyer within
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sixty (60) days of such breach or unauthorized access or acquisition a root cause assessment and future incident mitigation
plan with regard to any breach of security or unauthorized access or acquisition affecting Personally Identifiable
Information.

4.3. Storage of Personally Identifiable Information. All Personally Identifiable Information must be stored in a
physically and logically secure environment that protects it from unauthorized access, acquisition, modification, theft,
misuse, and destruction.

4.4. Unauthorized Access. In the course of furnishing the Services or performance of the Work under the
Purchase Order, Contractor will not access, and will not permit its personnel or entities within its control to access,
Buyer’s systems without Buyer’s prior express written authorization. Such written authorization may subsequently be
revoked by Buyer at any time in its sole discretion. Further, any approved access will be consistent with, and in no case
exceed the scope of, any such approval granted by Buyer. All Buyer authorized connectivity or attempted connectivity to
Buyer’s systems will be through Buyer’s security gateways or firewalls, and in conformity with Buyer’s then-current
security policies.

4.5. Contractor Systems. Contractor will be solely responsible for all systems and networks Contractor uses to
access Buyer systems. Contractor will ensure Contractor personnel do not use any virtual private network or other device
to simultaneously connect machines on any Buyer system or network to any machines on any Contractor or third-party
systems, without (a) using only a remote access method approved in writing and in advance by Buyer, (b) providing
Buyer with the full name of each individual who uses any such remote access method and the phone number and email
address at which the individual may be reached while using the remote access method, and (c) ensuring that any computer
used by Contractor personnel to remotely access any Buyer system or network will not simultaneously access the Internet
or any other third-party system or network while logged on to Buyer systems or networks.

4.6.  Security Policy. Contractor will establish, maintain and enforce a formal, documented, mandated,
company-wide information security and management program that will include security policies, standards, and
procedures (collectively, the “Contractor’s Information Security Policy”). The Contractor’s Information Security Policy
will be communicated to all Contractor personnel, agents, contractors, and subcontractors in a relevant, accessible, and
understandable form and will be regularly reviewed and evaluated to ensure its operational effectiveness, compliance with
all applicable laws and regulations, and to address new threats and risks.

4.7. Personnel and Contractor Protections. Contractor will screen and conduct background checks on all
personnel who may potentially come in contact with Personally Identifiable Information for potential security risks and
require all employees, agents, contractors, and subcontractors to sign an appropriate written confidentiality and non-
disclosure agreement that contains terms at least as protective of the Personally Identifiable Information as the terms
contained in this Exhibit H . All agreements with third parties involving access to Contractor’s systems that store,
transmit, process or otherwise handle Personally Identifiable Information, including all outsourcing arrangements and
maintenance and support agreements (including facilities maintenance), will specifically contain provisions that bind
Contractor’s third parties to adhere to industry standard security protocols, controls, and procedures to protect Personally
Identifiable Information. Contractor will supply each of its personnel, agents, contractors, and subcontractors with
appropriate, ongoing training regarding information management and security procedures, risks, and threats. Contractor
will establish, maintain and enforce a set of procedures consistent with industry standards to ensure personnel, agents,
contractors, and subcontractors promptly report actual and suspected breaches of security.

4.8. Removable Media. Except in the context of Contractor’s routine back-ups or as otherwise specifically
authorized by Buyer in writing, Contractor will institute strict physical and logical security controls to prevent transfer of
Personally Identifiable Information to any form of Removable Media. For purposes of this Agreement, “Removable
Media” means portable or removable hard disks, floppy disks, USB memory drives, zip disks, optical disks, CDs, DVDs,
digital film, memory cards (e.g., Secure Digital (SD), Memory Sticks (MS), CompactFlash (CF), SmartMedia (SM),
MultiMediaCard (MMC), and xD-Picture Card (xD)), magnetic tape, and all other removable data storage media.
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4.9. Data Control; Media Disposal, and Servicing. Personally Identifiable Information (a) may only be made
available and accessible to those parties explicitly authorized under the Purchase Order or otherwise expressly by Buyer in
writing, (b) if transmitted over the Internet or over other public or shared networks, must be protected using appropriate
cryptography as designated or approved by Buyer in writing, and (c) if transferred using Removable Media must be sent
via a bonded courier or protected using cryptography designated or approved by Buyer in writing. The foregoing
requirements will also apply to back-up data stored by Contractor at off-site facilities. If any hardware, storage media, or
Removable Media must be disposed of or sent off-site for servicing, Contractor will ensure all Personally Identifiable
Information has been removed from such hardware and media using industry best practices (e.g., Department of Defense
5220-22-M Standard).

4.10. Hardware Return. Upon termination or expiration of the Purchase Order for any reason, or at any time
upon Buyer’s request, Contractor will return to Buyer all hardware and Removable Media provided by Buyer containing
Personally Identifiable Information. The Personally Identifiable Information in such returned hardware and Removable
Media will not be removed or altered in any way. The hardware should be physically sealed and returned via a bonded
courier or as otherwise directed by Buyer. If the hardware containing Personally Identifiable Information is owned by
Contractor or a third-party, a notarized statement detailing the destruction method used and the data sets involved, the date
of destruction, and the company or individual who performed the destruction will be sent to a designated Buyer IT
security representative within fifteen (15) calendar days after termination or expiration of the Purchase Order for any
reason, or at any time upon Buyer’s request. Contractor’s destruction or erasure of Personally Identifiable Information
pursuant to this Section will be in compliance with best industry practices (e.g., Department of Defense 5220-22-M
Standard).

4.11. Physical and Environmental Security. Contractor facilities that process or store Personally ldentifiable
Information will be housed in secure areas and protected by perimeter security such as barrier access controls (e.g., the
use of guards and entry badges) that provide a physically secure environment from unauthorized access, damage, and
interference. Contractor will maintain an adequate level of physical security controls over its facilities, including
appropriate alarm systems, fire suppression, access controls (including off-hour controls) which may include visitor
access procedures, security guard force, video surveillance, and staff egress searches.

4.12.  Access Control. Contractor will implement, maintain and enforce formal, written procedures to control
access to its systems, services, and data that store, transmit, process or otherwise handle Personally ldentifiable
Information, including user account management procedures and the following controls:

4.12.1. network access to both internal and external networked services will be controlled through the use
of properly configured firewalls and other commercially reasonable methods;

4.12.2. operating systems will be used to enforce access controls to computer resources including user
sign-on identification and authentication, data access controls (e.g., password protection of Contractor’s applications, data
files, and libraries), accountability tracking, anti-virus software, intrusion detection software, event logging secured
printers, hardcopy controls, restricted download to disk, and other removable media capability and provision for system
backup;

4.12.3. applications will include access controls to limit user access to information and application
system functions on a need-to-know basis to complete work under the Purchase Order; and

4.12.4. all systems will be monitored to detect deviation from access control policies and identify
suspicious activity, and Contractor will record, review, and act upon all events in accordance with the incident response
policies set forth below.

4.13. Communications and Operational Management. To the extent used to store, transmit, process or
otherwise handle Personally Identifiable Information, Contractor will (a) deploy industry standard anti-virus software and
all appropriate back-up protocols to ensure essential business information can be promptly recovered in the event of a
disaster or media failure, (b) ensure its operating procedures are appropriately documented and designed to protect
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information, computer media, and data from theft, misuse, and unauthorized access, and (c) utilize industry standard
encryption to protect Personally Identifiable Information while it is at rest, in transit, or residing on backup tapes.

4.14. Incident Notification. Contractor will promptly, but in no event more than twenty-four (24) hours after
the occurrence, notify the designated Buyer IT security contact by telephone and email, and subsequently via written
letter, of any potential or actual security attacks or incidents. The notice will include the date and time of the occurrence
(or the approximate date and time of the occurrence if the actual date and time of the occurrence is not precisely known)
and a detailed summary of the facts and circumstances of the security attack or incident, including a description of why
the security attack or incident occurred (e.g., a precise description of the reason for the system failure) and the measures
being taken to address and remedy the occurrence to prevent the same or a similar event from occurring in the future. A
security incident includes instances in which internal personnel, agents, contractors, or subcontractors access systems or
networks that contain Personally Identifiable Information in excess of their user rights, or use the systems or networks to
inappropriately acquire or use Personally Identifiable Information.

4.15. Right to Audit. Buyer or its third party designee may, but is not obligated to, perform audits and security
tests of Contractor’s IT or systems environment to determine Contractor’s compliance with this Exhibit H. These audits
and tests may include coordinated penetration and vulnerability tests, interviews of relevant personnel, review of
documentation, and technical inspection of systems and networks as they relate to the receipt, maintenance, use, retention,
and authorized destruction of Personally Identifiable Information. If Buyer desires to conduct an unannounced penetration
test, Buyer will provide contemporaneous notice to Contractor’s Vice President of Audit, or equivalent position.
Contractor will provide all information reasonably requested by Buyer in connection with any such audits and will
provide reasonable access and assistance to Buyer upon request. Contractor will comply with all reasonable
recommendations that result from such inspections, tests, and audits within reasonable timeframes and at its own cost and
expense. Buyer reserves the right to view, upon request, any original security reports that Contractor has undertaken or
commissioned to assess Contractor’s own network security. If requested, copies of these reports will be sent via bonded
courier to the Buyer security contact. Contractor will notify Buyer of any such security reports or similar assessments
once they have been completed. Any regulators of Buyer or its affiliates will have the same rights of audit as described
herein upon request.

4.16. On-Going Independent Monitoring of Security Controls. Contractor commits to execute on-going,
independent monitoring of its control environment at its own cost and expense through Service Organization Control
(SOC) 1 evaluations conducted in accordance with the Statement on Standards for Attestation Engagements (SSAE) No.
16, or SOC 2 audits (a/k/a SSAE Type 2) of the Trust Services Principles (TSPs). Contractor will provide copies of its
SOC 1 or SOC 2 reports to Buyer [annually] [bi-annually] with respect to its primary operations. Contractor will ensure
any data center, software as a service (SaaS) or cloud-computing subcontractors complete and forward SOC reports to
Buyer on an [annual] [bi-annual] basis as well. Contractor will report to Buyer its plans to cure any control deficiencies
identified through on-going, independent monitoring examinations.

5. Termination for Regulatory Non-Compliance.

If Contractor’s relationship with Buyer pursuant to any Purchase Order is identified in writing by any regulatory
agency with jurisdiction over Buyer Parties, to present a risk to any customers, current or former employees, agents,
contractors, or subcontractors of Buyer Parties, that requires correction, Buyer will notify Contractor of such assessment
and the need for Contractor to cure, at its sole expense, the risks identified. Notwithstanding anything to the contrary
contained in the Purchase Order or other Contract Documents, if Contractor fails to cure, or is incapable of curing, the
identified risks within thirty (30) calendar days after receiving such notice from Buyer, Buyer will be entitled to
immediately terminate the Purchase Order for its convenience and without the obligation to pay any termination fees or
other costs to Contractor.

6. Regulatory Examinations.

Contractor agrees that any regulator or other governmental entity with jurisdiction over Buyer Parties may
examine Contractor’s activities relating to the performance of the Purchase Order and this Exhibit H , to the extent such
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authority is granted to such entities under the law. Contractor will promptly cooperate with and provide all information
reasonably requested by the regulator or other governmental entity in connection with any such examination and provide
reasonable assistance and access to all equipment, records, networks, and systems reasonably requested by the regulator or
other governmental entity. Contractor agrees to comply with all reasonable recommendations that result from such
regulatory examinations within reasonable timeframes at Contractor’s sole cost and expense. The foregoing cooperation
and assistance will be rendered at Contractor’s then-current time and materials rates, subject to Buyer’s prior written
authorization.

7. Insurance

Contractor will obtain, pay for, and maintain in full force and effect during the Term additional insurance as
follows: Cyber/Network Security Insurance with a limit of not less than ten million dollars ($10,000,000) per occurrence.
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Contractor Due Diligence Questionnaire

This Contractor Due Diligence Questionnaire (“Questionnaire”) assists Exelon Corporation and its subsidiaries
(collectively, Exelon) in assessing your organization’s ability to perform the proposed/contracted services, security
program, and ability to protect Personally Identifiable Information (as defined below). The responses also assist Exelon
in fulfilling its legal obligations as a regulated entity, including establishing its due diligence in entrusting Personally
Identifiable Information to others. The Questionnaire and your responses will be incorporated by reference into any
agreement entered into between your company and Exelon. The answers are recorded and held in confidence by Exelon
and, in addition to the certification provided below, you will be required to warrant the completeness and accuracy of your
answers in any agreement entered into between your company and Exelon. Exelon views full and accurate completion of
this Questionnaire as a critical part of its Contractor selection process.

How to Complete This Questionnaire

1. Please begin by providing the contact information requested below.

2. Please complete all numbered questions by checking the most accurate answer, providing a complete answer to any
question(s) or requests for information, or, as appropriate, both. If one part of a question addressing multiple
requirements causes you to be unable to answer “Yes,” provide such explanatory information as appropriate on a
separate attached sheet, clearly indicating the question number and part of the question to which it relates.

3. If you are unclear about any questions, please contact the Exelon Contact listed below.

4. |If there are any questions for which you would like to provide supporting material or additional information, please do
S0 on a separate attached sheet, clearly indicating the question number to which it relates.

5. Once completed, be sure to print and sign your name with the appropriate date in the Certification section and mail to
the Exelon Contact below.

6. Please also return this form and any attachments via e-mail to the Exelon Contact identified at the bottom of this
Questionnaire.

Non-Public Personal Information (Personally Identifiable Information)

You will notice throughout this Questionnaire we refer to Personally Identifiable Information. The
confidentiality, security, and integrity of Personally Identifiable Information is of foremost importance to Exelon. We
expect all of our Contractors and business partners to have implemented appropriate security measures and procedures to
ensure protection of Personally Identifiable Information. For purposes of this Questionnaire, the following definition of
Personally Identifiable Information should be used:

"Personally ldentifiable Information” means any name, number , or other information that may be used, alone
or in conjunction with any other information, to identify , distinguish, trace or assume the identity of a specific person,
including any (1) names, initials, mother’s maiden name, address, email address, passwords, account numbers, social
security number, date of birth, official State or government issued driver's license or identification number, alien
registration number, government passport number, employer or taxpayer identification number; (2) personal financial or
healthcare information, credit card information, bank account number, credit card number or debit card number; (3)
unique biometric data, such as fingerprint, voice print, retina or iris image, or other unique physical representation; (4)
unique electronic identification number, address, or routing code; (5) telecommunication identifying information or
access device (as defined in 18 U.S.C. 1029(e)); or (6) personal preferences, demographic data, marketing data, or any
other identification data. For the avoidance of doubt, Personally Identifiable Information includes all “nonpublic personal
information,” as defined under the Gramm-Leach-Bliley Act (15 U.S.C. 86801 et seq.) and “protected health
information” as defined under the Health and Insurance Portability and Accountability Act of 1996 (42 U.S.C. §1320d),
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and “Personal Data” as that term is defined in EU Data Protection Directive (Directive 95/46/EEC) on the protection of
individuals with regard to processing of personal data and the free movement of such data.

Contractor Contact Information:

Contractor’s

Complete

Legal Name

Contact Phone
Address Email
City/St/Zip 2" Phone

Due Diligence Questions:

CONTRACTOR RESPONSIBILITY (VR): RESPONSES:

VRL1. | Isthere any pending or threatened litigation
that pertains to your data privacy,
information security, or security policy and
compliance program? If yes, provide a
detailed description of each circumstance.

VR2. | Isthere any pending or threatened
regulatory enforcement action or
investigation that pertains to your data
privacy, information, security, or security
policy and compliance program? If yes,
provide a detailed description of each
circumstance.

VR3. | Has your company ever experienced a
breach of security that required notification
to a consumer under the Gramm-Leach-
Bliley Act of 1999 (Public Law 106-102,
113 Stat. 1138), California Security Breach
Information Act (California Civil Code
Sections 1798.29, 1798.82 and 1798.84), or
any other privacy or consumer protection
laws or regulations of any jurisdiction? If
so, provide the dates of all such
notifications and a summary of the
circumstances.

VR4. | Have any internal or external audits or ___No
examinations resulted in Needs ____If Yes please provide a summary and your plan for
Improvement or Unsatisfactory findings addressing these issues.

relating to security, privacy, or disaster
recovery/business continuity that have not
yet been addressed?

VR5. | Does your company have TLS Gateway No
Encryption in place? Yes
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VRG.

Do you intend to use any affiliates or
subsidiaries in connection with your
performance of the proposed relationship
with Exelon? If so, identify each such
entity and the services and/or products they
will provide.

VRY.

Are any of the affiliates or subsidiaries
referred to in the preceding question located
outside the United States? If so, identify all
relevant countries.

USE OF CONTRACTORS AND
SUBCONTRACTORS (US):

RESPONSES:

USL.

Do you intend to use any contractors or
subcontractors in connection with your
performance of the proposed relationship
with Exelon? If so, identify each such
entity and the services and/or products they
will provide. For the avoidance of doubt,
all hosting providers, collocation facilities,
server farms, and similar providers must be
identified.

___No
_ Yes

uS2.

Have your outside providers undergone a
recent vulnerability assessment or Service
Organization Control (SOC) evaluation
performed by a recognized third party?

If yes, are they willing to share the results
with us?

If no, would they be willing to undergo a
vulnerability assessment or Service
Organization Control (SOC) evaluation?

uUS3.

Avre any of the contractors or subcontractors
referred to in the preceding question located
outside the United States? If so, identify all
relevant countries.

INFORMATION SECURITY PoLIcy (I1S):*

RESPONSES:

*References to Exelon “data” in this
Questionnaire are intended to include,
where appropriate, Personally Identifiable
Information.

IS1.

You will:

Check all that apply:

____Process Exelon data

___ Store Exelon data

____ Operate Exelon applications

____Install or service Exelon applications or systems

___Have access to Exelon customer and/or employee
Personally Identifiable Information

____Have physical access to secured Exelon computer
facilities

__ Have network access to Exelon networks
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____Transmit files to or from Exelon
___ Have Exelon client contact

IS2. | Are you 1SO-27001 or ISO 27002 ___Not applicable to my environment/situation

Certified? ___Conscious decision not to deploy this practice
____Aware this is needed but no actions taken yet
____Planned (within 3 mos)/In development
____Yes (If checked please provide details, including date
of audit, status of planned updates to the audit, and any
material changes to your security environment after
completion of the audit)

IS3. | Do you follow the guidelines set out in- ___Not applicable to my environment/situation
ISO-27001 or ISO 27002 and the principles | — Conscious decision not to deploy this practice
defined by them? ___ Aware this is needed but no actions taken yet

____Planned (within 3 mos)/In development
____Yes, this exists or occurs today

IS4. | Have you been audited / assessed against | Not applicable to my environment/situation
1SO-27001 or 27002 (within the last 18 ___Conscious decision not to deploy this practice
months)? ___ Aware this is needed but no actions taken yet

____Planned (within 3 mos)/In development
___Yes (If so, please provide full original reports)

IS5. | Does your organization have a formal, ____Not applicable to my environment/situation
documented, mandated, company-wide ___Conscious decision not to deploy this practice
information security program, including __Aware this is needed but no actions taken yet
security policies, standards and procedures |~ pjanned (within 3 mos)/In development,(if checked,
(collectively “Information Security please provided details planned
Policies™), that is in effect, monitored, and |~ yeg; this exists or occurs today, (If checked please
enforced? provide a copy of the Security Policies, subject to Exelon’s

confidentiality obligations).

IS6. Do your Information Securit_y Pol_ici_es ___Not applicable to my environment/situation
specifically address the confidentiality, ___Conscious decision not to deploy this practice
integrity, and availability of your facilities, | — Aware this needed but no actions taken yet
systems, and the information in your ____Planned (within 3 mos.)/In development
possession and control? _ Yes, this exists or occurs today

IS7. | Do you have a formalized training program | Not applicable to my environment/situation
for your employees with regard to your ___Conscious decision not to deploy this practice
Information Security Policies? How often | — Aware this needed but no actions taken yet
is training conducted? ___Planned (within 3 mos.)/In development

_Yes, this exists or occurs today

IS8. | Has your organization taken steps to create | Not applicable to my environment/situation
and maintain security awareness for data ____Conscious decision not to deploy this practice
processing employees and users of systems | — Aware this needed but no actions taken yet
and networks? What steps are used to ___Planned (within 3 mos.)/In development
ensure ongoing security awareness? " Yes, this exists or occurs today

1S9. Please state the last date on which your
Information Security Policies were updated
and how frequently do you review the
Information Security Policies?
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IS10. | Do you conduct penetration or other testing | Not applicable to my environment/situation
of your networks, systems, and ___Conscious decision not to deploy this practice
applications? ____Aware this needed but no actions taken yet

____Planned (within 3 mos.)/In development
__Yes, this exists or occurs today

IS11. | Have you undergone a penetration or ___Not applicable to my environment/situation
vulnerability assessment or Service ___Conscious decision not to deploy this practice
Organization Control (SOC) evaluation of | — Aware this needed but no actions taken yet
your environment performed by a - ___Planned (within 3 mos.)/In development
professionally or nationally recognized ___Yes, this exists or occurs today (if checked, please
third party? If so, can you provide a copy? | provide a copy of the results of such test).

IS12. | Has your organization systems
implemented any Intrusion Detection or
Intrusion Prevention Systems (IDS/IPS)? If
so, which type? How
long have they been in place? How many
false positives are these systems now
reporting each month?

ORGANIZATIONAL SECURITY (OS): RESPONSES:

OS1. | Do you require off-site data to be
encrypted, or do you have a policy
prohibiting removal of data from secured
premises? Please explain. Describe your
organization’s encryption key handling
infrastructure?

0S2. | Do you use mobile computing
devices, remote access and/or wireless
technology? If so, please describe how
these technologies/devices are secured.

OS3. | Does your organization have a dedicated | Not applicable to my environment/situation
Information Security team thatis ___Conscious decision not to deploy this practice
responsible for implementing, enforcing ___Aware this is needed but no actions taken yet
and monitoring the_ Information Security ___ Planned (within 3 mos)/In development
management function? ~Yes, this exists or occurs today

OS4. | Do you have a documented and established | Not applicable to my environment/situation
computer incident response program? ___Conscious decision not to deploy this practice

____Aware this needed but no actions taken yet
____Planned (within 3 mos.)/In development

____Yes, this exists or occurs today (If checked, please
provide a copy of the program and a detailed description,
including whether the program includes
notification/escalation procedures to notify customers in
the event of an intrusion

OSS5. | Do you have a Computer Emergency ___Not applicable to my environment/situation
Response Team established to address ___Conscious decision not to deploy this practice
hacking and other system attacks? ___ Aware this needed but no actions taken yet

____Planned (within 3 mos.)/In development
__Yes, this exists or occurs today
OSé6.

Do you receive security vulnerability
advisories from vendors or from
organizations such as CERT® (CERT® is a
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registered trademark of Carnegie Mellon
University)? If yes, which advisories do
you receive and what actions are taken on
these advisories?

OS7. | Do you impose all of your own security
requirements on all downstream vendors,
contractors, and subcontractors with access
to data? Please explain.

0S8. | Do you include specific protections in all ___ Not applicable to my environment/situation
agreements with all 3" parties, including ___Conscious decision not to deploy this practice
outsourcing contractors, to address security, | — Aware this is needed but no actions taken yet
confidentiality, and access control? ___ Planned (within 3 mos)/In development

____Yes, this exists or occurs today
ASSET CLASSIFICATION AND DATA RESPONSES:
CoNTROL (AC):

ACl1. All information asse'[S, inCIUding those Of _ Not applicable to my environment/situation
your customers, are accounted for and ___Conscious decision not to deploy this practice
assigned a responsible owner forensuring | Aware this is needed but no actions taken yet
adequate controls are implemented to ___ Planned (within 3 mos)/In development
availability of those assets. T

AC2. | Do your information security policies ___Not applicable to my environment/situation
establish a formal procedure for ___Conscious decision not to deploy this practice
provisioning user access to computing ____Aware this needed but no actions taken yet
resources that would be used to process, ___Planned (within 3 mos.)/In development
U\?E:m&;r()s;?rﬁri;ﬂrﬂgta;art;n ts/approves | — Yes, this exists or occurs today (if checked, p!ease

- . describe your access control procedures and practices)
employee access to information systems?
How frequently are access rights reviewed?
Do those procedures include requirements
for adding users, adding or modifying
access rights, and removal of access rights
based on defined criteria?

AC3. | Do you have a policy establishing that ___Not applicable to my environment/situation
sessions initiated from outside public or ___Conscious decision not to deploy this practice
third-party shared networks are permitted Aware this needed but no actions taken yet
only for authorized users and application —__ Planned (within 3 mos.)/In development
services? _ ___Yes, this exists or occurs today (if checked, please
What controls are implemented to enforce | describe your network access control procedures and
these requirements? practices)

AC4. | Has your organization implemented
automated activity monitoring and
recording capabilities?

PHYSICAL AND ENVIRONMENTAL RESPONSES:
SECURITY (PE):
PE1. Has your organization adopted formal

policies and practices to control the use of

____Not applicable to my environment/situation
__ Conscious decision not to deploy this practice
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data on removable media and mobile
computers that are in effect, monitored,
and enforced? Examples of removable
media include CDs, DVDs, ZIP drives,
USB fobs, memory cards (e.g., Secure
Digital (SD), Memory Sticks (MS),
CompactFlash (CF), SmartMedia (SM),
MultiMediaCard (MMC), and xD-Picture
Card (xD). Examples of mobile computers
include laptops, PDAs, and any other
system that can be attached and detached
easily from the network.

____Aware this needed but no actions taken yet
____Planned (within 3 mos.)/In development

___Yes, this exists or occurs today (provide a copy of such
a policy or describe your practices to establish these
controls).

PE2. | Do you protect work area(s) where Exelon | Not applicable to my environment/situation
intellectual property (IP), Personally ____Conscious decision not to deploy this practice
Identifiable Information, and Confidential ____Aware this is needed but no actions taken yet
Information are contained by badge access | Planned (within 3 mos.)/In development
control providing a physically secure ___Yes, this exists or occurs today (if checked, provide a
environment including the monitoring and | copy of your current physical and environmental security
logging of access to that environment? procedures).

PE3. | Do you protect work area(s) where Exelon | Not applicable to my environment/situation
IP, Personally Identifiable Information, and | __ Conscious decision not to deploy this practice
Confidential Information are contained by | __ Aware this is needed but no actions taken yet
security guards who are physically present | Planned (within 3 mos.)/In development
at points of ingress and egress? ___Yes, this exists or occurs today (if checked, provide a

copy of your current physical and environmental security
procedures).

PE4. | Do you protect work area(s) where Exelon | Not applicable to my environment/situation
IP, Personally Identifiable Information, and | __ Conscious decision not to deploy this practice
Confidential Information are contained by | __ Aware this is needed but no actions taken yet
locks, alarms, and cameras which ____Planned (within 3 mos.)/In development
information can be monitored, recorded, ___Yes, this exists or occurs today (if checked, provide a
and/or logged? copy of your current physical and environmental security

procedures).

PE5. | Do you use “Badge-in” and “Badge-out” ____Not applicable to my environment/situation
procedures to control access to critical areas | Conscious decision not to deploy this practice
such as server rooms, IDF closets, data ____Aware this is needed but no actions taken yet
centers, etc. where Exelon data is ____Planned (within 3 mos.)/In development
contained? ___Yes, this exists or occurs today (if checked, provide a

copy of your current physical and environmental security
procedures).

PES.

Does your organization have specific
procedures to ensure data, documents or
records containing sensitive information are
not discarded in whole, readable form and
that they are shredded, burned or otherwise
mutilated and for cleansing and/or
destroying computer media, including
removable media, to ensure confidential
information is adequately protected? In
particular, has your company adopted
procedures to ensure all computer media,

____Not applicable to my environment/situation
____Conscious decision not to deploy this practice
___Aware this is needed but no actions taken yet
____Planned (within 3 mos.)/In development
____Yes, this exists or occurs today
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including removable media, are wiped of
all data (e.g., in accordance with the DoD
5220-22-M Standard) before being sent out
for service, redeployed for use in other
engagements or for the use of other
customers, decommissioned, sold, etc.?

COMMUNICATIONS AND OPERATIONAL
MANAGEMENT (CO):

RESPONSES:

CO1. Do you monitor aI_I information_processing ____Not applicable to my environment/situation
facilities for security events which are ___Conscious decision not to deploy this practice
reviewed and acted upon as defined in a ___ Aware this is needed but no actions taken yet
formal, written incident response plan? ___Planned (within 3 mos)/In development
___Yes, this exists or occurs today, provide a copy of your
incident response plan.
CO2. | Have you deployed anti-virus software is | Not applicable to my environment/situation
on all computers and update signature files |~ Conscious decision not to deploy this practice
frequently? Are incoming files scanned ___ Aware this is needed but no actions taken yet
automatically? Are removable media ___ Planned (within 3 mos)/In development
scanned automatically when they are Yes, this exists or occurs today
mounted on your systems? Are virus- T
infected files "repaired"
automatically, or quarantined, or is a human
operator required to make a decision? Are
data storage areas regularly scanned for
viruses that
were not widely recognized when the data
was originally collected and stored? How
often does this scanning take place?
CO3. | po you use back-up facilities to ensure ____Not applicable to my environment/situation
essential business information can be ____Conscious decision not to deploy this practice
recovered in the event of disaster or media | Aware this is needed but no actions taken yet
failure? Are back-up copies of all critical ____Planned (within 3 mos)/In development
and operational data stored offsite? ____Yes, this exists or occurs today(if checked please
provide details of your back-up procedures, including how
often back- ups are performed for various categories of
information, are back-ups retained in geographically
disparate and secure locations, what is the method used to
perform back-ups, and do you use RAID)
SYSTEMS ACCESS CONTROL (SA): RESPONSES:
SAL. | Do you require all data exchanges with 3° | Not applicable to my environment/situation
parties to be subject to agreements that ___Conscious decision not to deploy this practice
address the confidentiality, integrity, and ___ Aware this is needed but no actions taken yet
availability of your systems and the ___ Planned (within 3 mos)/In development
information, including Exelon’s data, in ___Yes, this exists or occurs today, provide a description
your possession and control? of your contracting procedures.
SA2. | Are the devices (servers, routers and

firewalls) your organization will be using to
provide services to Exelon dedicated to
Exelon or are they also used for you other
customers as well? If the devices are
hosting data from other clients, what have
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you done to ensure that other clients cannot
access Exelon data? What logical controls
are in place?

SA3. | Network access to _both internal and ___ Not applicable to my environment/situation
external networks is controlled and ___Conscious decision not to deploy this practice
monitored. ____Aware this needed but no actions taken yet

____Planned (within 3 mos)/In development

____Yes, this exists or occurs today (if checked please
provide a detailed description of your access control
procedures).

SA4. | Has your organization implemented internal
system barriers (logical barriers) to
information access that prevent personnel
or vendors from accessing information that
is not relevant to their job functions? What
systems are in place for this purpose?

SYSTEMS DEVELOPMENT AND RESPONSES:
MAINTENANCE (SD):

SD1. | Do you consider security at applicationand | Not applicable to my environment/situation
system design time and implement security |~ Conscious decision not to deploy this practice
through controls integrated into the __ Aware this needed but no actions taken yet
development lifecycle? ___Planned (within 3 mos)/In development

____Yes, this exists or occurs today(if checked please
provide a detailed description of the procedures used in
your application and systems development process to
consider security risks and controls to mitigated those
risks).

SD2. | Do you formally test systems for security | Not applicable to my environment/situation
before certification for production? ____Conscious decision not to deploy this practice

____Aware this needed but no actions taken yet
_____Planned (within 3 mos) /In development

____Yes (If checked please provide a detailed description
of the procedures used to test the security of your
applications and a copy of any pre-production certification
procedures).

SD3. | Do you have separate physical/logical ___ Not applicable to my environment/situation
environments for development, testing, ___Conscious decision not to deploy this practice
production and destruction? ____ Aware this needed but no actions taken yet

____ Planned (within 3 mos)/In development
__Yes (If checked please provide a detailed description
of the testing environments used).
PRIVACY PoLICY (PP): RESPONSES:
PP1. | Does your company have a privacy policy?
Is it published and available for our review?
Do your personnel have copies?

PP2. | Will you permit Exelon to independently
verify your privacy procedures? Please
explain.

PP3. | Do you have a process for reporting and
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managing Personally Identifiable
Information breaches? What is the number
and the outcome of the Personally
Identifiable Information breaches reported
in the past 12 months?

Please provide a statement describing your
process.

PP4. | Are your employees and contractors trained
to report Personally Identifiable
Information breaches?

Please explain.

PP5. | Isityour policy to immediately report
Personally Identifiable Information
breaches to your clients, such as Exelon?

Please explain.

PP6. | Have you had to provide notice about a
Personally Identifiable Information breach
in the last 24 months? If yes, provide a
detailed description of each circumstance.

PP7. | Are post-breach incidents reviewed to
determine if there are system or procedure
weaknesses that require remediation?

PP8. | Do you require your own (downstream)
vendors, contractors, and subcontractors to
report Personally Identifiable Information
breaches to you? Please explain.

Certification:

I have reviewed my company’s responses to this Questionnaire and certify that all information given above is true and
complete to the best of my knowledge. | further declare that all due diligence has been exercised in the preparation,
gathering, and reporting of the foregoing information. | understand and acknowledge that Exelon will rely on the
responses provided above in potentially entering into a relationship with my organization and entrusting us with Exelon’s
data. I represent and warrant that | am authorized by my organization to execute this Questionnaire on its behalf.

Please Print Name Signature Date
Title:
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Exelon Contact Information:

Exelon
Contact Phone
Name:
Address Email
City/St/Zip 2" Phone
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EXHIBIT I - CONTRACTOR TRAVEL COST SPECIAL TERMS AND CONDITIONS

For any Purchase Order in which the Contract Price includes reimbursement of Contractor Personnel travel expenses, the
provisions set forth in this Exhibit | will apply, except as expressly modified in the Purchase Order with references to this
Exhibit I.

ARTICLE 1
DEFINITIONS

“Buyer’s Preferred Provider” means Professional Travel, Inc., or other travel services vendor that Exelon may identify
in a Purchase Order.

“CTA” means the Chicago Transit Authority.

“IRS” means the U.S. Internal Revenue Services or its successor.

“M&IE” means meals and incidental expenses.

“SEPTA” means the Southeast Pennsylvania Transit Authority.

“Travel Expense Plan” means template as referenced in Attachment (1)

ARTICLE 2
TRAVEL REQUIREMENTS

2.1. Travel Plan. Contractor will submit a Travel Expense Plan complying with the requirements of this Exhibit to
Buyer’s Designated Representative in conjunction with the Project Schedule or at such other time as specified in the
Purchase Order, and upon written approval by Buyer, will be incorporated into the Purchase Order as a Contract
Document.

2.2. Use of Buyer’s Preferred Provider. Except as approved in advance by Buyer’s Designated Representative,
Contractor will use Buyer’s Preferred Provider to book travel by following the instructions in Attachment (2).

2.3. Maximum Reimbursement Amounts

2.3.1. Buyer will only reimburse Contractor for transportation and temporary lodging expenses secured by
Buyer’s Preferred Provider for business travel services.

2.3.2. If Contractor is authorized to use its own travel policy and makes its own reservations, any costs incurred
in excess of those published by the U.S. General Service Administration (GSA) at the provided link
(www.gsa.gov/perdiem) will not be reimbursed.

24 Non-Reimbursable Travel Expenses. No Contractor Personnel travel expenses will be reimbursed for:

2.4.1 Contractor Personnel who live or have their place of employment within fifty (50) miles of the Site where
they are performing the Work.

2.4.2 Time spent in transit (unless performing Work-related tasks which will be invoiced as Work and not

travel);
2.4.3. Personal telephone charges;
244 Dry cleaning, laundry or pressing costs;
2.4.5 Entertainment or travel to entertainment locations;
2.4.6  Personal expenses, such as haircuts, make-up, toiletries, newspapers, magazines, etc.
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2.5. Limitations on Travel Expense Reimbursements.
25.1 Transportation Expenses.

25.1.1 Domestic Air and Rail Travel. Except as approved in advance
by Buyer’s Designated Representative, Buyer will only reimburse Contractor for domestic air or rail travel at the lowest
priced, non-refundable fare at the time of ticketing (e.g., coach, economy) for a flight with the least number of stops or
connections.

2.5.1.2 International Air Travel. A single flight of 8 hours or more may
be upgraded to business class without prior approval.

25.1.3 Privately Owned Vehicles.

2.5.1.3.1 Travel to and from the Site, and between the Site and the place
of temporary lodging or meals, in the Contractor Personnel’s own vehicle will be reimbursed at the current IRS rate,
subject to the 50 mile guideline.

2.5.1.3.2 Travel between different Sites will be reimbursed at the current
IRS rate as required by Exelon.

2514 Car Rentals:

2.5.1.4.1 Except as approved in advance by Buyer’s Designated
Representative, only the cost of rentals of intermediate size vehicles will be reimbursed

2.5.1.4.2 Except as approved in advance by Buyer’s Designated
Representative, Rentals will not be reimbursed for Contractor Personnel who are utilizing temporary lodging within
Center City Philadelphia, Downtown Chicago, Baltimore, Houston and the business district within Washington DC or
other locations within walking distance of the Site.

25.15 Taxicabs and Mass Transit.

2.5.15.1 Taxicab fare or mass transit between the transportation hub, the
temporary lodging, and the Site will be reimbursed where a car rental has not been authorized.

2.5.1.5.2 Taxicabs, buses, or rail services (such as the CTA, SEPTA, etc.), when available,
should be taken as the most cost-effective method over any limousine service

2.5.2 Temporary Lodging Expense.

2521 Contractors will be reimbursed in accordance with Sections 2.3.1
and 2.3.2.

2.5.2.2  Ifavailable, Contractor will utilize short-term (extended stay)
hotel/apartment rentals for Work with a duration of thirty (30) Calendar Days or longer.

2.5.2.3  Except as provided in Section 2.3.1, reimbursements for
temporary lodging will not exceed the GSA standard per diem rates for the locality or county in which the Contractor
Personnel are performing the Work.

253 M&IE Expense

2.5.3.1  Except as provided in Section 2.3.1, reimbursements for M&IE
will not exceed the GSA standard per diem rates (published at www.gsa.gov/perdiem) for the locality or county in which
the Contractor Personnel are performing the Work.

2.5.3.2  Except as approved in advance by Buyer’s Designated
Representative, Buyer will reimburse a maximum per diem of five (5) days per week.
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ARTICLE 3
DOCUMENTATION

3.1. Receipts. Original receipts or a copy of the Contractor’s Itinerary for all travel, temporary lodging and
M&IE must be submitted with the Contractor’s invoice.

3.2. Mark-ups. Travel expenses will be reimbursed at cost with no additional administrative mark-up.
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Attachment (1)
Travel Plan Template

Exelon Corporation - Contractor Travel Expense Plan

This Travel Request May Be Used For Multiple Travelers With The Same ltineraries

Today's Date | |

Travel Arranger Name E-mail Address Phone #
Employee
ID If Contractor, enter the Exelon
TRAVELER NAME (6 digits) sponsor name & phone
AIR /| AMTRAK
DEPART ARRIVAL

Airport, City, State Airport, City & State Time of Preferred Airline, Flight Number
Date or Train Station or Train Station Departure and/or Other Flight Information
If booking AMTRAK, please provide the following regarding the credit card in profile--- Security Code: Billing Zip

Code:
HOTEL
Additional Hotel Information
Check-In Check-Out  (e.g. king bed, away from elevator,
Hotel Name City & State Date Date etc.)
RENTAL CAR
(Yes or
Do you want a rental car based on the air flights? No)
If YES, an intermediate from National Car Rental will be reserved, unless otherwise noted below.
Pick-Up Date & Drop-Off Date Additional Rental Car Information

Rental Car Company City & State Time & Time (e.g. car size, one-way)

Other Reservation Requirements or Information: (limo or black car service, special requests or seating, etc.)
If requesting black car service, please detail location, date and time of pickup and destination.
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Attachment (2)
Buyer’s Preferred Provider for Business Travel

Exelon Corporations’ Preferred Provider for business travel is PROFESSIONAL TRAVEL
Telephone 1-888-Exelon0 (1-888-393-5660), Monday — Friday 7AM — 8PM CT

Reservation Instructions:
1. Call PROFESSIONAL TRAVEL.
2. Give the agent your name and Company name and identify yourself as an Exelon Consultant/Contractor
3. Give the destination city, dates and approximate departure and arrival times
4. Confirmation and your itinerary will be sent to the Traveler’s e-mail address.

PROFESSIONAL TRAVEL has a complete list of Preferred Providers for Airline, Hotels, Car Rentals and Rail and will
be able to assist the traveler(s) in arranging the most suitable accommodations.

Profiles: If you travel for Exelon more than 2 times a year, you may provide Professional Travel your basic information
(Name, e-mail, phone number and sponsoring Exelon employee) and they will create a shell of a profile so that you may
update with your travel preferences and loyalty number.

ACTION: Please send your name, e-mail address, contact phone number and sponsoring Exelon employee
contact information to Kelley Kyle-Hoover at kelleyh@protrav.com. We will confirm with your sponsoring
Exelon employee and advise when you can log-in to Concur Travel and update your profile and book online.

Note: PROFESSIONAL TRAVEL is required by contract to offer the lowest possible airfare. The reason for not
accepting an offered airfare will be entered into the computer record and will appear on the travel management exception
reports compiled by PROFESSIONAL TRAVEL. Please allow PROFESSIONAL TRAVEL to investigate alternative
options.
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EXHIBIT J- FEDERAL FUNDING SPECIAL TERMS AND CONDITIONS

A. Applicable Law for purposes of these Terms and Conditions includes, without limitation, the American Recovery
and Reinvestment Act of 2009, Pub. L. 111-5 (the "Recovery Act"), 10 CFR Part 600 and Appendix B to Subpart D
thereto and Office of Management and Budget (“OMB”) Guidance thereto, and such other laws and federal regulations as
hereinafter described:

1. Government Access: Provisions permitting access of DOE, the Inspector General, the Comptroller General of
the United States, or any of their duly authorized representatives, to any books, documents, papers, and records of the
Contractor that are directly pertinent to a specific program, for the purpose of making audits, examinations, excerpts,
transcriptions, and copies of such documents.

2. Equal Employment Opportunity: Provision requiring compliance with E.O. 11246 (3 CFR, 1964-1965 Comp.,
p. 339), "Equal Employment Opportunity,” as amended by E.O. 11375 (3 CFR, 1966-1970 Comp., p. 684), "Amending
Executive Order 11246 Relating to Equal Employment Opportunity,” and as supplemented by regulations at 41 CFR
chapter 60, "Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor."

3. Government-wide Debarment and Suspension (Non-procurement) (10 CFR Part 606)
4. Government-wide Requirements for Drug-Free Workplace (Grants) (10 CFR Part 607)

5. Copeland "Anti-Kickback™ Act (18 U.S.C. 874 and 40 U.S.C. 276c¢): Provision for compliance with the
Copeland "Anti-Kickback" Act (18 U.S.C. 874), as supplemented by Department of Labor regulations (29 CFR part 3,
"Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or Grants
from the United States").

6. Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333): Contracts for construction and other
purposes that involve the employment of mechanics or laborers must include a provision for compliance with Sections
102 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333), as supplemented by Department
of Labor regulations (29 CFR part 5).

7. Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act (33 U.S.C. 1251 et seq.):
Provision that requires the recipient to agree to comply with all applicable standards, orders or regulations issued pursuant
to the Clean Air Act (41 U.S.C. 7401 et seq.) and the Federal Water Pollution control act as amended (33 U.S.C. 1251 et

seq.).

8. Rights to Inventions and Data Made Under a Contract or Agreement: Contracts or agreements for the
performance of experimental, development, or research work must provide for the rights of the Federal Government and
the recipient in any resulting invention in accordance with 10 CFR 600.325 and Appendix A-Patent and Data Rights to
Subpart D, Part 600.

9. The Recovery Act. The Recovery Act, and specifically therein, without limitation by reference hereby, and
OMB Guidance thereto:

9.1. Sec. 1553: Protecting State and Local Government and Contractor Whistleblowers.

9.2. Sec. 1606: Wage Rate Requirements. See, 40 U.S.C. 31, as implemented at 2 CFR 176.190, 29
CFR parts 1, 3 and 5, and such contractual clauses as set forth in 29 CFR 5.5, which are incorporated herein by reference.

9.3. Sec. 1605: Use of American Iron, Steel, and Manufactured Goods.
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9.4, Contractor also agrees to provide Exelon with assistance necessary for Exelon to comply with the
reporting requirements in the Recovery Act.

10. Lobbying: Certification requirements under 10 CFR 601 ("New Restrictions on Lobbying").

B. Contractor will, in concert with its other obligations in the Terms and Conditions, comply the Laws above.
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EXHIBIT K- STAFF AUGMENTATION SPECIAL TERMS AND CONDITIONS

The following provisions are applicable to Contractors providing Staff Augmentation Services at or for Buyer’s
Sites and are in addition to the obligations and representations made elsewhere in the Terms and Conditions.

1. Patient Protection and Affordable Care Act Obligations

1.1.  This Exhibit and the obligations stated herein will be applicable to all Purchase Orders for Services in
which the Terms and Conditions to which this Exhibit is attached are referenced or attached.

1.2. Contractor will comply, and will ensure that its Subcontractors comply, with all provisions of the federal
Patient Protection and Affordable Care Act, Pub. Law 111-148, 124 Stat. 119-1025 (March 23, 2010) as amended, and its
implementing regulations and any regulatory guidance (“ACA”), including but not limited to the employer shared
responsibility provisions of the ACA with respect to all Contractor Personnel who are performing Services for the Buyer.
To the extent subject to the applicable provisions of the ACA, Contractor and its Subcontractors will offer to all
Contractor Personnel performing Services for Buyer who are “full-time employees” and to their “dependents” the
opportunity to enroll in health insurance coverage that: (a) qualifies as “minimum essential coverage” under a health
insurance plan sponsored by the Contractor; (b) is “affordable”; (c) provides “minimum value” (collectively “ACA-
Compliance Coverage™). The foregoing terms will have the meanings as defined under Sections 36B, 4980H, and 5000A
of the Internal Revenue Code (“Code”), its implementing regulations, and related regulatory guidance. Contractor will
provide proof of Contractor’s and Subcontractors’ compliance with the requirements of this Exhibit upon written request
of Buyer.

1.3. For the purposes of the ACA, the Contractor will be the “common law employer” (as defined in Treas.
Reg. 831.3401(d)-1, applicable guidance and common law principles)) of its personnel and that the Subcontractor will be
the “common law employee” of the Subcontractor personnel, where those individuals provide Services to the Buyer, and
that Contractor and Subcontractors will not take any contrary position before any Governmental Authority or in any other
court or legal proceeding regarding the ACA obligations of the Buyer, the Contractor or the Subcontractors.

1.4, The Parties agree that the Contract Price for each Purchase Order will include a fee of per individual
Contractor Personnel providing Staff Augmentation Services to Buyer (“ACA Additional Fee”) who has accepted ACA-
Compliant Coverage. Unless otherwise specified in the Purchase Order, the fee will be twenty cents ($0.20) per hour or
any part of such hour worked. The Parties acknowledge that the ACA Additional Fee reflects the Parties’ intent to assign
an additional fee to Buyer for the costs associated with Contractor or its Subcontractors providing ACA-Compliant
Coverage to those Contractor Personnel who accept such coverage. In no event will Buyer’s payment of the ACA
Additional Fee for any Contractor Personnel enrolled in Contractor’s or Subcontractor’s health care coverage be construed
as evidence of or an admission that the such Contractor Personnel are common law employees or joint employees of the
Buyer.

1.5. In order to be paid the full Contract Price, inclusive of the ACA Additional Fee, Contractor must certify
in writing to Buyer that the individual Contractor Personnel performing Staff Augmentation Services have accepted the
ACA-Compliant Coverage described above. Notwithstanding any other provision of the Contract Documents, Buyer
will have the right to set off against Contractor’s invoices any and all reasonable costs incurred by Buyer as a result of
Contractor’s or Subcontractor’s failure to comply with the requirements of this Exhibit, including recovery of Buyer’s
ACA Additional Fee for any Contractor Personnel who do not enroll in Contractor’s or a Subcontractor’s ACA-
Compliant Coverage.
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1.6. In addition to and without limiting Contractor’s obligations to indemnify and hold the Buyer Parties
harmless under the Terms and Conditions, Contractor will be solely and exclusively responsible for, and will reimburse,
indemnify, and hold harmless the Buyer Parties, for any and all payments, liabilities, penalties, or other liabilities
(including interest, excise taxes, and/or attorneys’ fees enforcement costs) that may be assessed or imposed under Section
4980H of the Code as a consequence of the Contractor’s and/or Subcontractors’ failure to offer ACA-Compliance
Coverage. Additionally, in the event that any Contractor Personnel is deemed to be a “common law employee” of the
Buyer, Contractor will be solely and exclusively responsible for, and will reimburse, indemnify, and hold harmless the
Buyer and the Indemnities for any taxes, penalties, or other liabilities assessed against the Buyer due to Contractor’s
failure to provide offers of ACA-Compliant Coverage to Contractor Personnel. In the event that Buyer is notified by any
entity (including but not limited to the Internal Revenue Service, the U.S. Department of Health and Human Services, or
any insurance Exchange) of Buyer’s potential liability for any such taxes, penalties (including those assessed under
4980H), or other liabilities relating to any Contractor Personnel, Contractor will fully cooperate, at Contractor’s expense,
with the Buyer’s efforts to object to or appeal any determination of liability or potential liability.

1.7 The Parties further agree as follows:

1.7.1. Contractor will provide written certification of insurance on an annual basis to Buyer that it has
ACA-Compliant Coverage. Certifications will be sent to:

Exelon Business Services Company, LLC

Human Resources - Vice President Health & Benefits
Attn: ACA Compliance Certifications

Chase Building — 50" Floor

10 South Dearborn Street

Chicago, IL 60603

1.7.2. Contractor will promptly notify Buyer’s Designated Representative in the event that an individual
Contractor Personnel performing Staff Augmentation Services will terminate his or her ACA-Compliant Coverage.

1.8.  The Buyer may audit Contractor’s records to confirm Contractor and its Subcontractors have complied
with the requirements of this Exhibit K.

2. Other Requirements

2.1. Contractors and Subcontractors will report all income provided by Contractor or Subcontractor to
Contractor Personnel performing Staff Augmentation Services for Buyer on an IRS Form W-2,
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ATTACHMENT E

MASTER TERMS AND CONDITIONS
FOR CONSULTING AND PROFESSIONAL SERVICES

Between

[Insert legal name of Contractor entity] (“Contractor™)

and
Exelon Business Services Company, LLC
[Insert if applicable “as agent for {Insert legal name of Exelon entity}’’]

Dated as of , 20__
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These Master Terms and Conditions for Consulting and Professional Services establish the standard
contractual terms and conditions under which Exelon Business Services Company, LLC (“Exelon”) and
its Affiliates may, from time to time, purchase Consulting and/or Professional Services from Contractor
and its Affiliates.

ARTICLE 1.
DEFINITIONS

As used in these Terms and Conditions, the following terms will have the following meanings:

“Affiliate” means, with respect to Exelon, those entities identified in Exhibit A as amended from time to
time by Exelon, and with respect to both Parties, also includes those entities that now or hereafter own,
are owned by or under common control of a Party, where “control” means at least a fifty percent (50%)
ownership interest.

“Background Investigation” means a Contractor-performed background investigation of Contractor
Personnel who will perform Work for Buyer which meet the requirements set forth in Section 22.5 of
these Terms and Conditions.

“BES Cyber System” has the definition given to it by NERC, and includes any installed software and
electronic data, and communication networks that support, operate, or otherwise interact with the bulk
electric system operations that are identified by Buyer or its Affiliate as a BES Cyber System.

“Blanket Purchase Order” (or “Blanket Contract”) means a written agreement between the Parties
setting forth general commercial and technical terms for repetitive orders of the same Materials or
Services against which multiple Purchase Order Releases may be issued. A Blanket Purchase Order or
Blanket Contract is not a “Purchase Order” as defined in these Terms and Conditions and does not
authorize the commencement of Work or submission of invoices by the Contractor.

“Business Day(s)”” means any calendar day which is not a Saturday, Sunday or legal holiday in the state
where the Work is performed.

“Buyer” means Exelon or the Affiliate that issues a particular Purchase Order.

“Buyer Data” means any data or information in whatever media (a) provided to Contractor by Buyer
under these Terms and Conditions, or a Purchase Order issued thereunder; or (b) provided by a third-party
contractor of Buyer, customer of Buyer or Buyer’s Designated Representative or other Person designated
to provide such data to Contractor under these Terms and Conditions or a Purchase Order issued
hereunder.

“Buyer-Furnished Property” means communications equipment, computer equipment designs, dies,
drawings, equipment, ID cards and passes, keys, molds, patterns, tools, tooling, and other materials
supplied or paid for by Buyer for Contractor’s use in completing the Work.

“Buyer’s Designated Representative” means the individual or individuals designated by the Buyer who
will provide the general administration of these Terms and Conditions in connection with, and will be
Buyer’s field representative in all matters related to, the Purchase Order. Buyer may, in its sole
discretion, change its representatives at any time or from time to time, and will promptly notify
Contractor, in writing, of any such change.
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“Buyer Parties” means Buyer, its Affiliates, their members, officers, directors, employees, agents,
representatives, successors, and assigns.

“Buyer Personnel” means Buyer’s directors, officers, employees, consultants, independent contractors,
agents and representatives.

“Change Order” means a written order issued by Buyer that permits and directs an addition to, deletion
from, or adjustment or revision to a Purchase Order.

“Compensable Delay” means only the following events and only if they impact the critical path of the
Work: (1) material delays attributable to Buyer; and (2) Material Change ordered in the Work not due to
Contractor’s fault.

“Confidential Information” means all information marked or identified as “confidential,”
“proprietary,” or with words of similar import, Buyer Data, Personally Identifiable Information, and all
information which relate to past, present, and future research, development, and business activities of
Buyer and its Affiliates, including inventions, discoveries, formulas, processes, devices, methods,
compositions, compilations, system plans, flow charts, source codes, algorithms, procedures, data and
other proprietary information of Buyer, regardless of the form or medium contained or stored in
(including hard copy, electronic, or digital form). Such Confidential Information will include any such
information not generally known by the trade or public, even though such information has been
previously disclosed to one or more third parties pursuant to confidentiality agreements, disclosure
agreements or other agreements or collaborations entered into by Buyer. Confidential Information will
also mean any information owned in whole or in part by Contractor or a third party that has been
entrusted to Buyer by Contractor or a third party under obligations of confidentiality.

“Conflict of Interest” means any circumstance in which Contractor’s interests or the interests of another
Person with whom Contractor has a relationship are materially adverse to the interests of Buyer or its
Affiliates.

“Consulting Services” means Services such as the review, assessment, study, advisement, evaluation or
provision of information on a project, process or strategy provided by a Contractor with experience and
expertise in the relevant field. Staff Augmentation or other Services that are similar to or in the same
nature as those performed by Buyer’s employees within the normal course of Buyer’s business are not
Consulting Services.

“Contract Documents” means the Purchase Order, any Change Orders thereto, these Terms and
Conditions, the contract between a TSP and Contractor and any other documents identified as Contract
Documents herein, or in such Purchase Order or Change Orders.

“Contract Price” means the price set forth in the Purchase Order (as may be adjusted pursuant to any
subsequent Change Orders) to be paid by Buyer to Contractor for the Work, including any incentives or
bonuses.

“Contractor” means the Party identified as such in these Terms and Conditions or its Affiliate, which is
named in the Purchase Order as Contractor and which is contractually responsible to perform the Work
pursuant to the Purchase Order incorporating these Terms and Conditions.

“Contractor’s Designated Representative” means the individual or individuals designated by the
Contractor who will provide the general administration of these Terms and Conditions in connection with,
and will be Contractor’s field representative in all matters relating to, the Purchase Order.
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“Contractor Parties” means Contractor, its Subcontractor, and their respective officers, directors,
employees, agents, representative, subsidiaries, successors, or assigns.

“Contractor Personnel” means any and all individuals assigned by, through or on behalf of Contractor
or its Subcontractors to perform the Work; including their partners, employees, officers, and agents.
Contractor Personnel may also be referred to in Exelon’s Use of Contractor Policy as a “Third Party
Contractor.”

“Critical Cyber Assets” has the definition given it by NERC, and includes, computers, including
installed software and electronic data, and communication networks that support, operate, or otherwise
interact with the bulk electric system operations.

“Day(s)” means any calendar day.

“Disaster Recovery Plan” means a disaster recovery plan set forth in Section 3.7 (Disaster Recovery and
Business Continuity).

“Disputes” means disputes between the Buyer and Contractor arising under or out of the applicable
Contract Documents.

“Dollars” and “$” means United States Dollars.

“Drawings” means the final drawings to be provided by Contractor in accordance with the Scope of
Work.

“Drug” or “Drugs” includes any (1) chemical substance whose manufacture, use, possession, purchase,
or sale is prohibited by Law, and (2) legal chemical substances (whether a narcotic, controlled substance,
prescribed drug, or over-the-counter medication) obtained illegally, taken for purposes of abuse, or the
use of which would impair the user’s physical or cognitive abilities.

“Effective Date”” means, notwithstanding anything herein to the contrary, the date set forth on the cover
page hereto, or, if there is no such date, then the date Contractor first accepts a Purchase Order
incorporating these Terms and Conditions.

“Environmental Laws” means any Laws pertaining to the protection of the environment, including the
Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. 9601, et seq.
(“CERCLA™); the Resource Conservation and Recovery Act, 42 U.S.C. 6901, et seq. (“RCRA"); the
Toxic Substances Control Act, 15 U.S.C. 2601, et seq. (“TSCA”); the Clean Air Act, 42 U.S.C. 7401, et
seg. (“CAA”); the Federal Water Pollution Control Act, 33 U.S.C. 1251 et seq. (“FWPCA”); and the
Emergency Planning & Community Right-to-Know Act , 42 U.S.C. 11001 et seq. (“EPCRA”) and any
other law that governs: (a) the existence, removal, or remediation of Hazardous Substances on real
property; (b) the emission, discharge, release, or control of Hazardous Substances into or in the
environment; or (c) the use, generation, handling, transport, treatment, storage, disposal, or recovery of
Hazardous Substances.

“FERC” means the U.S. Federal Energy Regulatory Commission or its successor.
“Final Completion” means the date for completion of the Work listed in the Purchase Order or Project

Schedule. In the event of a conflict between the date of Final Completion listed in the Purchase Order
and the Project Schedule, the date listed in the Project Schedule will govern.
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“Final Payment” means payment of all moneys due but not previously paid to Contractor under a
Purchase Order after receipt by Buyer of Contractor’s final invoice.

“Force Majeure” means the occurrence of a fire, flood, earthquake, elements of nature or act of God,
lock-outs and strikes, riot, civil disorder, terrorist act, rebellion or revolution, government embargo,
guarantine, sanction, order, or other mandate; government inaction or delay in granting a required permit
or approval; change in Law; Nuclear Incident, Precautionary Evacuation or other catastrophic event
beyond the reasonable control of a Party that delays or prevents the party, directly or indirectly, from
performing its obligations under a Purchase Order, provided that (i) the non-performing Party is without
fault in causing or failing to prevent such occurrence, and (ii) such occurrence could not have been
avoided by reasonable precautions and cannot be circumvented through the use of commercially
reasonably alternative sources, workaround plans, or other means.

“Governmental Authority” means any and all federal, state, county, municipal, local, foreign or other
government, or any agency or subdivision of any or all of the foregoing, or any quasi-governmental
agency, self-regulating organization, electric reliability organization or regional reliability organization,
board, bureau, commission, department, instrumentality, or public body, or any court, administrative
agency, arbitrator, mediator, regulator, or other tribunal or adjudicative authority.

*“Hazardous Substances” means and includes chemicals, flammable substances, explosives, radioactive
materials, asbestos, hazardous wastes or substances, crude oil or any fraction thereof, refined or partially
refined petroleum products, and any other contaminants, wastes, pollutants, or materials in any physical
form that may pose a present or potential threat to human health and safety or the environment, including
material falling within the definitions of “hazardous substance,” “hazardous constituent,” “toxic
substance,” “hazardous material,” “hazardous waste,” “extremely hazardous waste,” “restricted hazardous
waste,” “pollutant,” “special waste,” or words of similar import under any Environmental Law.

“Health and Safety Laws” means any Laws pertaining to safety and health in the workplace, including
the Occupational Safety and Health Act, 29 U.S.C. 651 et seq. (“OSHA"), and the Toxic Substances
Control Act, 15 U.S.C. 2601, et seq. (“TSCA”).

“IP Rights” means all right, title and interest in and to intellectual property, including inventions, patents,
copyrights, trade secrets, trade names, know-how, software, shop rights, moral rights, licenses,
developments, research data, designs, processes, formulas and other intangible proprietary or property
rights, whether or not patentable (or otherwise subject to legally enforceable restrictions or protections
against unauthorized third party usage), and any and all applications for, and extensions, divisions and
reissuances of, any of the foregoing, and rights therein, and whether arising by statute or common law.

“Key Personnel” means Contractor Personnel who possess critical knowledge or skills for performance
of the Work and whose loss might delay or disrupt performance of the Work.

“Labor Dispute” means any controversy concerning terms or conditions of employment, or concerning
the association or representation of persons in negotiating, fixing, maintaining, changing, or seeking to
arrange terms or conditions of employment, regardless of whether or not the disputants stand in the
proximate relation of employer and employee.

“Law” or “Laws” means all laws, statutes, codes, ordinances, rules, regulations, lawful orders,
applicable guidance documents from regulatory agencies, judicial decrees and interpretations, standards,
requirements, permits and licenses, including Environmental Laws, Health and Safety Laws, tax laws and
applicable tax treaties, building, labor and employment laws, as amended from time to time, of all
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Governmental Authorities that are applicable to the Work and any of Contractor’s obligations under the
Contract Documents.

“Lien” means any judgment, charge, mortgage, deed of trust, encumbrance, pledge, lease, easement,
servitude, exercise of rights, powers or privileges, rights of others, security interest, or claims of any kind,
including, among other things, any oral or written agreement to give any of the foregoing or arising under
any conditional sale or title retention agreement or under any federal, state, county, municipal, local, or
other governmental lien imposed as a result of an actual or alleged violation of any applicable Law.

“Managed Service Provider” or “MSP” means a third-party engaged by Buyer to manage and contract
with Persons to supply Buyer with Staff Augmentation Work.

“Material” means all raw material, equipment, components, products, supplies, goods, and
documentation to be furnished by Contractor and necessary to complete the Work set forth in the
Purchase Order and/or the contract between a TSP and Contractor.

“Material Information” means information pertaining to Contractor intellectual property incorporated
into the Work, before and after Final Completion, required by Buyer in order to permit Buyer to secure or
maintain in effect any license or permit for the Site or facility for which the Work is intended, or
otherwise to use or obtain the full benefits of the Work.

“Milestone Dates” means the date of Substantial Completion, the date of Final Completion, and any
other dates identified as such in the Purchase Order or Project Schedule for Contractor’s completion of
specific components of the Work.

“NERC” means the electric reliability organization known as the North American Electric Reliability
Corporation or its successor, or a regional reliability organization with authority delegated by NERC,
including without limitation the Reliability First Corporation, Northeast Power Coordinating Council,
Florida Reliability Coordinating Council, Midwest Reliability Organization, SERC Reliability
Corporation, Southwest Power Pool, RE, Texas Regional Entity, and the Western Electricity
Coordinating Council.

“NRC” means the U.S. Nuclear Regulatory Commission, its predecessor the Atomic Energy
Commission, and its successors.

“Nuclear Special Terms and Conditions” means the terms and conditions attached hereto and
incorporated herein as Exhibit E.

“Party” or “Parties” means Contractor or Buyer, individually or Contractor and Buyer, collectively.

“Person” means any natural person, partnership (limited, general, or other), joint venture (limited or
otherwise), company (limited liability or otherwise), corporation, association, Governmental Authority, or
any other legal entity of whatever kind or nature, together with any combination of one or more of the
foregoing.

“Personally Identifiable Information” means any name, number, or other information that may be used,
alone or in conjunction with any other information, to identify, distinguish, trace or assume the identity of
a specific person, including any (a) names, initials, mother’s maiden name, address, email address,
password, account number, social security number, date of birth, official state or government issued
driver’s license or identification number, alien registration number, government passport number,
employer or taxpayer identification number, or any similar identification, (b) personal, financial, or
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healthcare information, credit card information, bank account number, credit card number or debit card
number, (c) unique biometric data, such as fingerprint, voice print, retina or iris image, or other unique
physical representation, (d) unique electronic identification number, address, or routing code, (e)
telecommunication identifying information or access device (as defined in 18 U.S.C. §1029(e)), or (f)
personal preferences, demographic data, marketing data, or any other identification data. For the
avoidance of doubt, Personally Identifiable Information includes all “nonpublic personal information,” as
defined under the Gramm-Leach-Bliley Act (15 U.S.C. 86801 et seq.) and “protected health information”
as defined under the Health and Insurance Portability and Accountability Act of 1996 (42 U.S.C.
81320d), and “Personal Data” as that term is defined in EU Data Protection Directive (Directive
95/46/EEC) on the protection of individuals with regard to processing of personal data and the free
movement of such data.

“Policies and Procedures” means all applicable rules, policies, Site requirements, and procedures of
Buyer and any of its Affiliates, including those in Exhibit B, which have been or will be provided to
Contractor and/or posted on a secure website as designated by Buyer.

“Professional Services” means the performance of a particular business function of a professional nature
for the Buyer, including actuarial studies, advertising, audit services, engineering design and evaluation,
expert witnesses, financial services, graphic design, legal services, medical or laboratory services,
marketing, recruiting and staffing, regulatory work, testing, and classroom and on-line training. The
function can be inside or outside the scope of the Buyer’s routine operations. Professional Services are
typically performed at the Contractor’s business location.

“Project Schedule” means the schedule mutually agreed to by Buyer and Contractor for the performance
of the various elements of the Work identified in the Purchase Order. The Project Schedule will be one of
the Contract Documents.

“Punchlist” means an itemized list prepared by Contractor and augmented, if necessary, by Buyer, of
those portions of the Work, which Buyer’s inspection indicates have not been completed in accordance
with the requirements of the Contract Documents.

“Purchase Order” means a written or electronic document issued by Buyer to Contractor incorporating
by reference these Terms and Conditions and which upon acceptance by Contractor creates a contract for
the performance of the Work. As used herein, the term Purchase Order includes documents that may be
variously referred to as “Contracts” when issued for Services or as or as “Purchase Order Releases” or
Contract Releases” when issued against a Blanket Purchase Order or Blanket Contract.

“Purchase Order Amount” or “Purchase Order Value” (POA or POV) means the Contract Price in
the case of a fixed price, lump sum Purchase Order, or a mutually agreed estimate of the total amount to
be invoiced under a Purchase Order that includes, in whole or part, time-and-material or other variable
pricing. The POA or POV is for finance and accounting control purposes and is not a cap on the final
Contract Price for the Work.

“Purchase Order Release” or “Release” means a Purchase Order issued against a Blanket Purchase
Order and incorporating the provisions of the Blanket Purchase Order.

“Retiree” means an individual who formerly performed services for Exelon or its subsidiaries, was
classified on Exelon’s payroll as a regular or temporary employee, and who previously received, is
eligible to receive or is currently receiving benefit payments under a Retirement Plan or Savings Plan.

“Retirement Plan” means any tax-qualified pension plan sponsored or maintained by Exelon
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Corporation or any of its subsidiaries.

“Safety-Related” means Work intended for, or performed on, systems, structures, components,
procedures, processes and controls of a nuclear generating facility that are relied upon to remain
functional during and following design-basis events and must be manufactured and/or performed in
accordance with applicable NRC and nuclear industry standards for Safety-Related Materials and
Services.

“Savings Plan” means the Exelon Corporation Employee Savings Plan or any other tax- qualified
savings plan maintained by Exelon or any Subsidiary.

“Scope of Work™ (or “Statement of Work’) means the detailed description of the Work to be provided
by Contractor, typically broken out into specific tasks with assigned Milestone Dates, as set forth in the
Purchase Order and other Contract Documents.

“Services” means all of the labor, supervision, administration and other services identified in the Scope
of Work and required to complete the Work set forth in the Purchase Order for Consulting and/or
Professional Services.

*“Site” means Buyer’s facilities or such other premises (including premises owned or controlled by a third
party) where the Work is to be performed and for which the Work is intended.

“Special Terms and Conditions” means terms and conditions not contained in these Terms and
Conditions but made a part of a Purchase Order by attachment to or reference therein.

“Specifications means a highly detailed technical description of the Materials or Services to be provided
by Contractor that includes the final characteristics, dimensions, tolerances, performance requirements,
and certification and testing requirements, and references codes, drawings, procedures, documents, other
particulars for the Work as applicable, which will be set forth in the Purchase Order or referenced and
attached thereto as a Contract Document.

“Staff Augmentation” means Work performed by Contractor Personnel who are employed and paid by
the Contractor or a Subcontractor where Buyer may direct the Contractor Personnel’s work and the
methods for completing the Work.

“Subcontract” means the contract(s) between the Contractor and Subcontractor relating to
Subcontractor’s performance of the Work.

“Subcontractor” means any Person contracting directly with Contractor to furnish any part of the Work,
or a Person contracting with a Subcontractor of Contractor (regardless of tier) to furnish any part of the
Work. Subcontractor shall include a Technical Service Provider.

“Submittals” means all Specifications, Drawings, sketches, reports, shop drawings, diagrams,
illustrations, schedules, and other data or information, which are prepared or assembled by or for
Contractor and submitted by Contractor to Buyer pursuant to the Contract Documents.

“Substantial Completion” means the point in time at which the entire or designated portion of the Work
is sufficiently complete such that Buyer can occupy and utilize the Work for commissioning, start-up,
and completion of performance, and reliability testing as required hereunder, with only Punchlist items
remaining to be completed, as reasonably determined by Contractor and approved by Buyer.
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“Suspension for Convenience” means any extension, suspension, or delay of Contractor’s performance
of the Work for Buyer’s convenience.

“Technical Service Provider” or “TSP” means any Person under written contract with Contractor to
provide services related to an applicable Scope of Work involving Contractor as an administrator or
manager of energy efficiency programs for ComEd. Technical Service Provider may also be referred to
asa“Trade Ally.”

“Terms and Conditions” means these Master Terms and Conditions for Materials and Services between
Contractor and Buyer together with all appendices, exhibits, schedules, and attachments hereto, all as
such may be amended, restated, or supplemented from time to time as permitted herein.

“Termination for Convenience” means termination of a Purchase Order, in whole or part, for Buyer’s
convenience.

“Test” means any test, inspection or witness point.

“Work” means all Material, Services, and Submittals required to be provided by Contractor under the
Purchase Order and its associated Contract Documents including re-work and warranty work.

“Work Product” means the intellectual property and any associated IP Rights resulting from the
performance of the Work. The term Work Product excludes Buyer’s, Contractor’s, Subcontractors’ and
third parties’ intellectual property and any associated IP Rights developed independently of the
performance of the Work, even if incorporated into the Work.

All other capitalized terms used herein but not set forth above will have the meanings ascribed to them in
these Terms and Conditions.

ARTICLE 2.
SCOPE AND FORMATION OF CONTRACT

2.1 No Requirements Contract or Affiliate Liability.

These Terms and Conditions do not create a requirements contract. Buyer reserves the right to
use its own resources and to employ other contractors to perform any and all work at any or all of its
Sites.  Subject to the provisions of Section 25.8 (Assignment), no Affiliate will have any right, interest,
obligation, or liability under Purchase Orders issued by any other Affiliate as a result of these Terms and
Conditions. Contractor will not hold, nor attempt to hold, Exelon or any Affiliate liable for the acts,
omissions, or breaches of any other Affiliate. No breach or default of a Purchase Order referencing these
Terms and Conditions by an Affiliate will constitute a breach or default of any Purchase Order issued by
another Affiliate.

2.2 Issuance and Acceptance of Purchase Orders.

During the term of these Terms and Conditions, Buyer may request Contractor to perform Work
by issuing a Purchase Order to Contractor signed by Buyer’s Designated Representative or other
authorized representative of Buyer. Contractor will not commence Work without receipt of a Purchase
Order. The Purchase Order will specify, at a minimum, the: (i) other Contract Documents, (ii) Scope of
Work, (iii) Submittals; (iv) Contract Price, (v) time for performance and Milestone Dates, (vi) Buyer’s
and Contractor’s Designated Representatives, (vii) liquidated damages, if any, and (viii) agreed upon
terms or conditions that deviate from these Terms and Conditions, if any. Upon the request of Buyer,
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Contractor will sign and return the Purchase Order to Buyer’s Designated Representative. Contractor’s
signature on the Purchase Order will constitute Contractor’s unconditional acceptance of the Purchase
Order and these Terms and Conditions. Contractor’s commencement of performance of the Work will
also be deemed an effective mode of acceptance of the Purchase Order and these Terms and Conditions.
Buyer may also send a Purchase Order by means of a variety of electronic commerce and electronic
business process alternatives, including the use of Electronic Data Interchange (“EDI”). Should EDI be
the selected alternative to conduct business electronically for Purchase Orders (EDI 850), Purchase Order
Revisions (EDI 861), Purchase Order Acknowledgements (EDI 855), Invoices (EDI 810), Payment (EDI
820), Product Activity Data (EDI 852), and Advanced Ship Notices (EDI 856), Contractor will follow
Buyer’s published implementation guidelines and be fully compliant with no less than the ANSI X-12
004010 EDI version.

2.3 Applicability of These Terms and Conditions to Purchase Orders.

These Terms and Conditions will apply to each Purchase Order unless specifically modified in
the Purchase Order. These Terms and Conditions supersede any preprinted terms or conditions on any
preprinted purchase order or any printed or typed conditions forming a part of Contractor’s proposal.
Any additional or different terms and conditions set forth in Contractor’s proposal or preprinted purchase
orders, Contractor’s Purchase Order acknowledgments, or similar writings, or in Contractor’s invoices or
electronic data interchange acknowledgments, or any attempt by Contractor to vary in any degree any of
the terms in the Contract Documents are objected to by Buyer and will not be binding upon Buyer unless
specifically assented to in writing by Buyer’s Designated Representative.

24 Priority of Contract Documents.

In the event of any conflict or inconsistency between the documents comprising the Contract
Documents , the authority of the individual documents for each respective Purchase Order, relative to the
other document, is, in descending order of priority: Change Orders; the Project Schedule; the Purchase
Order; Blanket Purchase Orders; Special Terms and Conditions; Software License Agreements; these
Terms and Conditions; Drawings; Specifications; and any other Contract Documents. Notwithstanding
the foregoing, the several documents forming the Contract Documents will be taken as mutually
explanatory of one another; however, in case of ambiguities, discrepancies, or inconsistencies, this
priority of documents will govern.

ARTICLE 3.
STANDARDS FOR PERFORMANCE

3.1 Standards.

Contractor will perform the Work as set forth in the Purchase Order and other Contract
Documents. Contractor will furnish all the Materials and Services necessary for the complete, proper and
timely completion of the Work, including, providing the necessary management, technical and other
qualified personnel, home office support, supervision, labor, equipment, supplies, and transportation,
except as explicitly excluded in the Contract Documents. Contractor will perform all Work assigned to it
in a competent manner consistent with the ordinary degree of skill and care required for the applicable
business, craft, industry, profession or trade.

3.2 Schedule of Performance.

Contractor will complete all Work on or prior to the Milestone Dates for such completion set
forth in the Contract Documents or the Project Schedule, or, if no Milestone Date is specified, in a
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commercially reasonable period of time. TIME IS OF THE ESSENCE IN COMPLETING WORK
BY A MILESTONE DATE. Delays or possible delays in performance of the Work or in the completion
of Milestone Dates will be reported promptly after Contractor’s discovery thereof to Buyer. Buyer and
other contractors retained by Buyer may be performing work directly or indirectly affected by
Contractor’s Project Schedule, and Contractor agrees to use best efforts in cooperating with other
contractors to support Buyer’s overall operations schedules. Except as provided in Article 12
(Acceleration, Compensable Delay and Force Majeure), Contractor acknowledges and agrees that no
extension to the date for Final Completion or other Milestone Dates identified in the Purchase Order or
Project Schedule will be granted unless agreed to in writing by Buyer and Contractor.

3.3 Final Acceptance.

No Work will be deemed accepted by Buyer until the earlier of Final Payment to contractor in
accordance with Section 5.8. Except as expressly provided herein, Final Acceptance will not waive any
rights and remedies that Buyer has, or release Contractor from any duties and obligations that Contractor
has, under the Contract Documents, including, but not limited to, breach of contract and warranty.

3.4 Site Investigations.

Contractor will inspect the Site where the Work is to be performed and conditions under which
the Work is to be executed and completed prior to Contractor’s acceptance of the Purchase Order,
including soil conditions, any and all physical parameters necessary to build any structures, and
groundwater conditions, including estimates of flow direction and volume, the nature, location, and type
of contamination likely to be encountered, the location of any and all above or below ground utilities,
approaches to the Sites and the space available for work areas, storage and temporary buildings. Except
as expressly provided in the Purchase Order, Contractor will not rely on any investigations performed by
or information provided by Buyer relating to the conditions at the Site. No reasonably discoverable
condition existing at the Site at the time of Contractor’s opportunity for inspection will be deemed to
adversely affect Contractor’s ability to perform the Work in accordance with the terms of the Contract
Documents. Any understandings or representations concerning such conditions made before a Purchase
Order is issued will not be binding on Buyer unless they are expressly stated in the Purchase Order.

35 Permits, Fees and Notices.

3.5.1 Unless otherwise specified in the Contract Documents, Contractor, at its expense, will
obtain in advance of performing the Work, and maintain during performance of the Work, all necessary
licenses, permits, and authorizations required of Contractor, the Contractor Personnel, Subcontractors and
any other Person(s) to perform the Work under Contractor’s direction, and Contractor will be responsible
for performance of the Work in accordance with the provisions of such licenses, permits, and
authorizations. Any costs, fines, penalties, awards, damages, or other liabilities (including but not limited
to fines assessed by any Governmental Authority) associated with any violations of this Section 3.5 will
be borne and paid by Contractor.

3.5.2 Contractor will promptly tender to Buyer copies of all notices received from
Governmental Authorities.

3.5.3 Contractor will post all notices and postings required by Law at the worksite, including,
without limitation, those for employees.
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3.6 Compliance with Laws and Buyer Policies and Procedures.

3.6.1 All Work performed hereunder and all Work and Work Product generated in connection
therewith will fully comply with all applicable Laws. Contractor will make all notifications relating to
commencement and progress of the Work as required by applicable Laws. Additionally, where not in
conflict with any other provision of this Section 3.6, Contractor will comply with Policies and
Procedures. Contractor acknowledges that it has received or been provided electronic access to copies of
the Buyer’s Policies and Procedures listed in Exhibit B. Buyer reserves the right to revise or update the
Policies and Procedures from time to time, with or without notice to Contractor. At the request of Buyer,
Contractor will acknowledge in writing which Policies and Procedures of Buyer it has reviewed.

3.6.2 Contractor and Buyer each agree to fully comply with the Laws of the United States
relating to the exportation of commodities or technical data, including but not limited to 15 CFR Parts
730 et seq., 10 CFR Part 110 and 10 CFR Part 810, as issued from time to time, or any successor Laws.
In the event of any ambiguity or inconsistency between the provisions of this Section 3.6.2 and any other
Section of these Terms and Conditions, this Section 3.6.2 will be controlling. The receiving Party agrees
to: (1) ensure that all receiving Party individuals who may have access to technical data that is controlled
for export by the regulations noted above are generally or specifically authorized or licensed under such
regulations; (2) to report to the Party sharing export-controlled information the nationality of any
recipients of such information where required for purposes of reports to governmental agencies; and (3) to
not retransfer any export-controlled information without the prior authorization of the sharing Party. The
receiving Party also agrees to contractually obligate any third party recipients of such information to
comply with such regulations.

3.6.3 Anti-Corruption Compliance. Contractor warrants that when dealing with any
government official, political party, party official or candidate for any political office, Contractor will,
and will cause each of its Subcontractors (of any tier), and Contractor Personnel of each of them to fully
comply with the provisions of all applicable anti-corruption Laws including the U.S. Foreign Corrupt
Practices Act and all relevant other anti-corruption Laws. Specifically, Contractor warrants that in
connection with any Work under these Terms and Conditions, it will not directly or indirectly give, offer,
or promise anything of value to any Contractor Personnel, government official, political party, party
official or candidate for any political office for the corrupt purpose of influencing or inducing any act or
decision by any Contractor Personnel, government official or agency, or for the purpose of securing any
improper advantage on behalf of Buyer or Contractor. Contractor will cause Contractor Personnel who
perform Work under any Purchase Order outside of the United States to be trained annually regarding the
requirements of all relevant anti-corruption Laws and to annually certify the same.

3.6.4 Service Organization Control (“SOC”) Reports. In the event that Work being performed
subject to these Terms and Conditions involve contracting out a business function which was previously
performed in-house by Exelon (“Outsourcing Services” or “Outsourced Services”), Contractor will be
required to provide on an annual basis, at Contractor’s sole expense, one of the following Service
Organization Control Reports (“SOC”) by an auditor of national reputation when applicable to the Service
provided to Buyer: (i) SOC Report 1 Type 2 Report — Applicable to Services that are relevant to the
Buyer’s financial statements and controls over financial reporting; or (ii) SOC Report 2 Type 2 Report —
Applicable to Services where the AICPA Trust Services Principles and Criteria of Security, Availability,
Processing Integrity, Confidentiality, or Privacy are relevant.

3.7 Disaster Recovery and Business Continuity.

Contractor will provide back-up, disaster recovery and storage capabilities so as to maximize
availability and progress of the Work during an event that would otherwise affect the performance or
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delivery of the Work. At a minimum, such capabilities will provide for restoration of Work within the
timeframes set forth in the Disaster Recovery Plan. Contractor’s responsibilities will include the
following:

3.7.1 Back-up and store Buyer Data (on tapes or other storage media as appropriate) on-site for
efficient data recovery and off-site to provide protection against disasters and to meet file recovery needs.
Buyer Data must be encrypted when being transmitted or stored outside of Buyer’s computer systems and
network. Buyer Data must be classified according to Buyer’s required levels of classification.

3.7.2  Conduct incremental and full back-ups (in accordance with the Disaster Recovery Plan)
to capture data, and changes to data used in connection with the Work. Backed up data must be
encrypted.

3.7.3 Develop, maintain and submit a Disaster Recovery Plan to Buyer including plans,
measures and arrangements to ensure the continuous delivery of critical products and services, which
permits Contractor to recover its facility, data, assets and personnel. In the event of a disaster, Contractor
will assume responsibility for providing the services in accordance with the Disaster Recovery Plan.

3.7.4 Generate a report following each and any disaster measuring performance against the
Disaster Recovery Plan and identification of problem areas and plans for resolution.

3.8 Compliance with Legal Holds.

3.8.1. Contractor, at its sole cost and expense, agrees to comply with any and all legal holds as
issued by Buyer’s legal department. A legal hold suspends all document destruction procedures in order
to preserve appropriate records under special circumstances, such as litigation or government
investigations. Buyer’s legal department determines and identifies what types of records, documents, or
data are subject to legal hold. Buyer's legal department will notify the Contractor if a legal hold is placed
on records, documents, or data the Contractor or its Subcontractors controls. Contractor must then
preserve and protect the specified records, documents, or data in accordance with instructions from
Buyer's legal department. A legal hold remains effective until it is officially released in writing by Buyer's
legal department. If Contractor is uncertain whether specific records, documents, or data is subject to a
legal hold, those records, documents, or data should be preserved and protected until such time Buyer's
legal department can confirm their relevancy.

3.8.2. In the event records, documents, or data placed on legal hold are required for review by
Buyer’s legal department, Contractor, at its sole cost and expense, will work diligently to export all
relevant records, documents, or data in a form that is reasonably reviewable.

3.9 Conflicts of Interest.

3.9.1 Representations and Warranties

3.9.1.1 Except as disclosed to, and waived by, Buyer in accordance with Subsection
3.10.2, Contractor represents and warrants that, to the best of its knowledge after exercising reasonable
diligence, the execution of any Purchase Order issued subject to these Terms and Conditions will not
create a Conflict of Interest.

3.9.1.2 Contractor further represents and warrants that during the term of this Purchase
Order and for a period of one (1) year after the expiration or termination of any Purchase Order issued
subject to these Terms and Conditions, Contractor will not undertake to perform services for any Person
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that creates a Conflict of Interest, without first disclosing such Conflict of Interest and obtaining Buyer’s
informed, written waiver as provided below.

3.9.1.3 Contractor’s representations and warranties under this Section 3.10 will be
ongoing and will survive the expiration or termination of this Agreement.

3.9.2 Notices and Procedures

3.9.2.1 Contractor will disclose any known Conflicts of Interest to Buyer in writing (the
“Conflicts Notice”) prior to Contractor’s acceptance of a Purchase Order, and, thereafter, as required by
Section 3.10.1.2.

3.9.2.2 Contractor’s disclosure of any known Conflicts of Interest is a condition
precedent to the effectiveness of any Purchase Order.

3.9.2.3 Buyer may request at any time that Contractor provide its written certification
that no known Conflicts of Interest exist that have not been disclosed to and waived by Buyer.

3.9.2.4 If disclosure is required by Subsection 3.10.1.2, Contractor will not accept a
contract or agree to perform services for or on behalf of such Person unless the Conflict of Interest has
been waived in writing by Buyer.

3.9.2.5 Buyer will notify Contractor whether, in its sole discretion, it will waive the
Conflict of Interest on or before the later of ten (10) Business Days after receipt of the Conflict Notice, or
five (5) Business Days after the date it receives additional information, if requested from Contractor, to
determine (the “Decision Period”). The failure of Buyer to provide notice during this period will
constitute a denial of such waiver.

3.9.2.6 At any time during the first ten (10) Day Decision Period, Buyer may request
from Contractor, and Contractor will promptly supply to Buyer, such additional information as Buyer
reasonably may determine necessary to make its decision. All discussions between the Parties and any
information provided by Contractor to Buyer or by Buyer to Contractor under this provision will be
treated and protected as Confidential Information, unless excluded from such consideration by the terms
of this Agreement.

3.9.3 If Contractor fails to disclose a known Conflict of Interest, or undertakes to perform
services for any Person that creates a Conflict of Interest without first obtaining a waiver from Buyer,
Buyer may elect to terminate any or all Purchase Orders incorporating these Terms and Conditions in
accordance with Section 17.1 (Termination for Cause).

3.10  Subcontractor Compliance.

Contractor will require that all its Subcontractors comply with all requirements of Sections 3.6, 3.7, 3.8,
and 3.9 of this Article 3. If Contractor is unable to provide to the Buyer data obtained or generated by its
Subcontractors pursuant to this Article 3, Contractor will grant the Buyer the right to collect such data
directly from Contractor's Subcontractors. To facilitate the transfer of such data, Contractor will
contractually obligate its Subcontractors to provide such data to Buyer.
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ARTICLE 4.
WARRANTIES

4.1 Warranties for Performance of Work.

Contractor warrants that the Services furnished to Buyer under these Terms and Conditions will
(1) comply with the Specifications contained in the Contract Documents, (2) be performed in accordance
with the then prevailing applicable Laws, and industry standards and practices, (3) be free and clear of all
security interests, Liens, encumbrances or claims of Contractor, Subcontractors and third-party suppliers,
and (4) free of any claim of infringement, misappropriation, unfair competition or violation of any third party
right, including IP Rights.

4.2 Remedies.

If any of the Services do not comply with the foregoing warranties and Buyer notifies Contractor
within two (2) years (or such other period as specified in the Contract Documents, or provided by a
manufacturer, supplier, or Subcontractor) after the date Buyer has accepted the Services, then Contractor
will (at its sole expense) promptly re-perform the nonconforming Services. All such re-performed
Services and repairs or replacement of any materials, equipment and other personal and real property
damaged by the non-conforming Services or otherwise adversely affected by the performance of the
Work (“Other Material”) will be performed on a schedule to be agreed upon by Buyer. The warranty for
any such re-performed Services pursuant to Section 4.1 and for any repaired or replaced Other Materials
will be two (2) years from the date of Buyer’s acceptance of such re-performed Services or the repair or
replacement of the Other Materials, or for the duration of the unused warranty period if such period is
longer.

4.3 Inspection.

Buyer’s inspection, testing, acceptance, payment, or use of any Services will not affect the
warranties and obligations of Contractor under these Terms and Conditions or the Contract Documents,
and such warranties and obligations will survive any such inspection, testing, acceptance, payment, or
use.

4.4 Buyer’s Right to Perform.

In the event of Contractor’s failure to re-perform the Services, in accordance with the terms
hereof, Buyer, after notice to Contractor, may correct any deficiencies in the Services, or may purchase
replacement Services. Buyer may either invoice Contractor for the cost of correcting the deficiencies
(including the costs directly attributable to other services that are required to be performed in connection
with the correction of such deficiencies), invoice Contractor for the cost of replacement, or, deduct the
cost associated with correction or replacement from any payments due or subsequently due Contractor.

4.5 Assignment of Warranties.

Contractor agrees that it will obtain and will and does hereby assign to Buyer the benefits of any
warranties provided by Subcontractors and will perform its responsibilities so that such warranties remain
in full force and effect. Such assignment will not relieve Contractor of its warranty obligations to Buyer
under these Terms and Conditions or the Contract Documents.
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ARTICLE 5.
CONTRACT PRICE, INVOICING AND PAYMENT

5.1 Contract Price.

In consideration for the Contractor’s acceptable performance of the Work as set forth in the
Purchase Order and other Contract Documents, Buyer will pay to Contractor the Contract Price provided
in the Purchase Order. Unless otherwise expressly provided in the Purchase Order, the Contract Price
will be a fixed price and include all costs associated with performance of the Work and compliance with
the Contract Documents, including, but not limited to, labor and associated employment benefits,
Materials, transportation and delivery charges, insurance, costs to obtain Permits or IP Rights necessary
for Contractor’s performance, and Buyer’s use, of the Work, and all other fees, duties or charges. If a
Purchase Order specifies a Contract Price on a time-and-materials or other variable price basis, the
Purchase Order will set forth a Purchase Order Amount and, unless otherwise agreed upon in the Contract
Documents, Contractor will not incur costs that exceed this estimated amount except upon written notice
to Buyer and Buyer’s prior written consent to be documented in a Change Order. Except as otherwise
expressly provided in the Purchase Order, the Contract Price will be the sole and exclusive consideration
for Contractor’s satisfactory performance of the Work.

5.2 Taxes.

Except for United States state sales or use taxes or similar taxes that apply to the Work, the
Contract Price is inclusive of any and all taxes, fees, excises, and charges which are now or hereafter
imposed by Governmental Authority with respect to the Work, and Buyer will not be required or
obligated to reimburse Contractor for any taxes or similar expenses which may arise or be incurred in
connection with performance of the Services. The invoice will separately list taxable and nontaxable
charges where applicable. Unless Buyer provides Contractor an exemption certificate or notifies
Contractor that Buyer will pay such taxes directly to the applicable Department of Revenue, then state
sales and use tax, where applicable, will be billed on the invoice if Contractor is authorized by applicable
Law to collect such tax. To the extent Contractor fails to bill Buyer pursuant to this Section 5.2,
then Contractor will be responsible for all penalties and interest payments associated with such failure
(whether assessed to Buyer or Contractor) and the payment of such tax if Section 5.7.5 is applicable.
Buyer will reimburse Contractor for any interest, penalties, or expenses Contractor may incur as a result
of Buyer providing Contractor with an exemption certificate. Contractor will promptly furnish Buyer
with all information Buyer requests for the purpose of determining the amount of any tax liability under
these Terms and Conditions. Buyer will have the right to direct the basis on which any taxes included in
the prices or for which it may be responsible will be paid or contested and to control any contest,
including the right to initiate any contest, in the name of Contractor. At the request of Buyer, Contractor
will prepare, execute, and deliver to Buyer a Federal Form W-9 or the equivalent thereof. Contractor will
comply with the reporting requirements of all Governmental Authorities, and, upon the request of Buyer,
will provide proof that Contractor has complied with such reporting requirements.

5.3 Submission of Invoices.

Unless otherwise specified in the Purchase Order, Contractor will submit invoices as follows: (i)
if Work is complete in less than thirty (30) Days, then Contractor will submit an invoice within thirty (30)
Days after completion of Work; or (ii) if Work is completed in more than thirty (30) Days, then
Contractor will submit an invoice every thirty (30) Days for Work performed during the previous thirty
(30) Day period. Unless otherwise specified in the Purchase Order, Contractor will submit the original
invoice to Buyer’s Accounts Payable Department via Email at
AccountsPayablelncominglnvoices@constellation.com, PO Box 17456, Baltimore, MD 21297, Tel. 410-
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470-2000, and one duplicate of each invoice will be sent to Buyer’s Designated Representative. Vendors
can check the status of their invoices or a summary of Exelon payments here:
https://supply.exeloncorp.com/supply/apinquiry/.

5.4 Invoice Format.

Each invoice will include Contractor’s name, address, Purchase Order number, release number (if
applicable), Exelon catalogue identification number (if applicable) and corresponding unit price, date, and
total amount due for the time period covered by the invoice. If the Work is being performed pursuant to a
cost-plus or time-and-material (or any variation thereof) Purchase Order, each invoice will also include a
detailed itemized list of the costs of Work covered by the invoice identifying the number of each class of
employees, number of regular hours worked, number of overtime hours worked, rates charged, a copy of
all Subcontractor itemized invoices, separately itemized charges for freight, for all Material used, all
adequately described, with all applicable sales and use taxes stated. No overtime hours will be charged to
Buyer without Buyer’s prior written approval. Overtime hours will be billed as such rather than as a
greater number of regular hours. Each invoice will also identify all authorized expenses incurred during
the time period, and will be accompanied by supporting documentation. All charges made pursuant to a
Change Order issued in accordance with Article 12 (Changes in the Work), herein, will be shown
separately on Contractor’s invoices, and will not be included with amounts applicable to the Contract
Price as originally specified in the Purchase Order. All invoices covering additions to or credits due
under these Terms and Conditions or a Purchase Order will refer to the specific Change Order issued by
Buyer with respect to the addition or credit, and will not be honored unless this reference is included.
Invoices that Buyer deems inaccurate or incomplete, in Buyer’s sole discretion, may be returned to
Contractor for correction and re-submittal. Contractor’s final invoice for each Purchase Order will be
marked "FINAL INVOICE," in any cover letter, forwarding email, and on each page of the final invoice,
and an additional copy of this final invoice will be submitted to Buyer’s Designated Representative.

55 Payments and Retainage.

Subject to Section 5.9 (Payment Not Waiver of Contractor’s Breach), Buyer will pay all
undisputed invoices within forty-five (45) Days after receipt of the invoice. Buyer may retain either (1)
ten percent (10%) of each invoice, or (2) the amount of the final invoice until close-out documentation is
received and deemed by Buyer, in its sole discretion, to be complete.

5.6 Reports.

5.6.1 If requested by Buyer, Contractor will submit to Buyer on the first Day of each month
following the month in which the Purchase Order is dated, a report dated up to the day before submission
thereof, in such form as will be specified by Buyer, showing the progress made by Contractor toward the
completion of the Work to the date of each report. Each report will include an updated Project Schedule,
a list of Contractor Personnel performing Work at the Site, and a discussion of Contractor’s planned
activities for the next month. Contractor will continuously monitor, report, forecast, and control the
progress of the Work in accordance with the Project Schedule. Contractor will provide increasing
scheduling detail as the Work progresses. Contractor’s reporting will be sufficiently detailed to present to
Buyer an accurate status of the Work’s Project Schedule, variances from the Project Schedule and reasons
therefor, and corrective action planned.

5.6.2 If Buyer requires a report pursuant to Section 5.6.1 for Work being performed on a cost-
plus or time-and-material basis (or any variation thereof), Contractor will submit a weekly report to
Buyer. Each report will include, in addition to the information required by Section 5.6.1, the following:
(1) time sheets listing Contractor Personnel, with occupation descriptions and number of regular and

[Contractor Name and Date Executed] Page 21 of 123 Exelon CPSA Form 200 (Rev. 1/1/2016)
LEGAL-#3143975-v3



MASTER TERMS AND CONDITIONS FOR CONSULTING AND e
PROFESSIONAL SERVICES ~— Exelon

overtime hours worked; (2) a list of all chargeable tools and equipment showing hours used; and (3) a list
of chargeable material and quantities.

5.7 Grounds for Not Paying Invoices.
Buyer may decline to pay an invoice, in whole or in part, due to any of the following:

5.7.1 Material breach by Contractor of any of its obligations under these Terms and Conditions
or Purchase Order, including the costs to Buyer of remedying the breach (whether by re-performing the
Services or otherwise) and all other costs directly attributable to other services that are required to be
performed in connection with remedying such breach;

5.7.2 A notice of intent to lien or lien placed on the Work or Buyer’s property because of
Contractor’s failure to properly pay Subcontractors;

5.7.3 Reasonable evidence that the Services will not be completed by the Milestones specified
in the Purchase Order or Project Schedule;

5.7.4  Unsubstantiated or unsupported amounts billed by Contractor;

5.7.5 Contractor’s failure to submit an invoice within one hundred and eighty (180) Days of the
applicable submission provisions of Section 5.3 (Submission of Invoices); or

5.7.6  Buyer’s purchase of insurance pursuant to Section 15.9 (Buyer’s Right to Purchase).
5.8 Final Payment.

Subject to the fulfillment of Contractor’s obligations under the Contract Documents, final
payment of all moneys due but not previously paid to Contractor hereunder will be made within forty-five
(45) Days after receipt by Buyer of Contractor’s final invoice (“Final Payment™), subject, however, to the
condition precedent that Final Payment will not be due until Buyer accepts the Work Acceptance by
Contractor of Final Payment will constitute a waiver of all claims against Buyer under the Purchase
Order for which the final invoice is issued.

5.9 Payment Not Waiver of Contractor’s Breach.

No partial payment or Final Payment made by Buyer will be construed as a waiver of any breach
hereof by Contractor, forfeiture of Buyer’s right to inspect and accept Work and its documentation,
acceptance of defective portions of the Work or of any of the Work which does not strictly comply with
all requirements of the Contract Documents, or preclude Buyer from pursuing any other rights or
remedies it may have under these Terms and Conditions, in law or equity.

5.10 Right to Setoff.

Buyer may setoff against any amount payable under a Purchase Order any and all present and
future indebtedness of Contractor to Buyer (including any indebtedness for which Buyer may be primarily
or contingently liable or ultimately responsible or which is or may become a lien on any property of
Buyer).

[Contractor Name and Date Executed] Page 22 of 123 Exelon CPSA Form 200 (Rev. 1/1/2016)
LEGAL-#3143975-v3



MASTER TERMS AND CONDITIONS FOR CONSULTING AND e
PROFESSIONAL SERVICES ~— Exelon

ARTICLE 6.
LIQUIDATED DAMAGES

The Parties may agree to apply liquidated damages to a Purchase Order as specified in such
Purchase Order. In such case, in the event of a delay by Contractor in achieving Substantial Completion
as specified in the Purchase Order or Project Schedule, for any reason which is not excused under
Section 12.3 (Compensable Delay), Contractor will pay to Buyer as liquidated damages the amounts
specified in the Purchase Order without prejudice to Buyer’s other rights and remedies under these Terms
and Conditions or the Purchase Order or at Law and not as a penalty. The Parties agree that, if such
Liquidated Damages are specified, it is because it would be extremely difficult and impracticable to
ascertain and fix the actual damages Buyer would suffer should Contractor delay in completing the Work
by the Milestones Dates identified in the Purchase Order or Project Schedule. It is acknowledged and
agreed by the Parties that the liquidated damages in the Purchase Order relate solely to Contractor’s delay
in completing the Work as set forth in the Contract Documents and to no other obligation or duty of
Contractor.

ARTICLE 7.
TERM

These Terms and Conditions will be effective as of the Effective Date. Notwithstanding anything
herein to the contrary, the termination of these Terms and Conditions and / or any Blanket Purchase Order
incorporating these Terms and Conditions will not affect or excuse the performance of either Party
pursuant to any then effective Purchase Order(s), except as otherwise provided in Article 18 (Termination
And Suspension).

ARTICLE 8.
CONTRACTOR’S SUBMITTALS; SAMPLES

8.1 Submittals.

Contractor’s Submittals will include all information and documentation in Contractor’s and
Subcontractor’s possession which are required by Buyer for the design, construction, licensing,
maintenance, quality assurance, operation, and/or use of the Work. Any Submittals required by the
Contract Documents to be submitted to Buyer for review prior to commencement of any stage of the
Work will be submitted by Contractor without unreasonable delay, and any Work affected thereby which
started prior to written acceptance by Buyer will be at Contractor’s risk. Review by Buyer will not
relieve Contractor from fulfilling all of Contractor’s obligations under these Terms and Conditions or the
Contract Documents, including obligations relating to design and detailing. As far as practicable, each
drawing Submittal will bear a cross-reference note referring to the sheet number or numbers of Buyer’s
drawings showing the same Work. All Submittals will become the property of Buyer, may be used by
Buyer in connection with the installation, startup, maintenance, operation, and repair of the Work, and
may be transferred by Buyer to any transferee of the Work.

8.2 Samples and Mock-Ups.

If Buyer has requested a sample or mock up of all or any portion of the Work, Contractor will not
commence the associated Work until Buyer has received such samples, or reviewed such mock up, and
acknowledged in writing its acceptance of such samples or mock-up. Any sample or mock-up brought on
site by Contractor will be clearly marked as a sample or mock-up. All Work is required to conform to
such samples or mock-up, and no change in the Work or its method of production will be made without
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the written consent of Buyer; provided, however, no sample or mock-up will be installed or delivered as
the final Work.

ARTICLE 9.
BUYER-FURNISHED PROPERTY

All Buyer-Furnished Property remains Buyer’s property, and Contractor agrees to maintain a log
upon receipt of such Buyer-Furnished Property which will be used for final disposal or return of such
property based on instructions furnished by Buyer. Contractor will at its expense maintain all such
Buyer-Furnished Property in its possession in good condition and repair and indemnify Buyer for all
damage or loss to such property (other than ordinary wear and tear) and for liability arising as a result of
fraudulent, illegal, inappropriate, or unauthorized use of such Buyer-Furnished Property by Contractor
Personnel including, but not limited to, Buyer Photo ID, keys, parking pass, documents, laptop and the
like, either during the course of the assignment of any Contractor Personnel to perform the Work or after
termination of such Contractor Personnel. Contractor agrees that use of any such Buyer-Furnished
Property will not affect the warranties set forth in these Terms and Conditions or the Contract Documents.

ARTICLE 10.
PERFORMANCE OR PROCUREMENT PROVISIONS

In the event of termination of these Terms and Conditions pursuant to Article 18 or change in the
Work, no claim will be allowed for performance or procurement in advance of the Project Schedule,
except as was reasonably necessary to meet deliveries required by the Purchase Order or Project
Schedule.

ARTICLE 11.
CHANGES IN THE WORK

11.1  Buyer Changes.

Buyer will have the right to order changes to be made in the Work through a written Change
Order, including changes in the Specifications, Drawings, designs, and time and place of delivery. No
Change Order that has the effect of changing the cost to Buyer or Contractor (whether because of a
change in the prices for the Services, the amount or the scope of the Services, or otherwise), or materially
affecting the time for performance, warranties, or other obligations of the Parties (each a “Material
Change”) will be binding upon the Parties unless the same is approved in writing by Buyer and
Contractor.

11.2  Claims for Equitable Adjustments.

If a Change Order results in a Material Change, the Contract Price and/or other affected
provisions of the Contract Documents will be equitably adjusted by agreement between Contractor and
Buyer (an “Equitable Adjustment”). Equitable Adjustments may result in either an increase or decrease
in the Contract Price, time for performing the Work, or change to other material obligations of the Parties
under the Contract Documents, as appropriate, based on the nature of the Material Change. Equitable
Adjustments will be reflected in the Change Order, except where the Parties expressly agree in the
Change Order to address the issue of an Equitable Adjustment after the fact, e.g., due to emergent
circumstances. If Contractor has any claim against Buyer for an Equitable Adjustment, notice of each
such claim will be submitted promptly in writing to Buyer. Each claim will include Contractor’s detailed
proposal therefor. Unless otherwise agreed to in writing by Buyer, Contractor will bear the costs of
preparing such detailed proposal and any claim by Contractor will be deemed waived unless made in
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writing within ten (10) Business Days after the occurrence of the event which precipitated the claim. If
Contractor reasonably believes that Buyer has made a change in the Work without issuing a written
direction, Contractor will give Buyer written notice within seventy-two hours after such purported
change, and if Contractor intends to request an Equitable Adjustment, it will follow the claims procedure
described herein. If the Contractor fails to provide timely notice, any subsequent request for increase in
the Contract Price or for an extension of time will be waived, and the Parties agree that Buyer will be
prejudiced as a result of late notice because of its inability to mitigate and/or substantiate any resulting
costs or time extensions contemporaneously. Any resulting Equitable Adjustment will be reflected in a
revised Change Order. If the Parties cannot agree on an Equitable Adjustment within forty-five (45) Days
of Buyer’s receipt of Contractor’s proposal, either Party may refer the matter to dispute resolution under
the provisions of Article 24 (Dispute Resolution) herein. Notwithstanding anything to the contrary, no
claim will be allowed if asserted after Final Payment.

ARTICLE 12.
ACCELERATION, COMPENSABLE DELAY, AND FORCE MAJEURE

12.1  Acceleration of Delayed Work.

If Contractor is delayed at any time for any reason during the execution and completion of any
portion of the Work, other than reasons attributable to Force Majeure, then, if requested by Buyer,
Contractor will employ additional personnel and Material as are necessary to accelerate the progress of
the Work to meet the Milestone Dates identified in the Purchase Order or Project Schedule.

12.2  Non-Compensable Delay.

Buyer will not pay and Contractor will bear Contractor’s increased costs related to Contractor’s
delay and accelerated performance where delay is due to Contractor’s fault.

12.3  Compensable Delay Claim.

If Contractor’s need to accelerate or delay its Work is caused by a Compensable Delay, then
subject to Contractor submitting a written claim to Buyer, Buyer will pay Contractor for Contractor’s
increased costs resulting from the Compensable Delay and issue a Change Order extending the Project
Schedule as necessary. Unless otherwise agreed between the Parties, such payment will be on a
reimbursable basis at the rates set out in the Purchase Order. Payment of Contractor’s claim for its
increased costs and extension of the Project Schedule will be Contractor’s sole remedy for such a
Compensable Delay.

12.4  Force Majeure.

12.4.1 Neither Party will be in breach of a Purchase Order where its failure to perform or its
delay in performing any obligation is due to a Force Majeure.

12.4.2 The Party claiming Force Majeure will notify the other Party promptly of any failure to
perform or delay in performing due to Force Majeure and will provide an estimate as soon as practicable
of the time when the obligation will be performed.

12.4.3 The Party claiming Force Majeure will notify the other Party in writing as soon as
practicable after the beginning of the occurrence and immediately at the termination of such occurrence.
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12.4.4 The Party claiming Force Majeure will exercise due diligence in time and effort in order
to restore normal conditions and re-establish working schedules as soon as the Force Majeure has ceased.

12.4.5. The Parties will negotiate an Equitable Adjustment to the Project Schedule reflecting
time lost and not recovered through acceleration of the Work not to exceed the period of the Force
Majeure.

12.4.6 Buyer will be responsible for any increased costs resulting from Buyer’s request for
Contractor to accelerate performance of the Work to recover the Project Schedule due to Force Majeure.

ARTICLE 13.
LOSS OR DAMAGE

13.1  Risk of Loss.

Risk of loss or damage to the Work or any property of Buyer in the custody of Contractor will
remain with Contractor until Buyer accepts the Work If any loss of or damage to the Work or Buyer’s
property in Contractor’s custody occurs prior to the date of acceptance, Contractor will at its sole expense
promptly repair or replace the portion of the Work or property affected.

ARTICLE 14.
CONTRACTOR’S INDEMNIFICATION

14.1 Indemnification.

Contractor will, to the fullest extent permitted by Law, indemnify, defend upon request, and hold
harmless Buyer Parties against all losses, claims, damages, expense (including reasonable attorneys’ fees
and other defense costs) and liabilities sustained or incurred by the Buyer Parties for any damage, harm,
loss or injury of any kind, direct or indirect, to any property or Person (including death), including
without limitation, claims for injuries or loss to employees of the Buyer Parties, Contractor and/or any
Subcontractor, arising out of any act, omission, conduct, negligence or breach by Contractor Parties
and/or arising out of or in any manner associated with the Work under these Terms and Conditions or any
contact with or encountering of any property, equipment, vehicles, Sites or personnel of the Buyer
Parties, regardless of whether any such liability, damage, loss or injury is alleged to be caused by, result
from or arise out of the negligence, fault or other liability of the Buyer Parties or any other party to be
indemnified. Contractor will further, to the fullest extent permitted by Law, indemnify, defend Buyer
Parties upon request, and hold Buyer Parties harmless against any loss sustained or incurred by Buyer
Parties (including reasonable attorneys’ fees and expenses) for any breach or nonperformance by
Contractor or its Subcontractors of any portion of these Terms and Conditions. Buyer Parties’ right to
indemnification will specifically include loss or damage to Buyer Parties” property. Buyer Parties’ right
to indemnification under this Section 14.1 will include, but not be limited to, legal fees and/or expenses
associated with obtaining legal advice, prosecuting or defending any legal claim regarding insurance
coverage, breach of these Terms and Conditions, contractual indemnity under these Terms and
Conditions, or defense of any lawsuit filed by anyone for any claim relating either to the Work, or
performance thereof, or these Terms and Conditions. Contractor Indemnification of the Buyer Parties
will include any costs or expenses (including reasonable attorneys’ fees and other costs) incurred by any
Buyer Parties subpoenaed or otherwise required to participate in any proceeding pertaining to or
involving a claim brought by any third party or Governmental Authority against or involving
ContractorParties.
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14.2  Limitations on Indemnity.

Except as may be otherwise provided by applicable Law, Buyer Parties’ right to indemnification
will not be impaired or diminished by any act, omission, misconduct, negligence or breach of a Buyer
Party or any employee or agent of a Buyer Party who may be alleged to have contributed thereto and
Buyer Parties’ indemnification right will apply whether or not negligence or liability is alleged in whole
or in part against a Buyer Party except to the extent it is finally adjudicated that any liability is caused by
or resulting from the sole negligence of a Buyer Party. To the extent any Law may prohibit any
application of all or any part of the indemnity obligations in these Terms and Conditions, it is the intent of
the Parties that such provisions are severable, and will be construed to impose the indemnity obligation in
all circumstances, applications, and situations to the fullest extent permitted by Law.

14.3  Indemnification for Claims by Governmental Authorities or Others.

Contractor will indemnify, hold harmless, and upon request, defend Buyer Parties from any
claim, liability, damage, expense, penalties, suit, or demand (including advance of reasonable attorneys’
fees and defense costs) for claims by Governmental Authorities or others (including Subcontractors,
Contractor Personnel, and Buyer Personnel) that (1) Contractor Parties failed to comply with any Law,
including without limitation failure of Contractor or any Subcontractor, or any employee thereof, to pay
wages, compensation, taxes, duties, or fees or to comply with employee safety orders, safe place, or
employment Laws, or (2) any of the Buyer Parties is an employer, co-employer or joint employer of any
Contractor Personnel; or (3) Buyer Parties failed to comply with any Law by reason of any negligence or
default by Contractor Parties.

14.4  Pollution Indemnification.

Contractor agrees to indemnify, hold harmless, and upon request, defend Buyer Parties from any
claim, liability, damage, expense, suit, or demand (including reasonable attorneys’ fees and court costs)
for damage, harm, loss or injury of any kind arising out of actual or alleged contamination, pollution,
exposure to any harmful substance, or public or private nuisance, including any request, demand or order
that the Buyer Parties test for, monitor, clean up, contain, remove, treat or in any way respond to the
existence or threat of any such contamination, pollution, harmful substance or nuisance, arising out of or
in any manner related to, based upon, or in connection with, any operations, performance, breach, course
or Scope of Work, act, omission, or presence upon, use, or other encountering of any property, Sites,
personnel, vehicles, equipment, or operations of Buyer Parties or others by or involving Contractor
Parties in connection with these Terms and Conditions or a Purchase Order.

145  Settlement of Claims.

Contractor will provide Buyer with reasonable advance, written notice, of the settlement of any
claims pertaining to or arising out of the Work and will include Buyer as a released party if requested by
Buyer.

14.6  Contractor Cooperation.
Contractor agrees to cooperate fully with Buyer in any investigation, claim or proceeding

involving Buyer, whether such investigation, claim or proceeding is initiated by Contractor Personnel,
Buyer Personnel, a Governmental Authority, or Buyer.
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ARTICLE 15.
INSURANCE

15.1  Required Coverages.

Contractor will provide and maintain, and will require each Subcontractor (regardless of tier) to
provide and maintain, in effect during the performance of any Work under the Purchase Order minimum
insurance coverage with carriers authorized to conduct business in the State in which the Work is to be
done and otherwise satisfactory to Buyer, including:

15.1.1 Workers compensation insurance (“WCI”) with statutory limits, as required by the state
in which the Work is to be performed.

15.1.2 Employer’s liability insurance (“ELI™) with limits of not less than one million dollars
($1,000,000.00) each accident for bodily injury by accident, one million dollars ($1,000,000) each
employee for bodily injury by disease, and one million dollars ($1,000,000) policy limit.

15.1.3 Commercial general liability (“CGL”) insurance (with coverage consistent with ISO
Form CG 00 01 12 07 or its equivalent with a limit of not less than one million dollars ($1,000,000.00)
per occurrence and per project or per location aggregate, covering liability for bodily injury and property
damage, arising from premises, operations, independent contractors, personal injury/advertising injury,
liability assumed under an insured contract and products/completed operations for not less than three (3)
years from the date Buyer accepts the Work. CGL insurance includes coverage for claims against Buyer
for injuries to Contractor Personnel.

15.1.4 Automobile liability insurance (“ALI") coverage (including coverage for claims against
Buyer for injuries to Contractor Personnel) for owned, non-owned, and hired autos with a limit of not less
than two million dollars ($2,000,000.00) per accident.

15.1.5 Excess or Umbrella liability insurance coverage (including coverage for claims against
Buyer for injuries to Contractor Personnel) with a limit of not less than four million dollars
($4,000,000.00) per occurrence and per project or per location aggregate. These limits apply in excess of
each of the above mentioned policies. Excess coverage will be follow form.

15.1.6 The liability limits under 15.1, 15.1.3 and 15.1.4 may be met with any combination of
primary and Excess or Umbrella Insurance policy limits totaling five million dollars ($5,000,000).

15.1.7 If the Purchase Order involves or includes Contractor providing or performing design,
engineering, consulting, or any professional service, professional liability insurance (“PLI”) with a
combined single limit of not less than three million dollars ($3,000,000.00) per occurrence.

15.1.8 If Contractor will have access to Buyer’s computer networks or Critical Cyber Assets,
Cyber/Network Security Insurance with a limit of not less than ten million dollars ($10,000,000) per
occurrence. Coverage must include liability for financial loss resulting from or arising out of acts, errors,
or omissions in the performance of contractual obligations assumed by Contractor under this Agreement:
(i) breaches of security; (ii) violation or infringement of any right to privacy, breach of federal, state, or
foreign security and/or privacy laws or regulations; (iii) breach of contract in connection with a network
security or data privacy event;, (iv) data theft, damage, destruction, or corruption, including without
limitation, unauthorized access, unauthorized use, identity theft, theft of personally identifiable
information or confidential corporate information, transmission of a computer virus or other type of
malicious code; and (v) participation in a denial of service attack on a third party, or arising out of acts,
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errors, or omissions, in rendering services, with a minimum limit of ten million ($10,000,000) each and
every claim and in the aggregate. Such insurance must address all of the foregoing, without limitation, if
caused by an employee of the Contractor or an independent contractor working on behalf of the
Contractor in performing services under this contract. Policy must provide coverage for wrongful acts,
claims, and lawsuits anywhere in the world.

15.1.9 If any policy is written on a claims made basis, the retroactive date may not be advanced
beyond the effective date of the Purchase Order and coverage will be maintained in full force and effect
for three (3) years after Final Completion, which coverage may be in the form of tail coverage or
extended reporting period coverage if agreed by the Parties.

15.1.10 Contractor will be responsible for any deductibles or self-insured retentions applicable
to the insurance provided in compliance with Article 15.

15.1.11 Insurance coverage provided by Contractor under this Article 15 will not include any
endorsement limiting coverage available to Buyer which is otherwise required by this Article 15.

15.1.12 To the extent permitted by applicable Laws, all above-mentioned insurance policies will
provide the following:

15.1.12.1 Be primary and non-contributory to any other insurance afforded to Buyer;

15.1.12.2 Contain cross-liability coverage as provided under standard 1SO Forms’
separation of insureds clause;

15.1.12.3 Provide for a waiver of all rights of subrogation which Contractor’s insurance
carrier might exercise against Buyer, excluding PLI; and

15.1.12.4 Any Excess or Umbrella liability coverage will not require contribution before
it will apply.

15.2  Additional Coverages.

Buyer reserves the right to require Contractor to provide and maintain additional coverages in the
event that the particular Work involves unusual risks or a change in the characteristics of the risks subject
to these Terms and Conditions.

15.3  Additional Insured Endorsement.

All liability insurance policies (excluding PLI and WCI)) will name Buyer and its Affiliates and
their officers, directors, employees, agents, representatives, Affiliates, subsidiaries, successors, and
assigns, as additional insureds, will be primary to any other insurance carried by Buyer, and will provide
coverage consistent with 1ISO Form CG 2026 (11/85), or the combination of ISO Form CG 20 10 04 13
and CG 20 37 04 13, or their equivalents, and will maintain the required coverages (including but not
limited to coverage for claims against Buyer for injuries to Contractor Personnel), for a period of not less
than three (3) years from the date Buyer accepts the Work.

15.4  Evidence of Insurance.

Contractor will provide evidence of the required insurance coverage and file with Buyer a
Certificate of Insurance acceptable to Buyer prior to commencement of the Work. Contractor will
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provide written notification to Buyer if the policies required by this Article 15 are canceled, allowed to
expire or the limits in any manner reduced with at least thirty (30) Days prior written notice
(ten (10) Business Days in the case of nonpayment of premium). Buyer may inspect any or all policies of
insurance at any time.

155  Waiver of Subrogation.

Contractor will waive all rights of subrogation against Buyer, its agents, officers, directors and
employees under those policies, excluding PLI, procured in accordance with these Terms and Conditions.

15.6  Ratings.

All insurance coverage will be provided by insurance companies acceptable to Buyer and having
ratings of A-/VII or better in the Best’s Key Rating Insurance Guide (latest edition in effect at the latest
date stated in the Certificate of Insurance referred to in Section 15.4).

15.7 Breach of Terms and Conditions.

Failure to obtain and maintain the required insurance will constitute a breach of these Terms and
Conditions and Contractor will be liable for any and all costs, liabilities, damages, and penalties
(including attorneys’ fees, court, and settlement expenses) resulting to Buyer from such breach, unless a
written waiver of the specific insurance requirement is provided to Contractor by Buyer.

15.8 Non-Waiver.

Failure of Contractor to provide insurance as herein required or failure of Buyer to require
evidence of insurance or to notify Contractor of any breach by Contractor of the requirements of this
Avrticle 15 will not be deemed to be a waiver by Buyer of any of the terms and conditions of these Terms
and Conditions, nor will they be deemed to be a waiver of the obligation of Contractor to defend,
indemnify, and hold harmless Buyer Parties as required herein. The obligation to procure and maintain
any insurance required is a separate responsibility of Contractor and independent of the duty to furnish a
copy or certificate of such insurance policies.

15.9  Buyer’s Right to Purchase.

In the event of any failure by Contractor to comply with the insurance requirements of these
Terms and Conditions, Buyer may, without in any way compromising or waiving any right or remedy at
law or in equity, upon five (5) Business Days written notice to Contractor, purchase such insurance, at
Contractor’s expense, provided that Buyer will have no obligation to do so and if Buyer will do so,
Contractor will not be relieved of or excused from the obligation to obtain and maintain such insurance
amounts and coverages. All such costs incurred by Buyer will be promptly reimbursed by Contractor
and/or may be withheld from any payment due Contractor.

15.10 Contractor’s Commencement of Work Without Insurance.
Commencement of Work without the required Certificates of Insurance, or without compliance

with any other provision of these Terms and Conditions, will not constitute a waiver by Buyer of any
rights under these Terms and Conditions.
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15.11 Contractor Obligations Not Limited.

None of the requirements contained herein as to types, limits, or Buyer’s approval of insurance
coverage to be maintained by Contractor are intended to and will not in any manner limit, qualify, or
quantify the liabilities and obligations assumed by Contractor under these Terms and Conditions, any
other agreement with Buyer, or otherwise provided by law.

ARTICLE 16.
LIMITATION OF LIABILITY

16.1  Limitation of Liability.

TO THE MAXIMUM EXTENT PERMITTED BY APPLICABLE LAW, WHETHER BASED
ON CONTRACT, INDEMNITY, WARRANTY, TORT (INCLUDING NEGLIGENCE), STRICT
LIABILITY OR OTHERWISE, BUYER WILL NOT BE LIABLE TO CONTRACTOR FOR ANY
SPECIAL, INDIRECT, INCIDENTAL, PUNITIVE, OR CONSEQUENTIAL DAMAGES
WHATSOEVER.

16.2  Contractor Liability.

Should Contractor Personnel sue Buyer for any injury allegedly received while performing Work
under these Terms and Conditions and/or any Purchase Order, Contractor agrees to waive in any suit filed
by Buyer any limitation or cap imposed by any Laws, case law or Governmental Authority on the
damages that Buyer can recover against Contractor in a third party action by Buyer against Contractor.

ARTICLE 17.
TERMINATION AND SUSPENSION

17.1  Termination With Cause.

If either Party breaches any provision of the Purchase Order or other Contract Documents
(including the failure by Contractor to adhere to the performance standards set forth in these Terms and
Conditions or the Purchase Order), the other Party may give notice of such breach to the defaulting Party
in writing. If the breach is not cured within ten (10) Business Days of receipt of such notice by the
defaulting Party, the defaulting Party will be in default hereunder and the non-defaulting Party may elect
to terminate the Purchase Order effective upon delivery of written notice of such termination to the
defaulting Party within ten (10) Business Days of such failure to cure, or to continue the Purchase Order
subject to satisfaction of any assurances of performance from the defaulting Party. In the event either
Party terminates a Purchase Order pursuant to this Section 17.1, Buyer will not be required to make any
payments to Contractor with respect to Services that have not been performed as of the date of
termination. If the sum of all previous deposits and payments under the applicable Purchase Order with
respect to the Work so terminated exceeds the amount owed to Contractor with respect to Services that
have been performed as of the date of termination, the excess will be immediately refunded to Buyer.

17.2  Termination For Convenience.

Buyer may, upon not less than thirty (30) Days prior written notice to Contractor, terminate a
Purchase Order or other Contract Documents, in whole or part, for Buyer’s convenience
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17.3  Suspension of Work.

17.3.1 Suspension for Non-compliance with Law or Terms and Conditions. In the event that it
is determined by Buyer or a Governmental Authority that the Work fails to comply with any Law or with
any of these Terms and Conditions (including but not limited to Work performed by Contractor Personnel
not deemed to be qualified) and Buyer is required to re-inspect and correct such Work, Buyer will have
the right to direct that all Work be suspended and direct that the Work be performed in a manner that
complies with such Law or Governmental Authority and the Contractor will be liable to Buyer for all
direct costs associated with such inspections including but not limited to excavation and re-performance
of the Work, if required, to inspect or meet applicable Law.

17.3.2 Suspension for Convenience. Buyer may at any time on written notice to Contractor
direct a Suspension for Convenience of all or part of the Work. Buyer will pay Contractor for all
reasonable and unavoidable disbursements and expenses that Contractor has incurred or become obligated
for as a result of a Suspension for Convenience. .

17.3.3 Contractor’s Duties upon Suspension. Upon receipt of Buyer’s notice of suspension,
Contractor will immediately stop all Work under the Purchase Order and immediately cause its suppliers
and Subcontractors to suspend such Work, unless Contractor is directed otherwise in the notice of
suspension.

17.4  Termination Charges.

17.4.1 If Buyer terminates a Purchase Order pursuant to Section 17.1 (Termination With Cause),
Contractor will not be entitled to receive any further payments under such Purchase Order until all Work
has been fully performed by Buyer or by some other Person on behalf of Buyer, as follows. Buyer will
have the right to complete the Work by means other than the use of Contractor, and in doing so Buyer
will have the right to exercise its sole discretion as to the manner, method, and reasonableness of the costs
of completing the Work. Contractor will bear any extra expenses incurred by Buyer in completing the
Work, including all increased costs. After all Work has been completed, Buyer will calculate the total
expenses for the completed Work. If the total expenses exceed any unpaid balance due Contractor,
Contractor will be liable to Buyer and will pay the difference to Buyer on demand.

17.4.2 If Buyer terminates the Purchase Order in accordance with Section 17.2 (Termination For
Convenience), or if Contractor terminates the Purchase Order pursuant to Section 17.1 (Termination With
Cause), Buyer will pay Contractor for all reasonable and unavoidable disbursements and expenses that
Contractor has incurred or become obligated for prior to the date of the notice of termination. In no event
will the aggregate termination charges plus payment for the Work exceed the Contract Price of the Work
set forth in the relevant Purchase Order and Change Orders thereto. Payments by Buyer hereunder will be
credited with prior amounts deposited or paid by Buyer under the Purchase Order. If the sum of all
previous deposits and payments under the Purchase Order and salvage and/or resale with respect to the
Work terminated exceeds the amount owed to Contractor hereunder, the excess will be immediately
refunded to Buyer. Contractor agrees to take reasonable steps to minimize termination expenses.

17.5 No Overhead Costs or Profits.

Whether Buyer terminates the Purchase Order with or without cause or suspends Contractor’s
Work, in no event will Buyer be responsible for overhead costs associated with Work not performed by
Contractor, for any profits Contractor would have earned if it had completed Work, or for any special,
consequential, incidental, or indirect damages.
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17.6  Disputed Termination.

If Buyer terminates these Terms and Conditions or a Purchase Order pursuant to this Article 17,
and Contractor disputes Buyer’s right or grounds for such termination, the issue will be resolved in
accordance with the Dispute Resolution Procedure in Article 24 (Dispute Resolution). If it is ultimately
found, or agreed to by the Parties, that Buyer had no right or grounds for such termination, then the
termination by Buyer will be conclusively presumed in law to have been Termination for Convenience,
and the damages for which Buyer may be liable will be no more than those specified in Section 17.4.2.

17.7  Contractor’s Duties Upon Termination.

If Buyer notifies Contractor that it is terminating a Purchase Order, as provided in this Article 17,
Contractor will immediately discontinue the Work, and Buyer will be entitled to take possession of the
Site and all or any part of the Work paid for by Buyer. If requested by Buyer, Contractor will make every
reasonable effort to cancel any existing orders, Subcontracts and contracts specified by Buyer upon
commercially reasonable terms satisfactory to Buyer. Contractor, upon request, will also deliver and
assign to Buyer, and Buyer may at its discretion assume, any and all contracts, Subcontracts, purchase
orders, and options made by Contractor in performance of the Work. Contractor will deliver to Buyer
true and correct originals thereof and all copies of the Contract Documents in Contractor’s possession
except that Contractor may retain photocopies of all relevant documents for its own files, and all other
materials relating to governmental permits, orders placed, bills, invoices, lien waivers, and financial
management under these Terms and Conditions. Notwithstanding any termination, Contractor will take
such steps as are reasonably necessary to preserve and protect Work completed and in progress. No
action taken by Buyer after termination will prejudice any other rights or remedies of Buyer provided by
Law, by the Contract Documents, or otherwise upon such termination. Should Buyer’s termination of
Contractor be partial, Contractor will proceed to complete the portions of the Work, including Work
pursuant to other Purchase Orders not terminated.

17.8  Resumption of Work.

If Buyer extends, delays, or suspends Contractor’s performance under Section 17.3 (Suspension
of Work), Contractor will thereafter resume such Work as soon as is practicable when directed to do so by
Buyer. Any dates for performance by Contractor which are affected by an extension, delay, or suspension
of Buyer will be extended for a period not to exceed the time lost by reason of the extension, suspension,
or delay. The payment schedules contained in these Terms and Conditions or Purchase Order will be
adjusted to reflect the effect of the extension, suspension, or delay on Contractor’s rate of expenditures for
performance hereunder, and performance schedules for Buyer’s other obligations under these Terms and
Conditions which are affected will be extended for a period not to exceed the time lost by reason of the
extension, suspension, or delay. With the exception of extensions, suspensions, or delays resulting from a
Force Majeure event, Contractor will also be entitled to an increase in the Contract Price for the Work to
cover Contractor’s incremental direct costs by reason of the extension, suspension, or delay and for which
Contractor is not compensated by any price adjustment provisions in the Contract Documents. Contractor
will take all reasonable steps to minimize these costs.

17.9  Temporary Deferment of Services.

Contractor will, without cost to Buyer, temporarily defer the execution of any portion of the
Work when such action may be necessary in the opinion of Buyer for the proper advancement of the work
of other contractors or for the installation of machinery, equipment, or other work by Buyer, when the
deferment may be accomplished without unreasonable interference with Contractor’s schedule or
arrangements, or when the Work interferes or threatens to interfere with the operation of Buyer’s Sites.
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17.10 Subcontractors.

Contractor agrees to bind every Subcontractor to whom it subcontracts any of the Work by the
provisions of this Article 17 as far as applicable to the Work of the Subcontractor.

ARTICLE 18.
CONTRACTOR’S INTELLECTUAL PROPERTY AND INFRINGEMENTS

18.1  Buyer’s License to Use Intellectual Property Incorporated in the Work.

Unless otherwise agreed to in writing by Buyer, in the event and to the extent that any of the
Work produced by Contractor contains any intellectual property to which Contractor or a third-party have
IP Rights, Contractor hereby grants to Buyer an irrevocable, perpetual, paid-up, non-exclusive, royalty-
free, world-wide license to use Contractor’s and third-party’s intellectual property incorporated in the
Work. Contractor will pay all royalties and license fees which are necessary for Contractor’s performance
of the Work and Buyer’s use of any third party IP Rights incorporated into the Work. Except as provided
in this Section 18.1, Buyer will receive no right or interest in and to Contractor’s or third party’s
intellectual property.

18.2  Buyer’s Access to Intellectual Property Used in Performance of the Work.

Subject to the provisions of Article 23 (Confidentiality), Contractor will make available to Buyer
Material Information. Buyer and Contractor agree that this Material Information provided will only be for
Buyer's internal use but may be provided to third parties engaged by Buyer to assist with use of or to
provide service to Buyer for or upon the Work. Any third party having access to such Material
Information will agree in writing to be bound to the nondisclosure and use provisions substantially similar
in all material respects to those in Article 28. Buyer may disclose Contractor’s intellectual property to
any Governmental Authority for the purposes set forth herein, provided that Buyer will provide
Contractor with notice of Buyer’s intent to disclose Contractor’s intellectual property and cooperate fully
with Contractor to secure a protective order governing such disclosure.

18.3  Indemnity Against Infringement.

Contractor will at its own expense defend any claim brought by others against a Buyer or its
successors and assigns because the performance of the Work infringes, or is alleged to infringe, directly
or contributorily, on IP Rights or is the basis for a claim of unfair competition resulting from similarity in
design, trademark, or appearance of goods by reason of the sale or use of the Work; and Contractor will
indemnify and hold the Buyer harmless from any liability of any nature or kind (including_advancement
of all costs or expenses including attorneys’ fees), arising out of any infringement or alleged infringement
or claim of unfair competition. In addition, Contractor will indemnify and hold the Buyer harmless
against, and will pay all awards of damages assessed and all costs of suit adjudged against Buyer in such
suits or proceedings, provided Buyer promptly gives Contractor such information and assistance as is
readily available to Buyer, and authority as may be necessary to enable Contractor so to do. At Buyer’s
expense, Buyer may be represented by and actively participate through its own counsel in any such suits
and proceedings if it so desires.

18.4  Remedies.
In case any part of the Work is held in any such suit to constitute infringement, misappropriation

or violation of any IP Rights, or its use is enjoined at any time after a claim of infringement arises, in
addition to its indemnification obligations herein, Contractor will (at Buyer’s option), promptly either
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(1) secure for Buyer the perpetual right to continue the use of such part of the Work by procuring for
Buyer a royalty-free license or such other permission as will enable Contractor to secure the suspension of
any injunction, (2) replace at Contractor’s own expense such part of the Work with an adequate non-
infringing part or modify it so that it becomes non-infringing, but only if the replacement or modification
does not adversely affect Buyer’s acquisition costs, operating or maintenance costs, construction or
operating schedules, operation or maintenance procedures, public relations, employee relations, any
license or permit affecting Buyer’s property or any other matter relating to Buyer’s property or its
operation, or (3) refund the entire Contract Price relating to the Work affected.

ARTICLE 19.
CONTRACTOR’S PERSONNEL

19.1  Competent Workers.

Contractor will employ and cause each Subcontractor to employ an adequate number of
competent, appropriately trained, and experienced Contractor Personnel for the Work to be performed.
Contractor will have full responsibility for the conduct of all Contractor Personnel employed on or in
connection with the Work and will ensure that there is adequate, daily supervision of all Work.
Contractor will be familiar with and observe established and accepted labor practices, procedures, and
agreements applicable to the Work. Continuous coordination between Buyer and Contractor is essential
in order to provide for efficient operations and ensure the safety of all assigned personnel. Contractor’s
Designated Representative will be responsible for overseeing the Work and administering any Purchase
Order issued under these Terms and Conditions. In addition, the Contractor’s Designated Representative
must be proficient in written and spoken English and able to translate to assigned personnel as needed.
Except as otherwise provided in the Purchase Order, Contractor’s Designated Representative will be in
attendance at the Site during the performance of the Work. Contractor may change its representative at
any time. However, a fully qualified replacement must be ready to assume responsibility for Contractor’s
Designated Representative and is subject to prior approval of Buyer’s Designated Representative, which
will not be unreasonably withheld.

19.2  Qualification.

Contractor Personnel will maintain all professional qualifications, licenses, permits, certifications
and skills and appropriately complete all training required by applicable Laws or necessary for the
performance of the Work. Contractor will only employ, and will take reasonable steps to ensure that its
Subcontractors only employ, persons who are lawfully eligible to perform the Work. Contractor will
obtain, verify, and maintain evidence of the identity and employment eligibility under applicable U.S.
Laws for all Contractor and Subcontractor Personnel performing Work at Sites. This will include
compliance with the U.S. Citizenship and Immigration Service’s I-9 process.

19.3  Compliance with Exelon GPPMA

19.3.1 In connection with a Purchase Order and except as otherwise expressly provided by
Buyer, if Contractor (1) performs (or plans to perform) any craft Work at a Site or (2) hires (or plans to
hire) any craft labor to perform Work at aSite, subject to the Exelon Generation Company, LLC
Generating Facility Amendment to the General Presidents Project Maintenance Agreement, dated April
14, 2005 (the “Exelon GPPMA”), then Contractor (or if applicable, such Subcontractor performing the
Work and/or hiring craft labor) will execute a Letter of Assent, which represents such signatory’s
agreement to the terms and conditions set forth in the Exelon GPPMA prior to commencement of Work at
such Site.
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19.3.2 Contractor will perform the Work described above in Section 19.3.1 pursuant to the
Exelon GPPMA and terms, conditions and covenants contained therein, including employing, or
contracting with, individuals represented by the appropriate craft unions.

19.3.3 If Contractor breaches the provisions of this Section 19.3, Contractor will indemnify,
defend upon request and hold harmless Buyer Parties from all claims, liability, damages, and expenses
(including advancement of reasonable attorneys’ fees and defense costs) arising out of such breach.

19.4  Use of Contractor Personnel

19.4.1 Contractor will comply with Buyer’s Policies and Procedures pertaining to use of
contractors as specified in Exhibit B hereof, or the Contract Documents. For purposes of this
Section 19.4, all terms with initial capitalization that are not otherwise defined herein, will be as defined
in such Policies and Procedures. Contractor represents and warrants that: (i) Contractor and all suppliers,
Subcontractors and agents involved in the performance of the Work hereunder strictly adhere, and will
continue throughout the term of these Terms and Conditions to strictly adhere, to all applicable Laws in
the jurisdictions in which the Work is performed and with respect to the operation of their production and
manufacturing facilities and their other business and labor practices, including Laws governing the
working conditions, wages, hours and minimum age of the workforce; and (ii) the Work will not have
been, and will not be, performed, in whole or in part, by child labor or by convict or forced labor.
Contractor further agrees promptly upon Buyer's request to furnish such documentation as may be
required by Buyer to evidence compliance with the foregoing.

19.4.2 Contractor, in furnishing the Work, is acting as an independent contractor, and Contractor
has the sole right and obligation to supervise, manage, contract, direct, procure, perform or cause to be
performed, all Work to be provided by Contractor under these Terms and Conditions. All Contractor
Personnel who perform any portion of the Work hereunder for Contractor will be, and remain, employees
of Contractor, and Contractor will be solely responsible for payment of compensation to such Persons as
well as all applicable federal, state and local income and employment tax withholding and reporting for
all such Contractor Personnel. Buyer Parties are not, and will not be construed to be, an employer
(common law or otherwise), co-employer or joint employer of any Contractor Personnel. Neither
Contractor (or its Subcontractors) or any Contractor Personnel is an agent of the Buyer Parties, and no
such Party or Person has any authority to represent the Buyer Parties as to any matters, except as
expressly authorized in the Contract Documents. Contractor will assume full responsibility for payment
of all federal, state, provincial and local taxes, withholding or contributions imposed or required under
unemployment insurance, social security and income tax Laws with respect to all Contractor Personnel.
Should any of the Buyer Parties be required to pay any amount to a Governmental Authority for failure by
Contractor (or its Subcontractors) to withhold any such amount as may be required by Law, Contractor
will indemnify each of the Buyer Parties for any such amount so paid, including interest, penalties and
fines.

19.4.3 Prior to commencement of Work by any Contractor Personnel who will (1) have access
to any Buyer or its Affiliates’ assets, including buildings, properties, computer systems, Confidential
Information, and/or employee or customer information, and/or (2) have contact with any Buyer or its
Affiliates’ customers, Contractor (or its Subcontractor), will obtain from such Contractor Personnel,
either directly or through its Subcontractors, a signed acknowledgement from all such Contractor
Personnel, substantially in the form of the TPPA attached hereto as Exhibit C (. Contractor will provide a
copy of each TPPA to Buyer’s Designated Representative and maintain the original of each TPPA for
Contractor Personnel for a period of six (6) years following the termination of Contractor Personnel.

19.4.4 Based upon such executed Third Party Personnel Acknowledgements and prior to
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commencement of any Work by any such proposed new Contractor Personnel, Contractor will provide to
Buyer’s Designated Representative a written notice that identifies the names (and if possible the former
Exelon or Affiliate Employee identification number) of Contractor Personnel assigned to provide Work to
Buyer who identify themselves as a former employee of one of the Buyer Parties or a Retiree of one of
the Buyer Parties (a “Notice of Former Employees/Retirees”). Notwithstanding any other provision of
these Terms and Conditions, Buyer reserves the right, to request additional information about any
Contractor Personnel, to reject any proposed Contractor Personnel, and to request the removal (with or
without replacement) of any or all Contractor Personnel from performing Work for Buyer hereunder
and/or from any Buyer worksite at any time at its sole discretion. In the event Buyer rejects any proposed
Contractor Personnel or requests the removal of any Contractor Personnel from any Work and/or Buyer
worksite Contractor will promptly remove such Contractor Personnel from providing Work to Buyer and
provide a suitable replacement that meets all requirements of the Contract Documents. In the event Buyer
requires the removal of any Contractor Personnel, Contractor will also ensure a prompt and smooth
transition of all knowledge, information and data from such Contractor Personnel to his or her
replacement. The rejection or removal of any Contractor Personnel will not be deemed a request or
demand by Buyer that Contractor (or its Subcontractor) suspend or terminate the employment of any
Contractor Personnel.

19.4.5 Staff Augmentation Services.

19.45.1. Generally. Neither Contractor nor its Subcontractors will: (1) allow any
Contractor Personnel to perform Staff Augmentation Work for Buyer outside of Buyer’s Managed
Service Provider (MSP) program without written authorization from Buyer’s Designated Representative;
(2) assign any Contractor Personnel to perform Staff Augmentation Work for the Buyer Parties for a total
period of time in excess of two (2) years (calculated from the start date of the Staff Augmentation assignment),
without a break in service of at least ninety (90) consecutive days, unless Buyer grants a written exception for
such Contractor Personnel to the time limit; (3) report income for any of its Contractor Personnel
performing Staff Augmentation work to the Buyer Parties, to the IRS on Form 1099; or (4) allow any
Contractor Personnel to commence Staff AugmentationWork for the Buyer Parties until Contractor has
executed and returned to Buyer Exhibit K (Staff Augmentation Services Special Terms and Conditions).

19.45.2. Retirees. In addition to the requirements of Section 19.4.5.1, neither
Contractor nor its Subcontractors will allow any Retiree to perform any Staff Augmentation Services for
the Buyer Parties unless the following conditions are met:

(1) the Retiree has been retired at least six (6) months prior to
commencement of Staff Augmentation Services;

(2) there was no arrangement reached between Buyer or its Affiliates and the
Contractor or Subcontractor before the Retiree’s retirement date, or within six (6) months thereafter; and

(3) if the Retiree is receiving payments from a Retirement Plan in the form of
an annuity, the Retiree may not perform Staff Augmentation Services for Buyer and its Affiliates for
more than six (6) months, followed by a six (6) month break in service from performing Staff
Augmentation Services for Buyer and its Affiliates, unless the Retiree agrees in writing to a suspension
of the annuity payments after the first six (6) months in substantially the form of Exhibit C attached
hereto (the “Third Party Personnel Acknowledgement” or “TPPA”). Suspension of annuity payments
will not apply to Retirees who perform Services for Buyer and its Affiliates for no more than twenty (20)
hours per week or six (6) months out of any rolling twelve (12) month period. In no case may a Retiree
exceed one thousand (1000) hours of Staff Augmentation Services in a rolling twelve (12) month period
without suspension of annuity payments.
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19.4.6 In addition to any other audit rights under these Terms and Conditions,
Contractor agrees that Buyer, or any of its authorized representatives acting on Buyer’s behalf, may upon
reasonable request, audit Contractor’s files and records regarding the utilization of Contractor Personnel
hereunder, including, without limitation all TPPA’s, personnel, employment eligibility verification,
Background Investigations, and wage and hour records. This section will survive termination of these
Terms and Conditions, and any Purchase Order issued hereunder, for a period of six (6) years.
Contractor will promptly remedy any violation and will certify the same to Buyer in writing. The fact
that Buyer inspects, or fails to inspect, or has the right to inspect, Contractor’s books and records will not
relieve Contractor of its responsibility to comply with the terms of these Terms and Conditions and with
such Laws, nor will Buyer’s: (i) failure to detect or (ii) detection, but failure to notify Contractor or
require Contractor’s remediation of any unsatisfactory practices constitute acceptance of such practice or
a waiver of Buyer’s enforcement rights under these Terms and Conditions.

19.4.7 At Buyer’s request, Contractor agrees to participate in Buyer-provided training regarding
Buyer rules, policies, and requirements. Contractor will not charge Buyer for such training time,
provided Buyer pays for the training course(s).

19.5 Background Investigation.

19.5.1 Contractor will be required to conduct Background Investigations in accordance with this
Section for any Contractor Personnel who will (1) have access to any Buyer or its Affiliates’ assets,
including buildings, properties, computer systems, trade secrets, confidential data and/or employee or
customer information, and/or (2) have contact with any Buyer or its Affiliates’ customers. Such
Background Investigations must be completed for each Contractor Personnel prior to the first day upon
which such Contractor Personnel begins to provide the Services. The purpose of the Background
Investigation is to ensure application of an appropriate level of security to Contractor Personnel who may
affect the reliability, safety and integrity of Buyer’s business and assets.

19.5.1.1. At a minimum, the Background Investigation must include the items set forth
in Exhibit F.

19.5.1.2. Contractor is responsible for initiating, evaluating and completing all
Background Investigations in accordance with any applicable Laws, including the Fair Credit Reporting
Act.

19.5.1.3. Additionally, any Contractor Personnel who will have access to Personally
Identifiable Information; trade secrets related to business strategy or business plans; or non-public
financial information related to the Buyer’s financial or strategic direction will be required to have a
credit check. Any requirement for a Contractor Personnel to have a credit check as set forth in this
Section 19.5.1.3 will be addressed in the applicable Purchase Order between the Parties.

19.5.2 The Background Investigation will be a minimum requirement, and some Buyer business
units or departments may have more stringent Background Investigation requirements for particular roles
as permitted or required by applicable Law, including: (1) license or professional certification
verifications; (2) physical and psychological examinations, including random drug testing; (3) education
verifications; and/or (4) driver’s license/MVR check. Any requirement to have the additional Background
Investigation set forth under this Section 19.5.2 will be addressed in the applicable Purchase Order.

19.5.3 Contractor will require all Subcontractors and Contractor Personnel to self-report to
Contractor any criminal arrests or convictions of Contractor Personnel who (1) have access to any Buyer
or its Affiliates’ assets, including buildings, properties, computer systems, trade secrets, Confidential

[Contractor Name and Date Executed] Page 38 of 123 Exelon CPSA Form 200 (Rev. 1/1/2016)
LEGAL-#3143975-v3



MASTER TERMS AND CONDITIONS FOR CONSULTING AND e
PROFESSIONAL SERVICES ~— Exelon

Information and/or employee or customer information, and/or (2) have contact with any Buyer or its
Affiliates’ customers, unless such a requirement conflicts with applicable Laws.

19.5.4 Contractor will not permit any Contractor Personnel to perform the Work under any
Purchase Order if a Background Investigation, self-report, credit check or other information known to
Contractor shows any items that would likely have a negative impact upon the safety and security of
Persons at the Site, Buyer’s or its Affiliates” assets or customers, or performance of the Work. For each
Contractor Personnel, Contractor will submit a written Background Investigation certification (letter or
affidavit) confirming that the Background Investigation has been conducted in accordance with the
requirements of this Section and that no material items were discovered in the Contractor Personnel’s
Background Investigation which would impact performance of the Services to Buyer. In all situations,
Contractor will evaluate the eligibility of all Contractor Personnel in accordance with all applicable Laws,
including but not limited to federal guidance related to the use of criminal records issued by the Equal
Employment Opportunity Commission and the Office of Federal Contract Compliance Programs. An
individual with a history of one or more convictions of a crime may be deemed to pose an unacceptable
safety or security risk to Contractor or Buyer or its Affiliates and therefore may be removed from further
consideration for the position in question. At a minimum, Contractor will consider the nature and gravity
of the offense or conduct; the nature of the duties of the job the individual would be assigned; the number
of offenses for which the individual was convicted; the age of the individual at the time of conviction, or
release from incarceration; evidence that the individual has performed the same type of work, post
conviction, with no known incidents of criminal conduct; the length and consistency of employment
history before and after the offense or conduct; rehabilitation efforts, e.g., education/training; employment
or character references; whether the individual is bonded under a federal, state, or local bonding program
and any other information regarding fitness for the particular position. At all times, the guiding principle
will be whether this particular applicant/employee based on all of the factors set out above, presents an
unacceptable safety or security risk. Contractors will not consider arrests that do not result in findings of
guilt unless Contractor has evidence that the individual has engaged in the conduct for which he or she
was arrested. Similarly, where a credit report is required, Contractor will make an individualized
assessment whether this particular applicant/employee represents an unacceptable safety or security risk.
Applicants will not be rejected based merely on evidence that, through no fault of their own, they have
been unable to pay their bills.

19.5.5 If required by Buyer, Contractor will provide a photograph of each Contractor Personnel
to Buyer meeting the requirements set forth in Exhibit F prior to the start of the Services on-Site.

19.5.6 Contractor will immediately notify Buyer in writing when any Contractor Personnel: (i)
no longer requires access to Buyer’s or its Affiliates’ assets, (ii) a Contractor Personnel is terminated or
his or her employment is otherwise ended, or (iii) the Services are either completed or terminated, so that
Buyer can discontinue access for such Contractor Personnel. Contractor will immediately notify Buyer to
terminate access to Sites for any Contractor Personnel that is: (i) suspended or terminated from
employment for cause, or (ii) that Contractor reasonably believes may pose a threat to the safe working
environment at or to any Site, including to employees, customers, buildings, assets, computer systems,
trade secrets, confidential data, and/or employee or customer information and Contractor will take all
steps reasonably necessary to immediately deny such Contractor Personnel access to the Site and its
customers, and return to Buyer any Buyer-issued property including, but not limited to, Buyer photo 1D
badge, keys, parking pass, documents, or laptop in the possession of such Contractor Personnel.

19.5.7 Except for background checks performed by Buyer, Contractor will be responsible for
conducting the Background Investigation at its own expense and will not be entitled to recover costs
thereof unless both Parties agree, in writing, in advance of the Background Investigation.
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19.5.8 Buyer may perform a background check on Contractor Personnel, at Buyer’s expense, if
Buyer determines that Contractor performs any work or Services relating to the Critical Cyber Assets or
BES Cyber Systems of Buyer or its Affiliates, and Contractor will fully cooperate with Buyer including
but not limited to obtaining consent from such Contractor Personnel, Contractor agrees that Buyer may
provide such information to NERC, FERC, or an entity with authority delegated from them in order for
Buyer to demonstrate its compliance with all legal and regulatory requirements under the NERC
Reliability Standard Requirements applicable to Critical Cyber Assets or BES Cyber Systems.

19.5.9 Buyer reserves the right to terminate the applicable Purchase Order(s) as set forth in
Section 17.1 (Termination With Cause) herein in the event of failure to comply with the requirements set
forth in this Section.

19.5.10 Buyer will have the right to audit Contractor’s compliance with the requirements of this
Section at any time and from time to time upon reasonable notice. Contractor will fully and promptly
comply with such audit by Buyer or any Governmental Authority, and will provide written evidence of its
compliance with the terms herein.

19.6  Key Personnel.

The Purchase Order will designate any Contractor Personnel assigned to perform Work under a
Purchase Order as Key Personnel. Contractor will take reasonable steps to ensure Key Personnel will
remain available to perform the Work until Final Completion. Should Key Personnel become unavailable
to perform the Work assigned to them, for any reason, and Contractor cannot provide an equally qualified
replacement acceptable to the Buyer, Buyer reserves the right to terminate these Terms and Conditions as
set forth in Section 17.1 (Termination With Cause) herein.

19.7  Firearms, Weapons and Explosives.

19.7.1 Contractors and Contractor Personnel may NOT possess firearms, weapons, or explosives
of any nature or description (fireworks, any other device of explosive nature, bows and arrows,
crosshows, sling shots, guns, ammunition, and knives other than those typically used for Work, or any
other weapon) while in performance of their duties or at any time while on Buyer owned, leased or
controlled property, including all buildings, vehicles, common areas and parking lots, unless expressly
exempted in writing by the Buyer Chief Security Officer.

19.7.2 Storage of a firearm in a vehicle during working hours is not permitted by Contractor or
Contractor Personnel, except where employers are expressly required by state law to allow employees to
bring weapons to work. This restriction applies even if the Person has a license that allows him or her to
keep firearms in his or her vehicle. The state law exception does not apply to nuclear Sites regulated by
the NRC. Federal law does not allow weapons on any property owned by a nuclear licensee, including
the corporate headquarters, nuclear plants, parking lots and other nuclear property. The willful
unauthorized introduction of any dangerous weapon, explosive, or other dangerous instrument or material
likely to produce substantial injury or damage to persons or property into or upon these premises is a
Federal crime.

19.7.3 To the extent that Contractor Personnel are required by Buyer to carry a weapon in the
course of their assigned job duties, such Contractor Personnel must adhere to Buyer’s Firearms, Weapons
and Explosives Security Policy (SY-AC-05), except as required to carry out those job duties as set forth
in the applicable Purchase Order or Contract Documents.

19.7.4 Buyer may conduct security inspections or searches of any Contractor or Contractor

[Contractor Name and Date Executed] Page 40 of 123 Exelon CPSA Form 200 (Rev. 1/1/2016)
LEGAL-#3143975-v3



MASTER TERMS AND CONDITIONS FOR CONSULTING AND e
PROFESSIONAL SERVICES ~— Exelon

Personnel personal property (including personal vehicles) located on any of its premises in any manner it
considers appropriate to help maintain a safe work environment, protect property, prevent loss from theft,
and/or comply with legal requirements. Violations of this policy, including, without limitation, a refusal
to a search, will subject Contractors and Contractor Personnel to discipline up to and including
termination of Contractor Personnel access, termination of Purchase Orders, and possible criminal
sanctions depending on the location of the violation.

19.8  Alcohol and Drugs.

19.8.1 Contractor will not permit Contractor Personnel to consume, use, possess, conceal,
distribute, or purchase alcoholic beverages or unlawful Drugs while performing Work for Buyer or while
on Buyer Sites.

19.8.2. Contractor will not permit Contractor Personnel to perform Work for Buyer or enter
Buyer Sites if under the influence of alcoholic beverages or Drugs.

19.8.3. Contractor will notify Buyer’s Designated Representative of Contractor Personnel taking
lawfully prescribed or over the counter medication that may impair alertness, judgment or any other
ability to perform job duties.

19.8.4. Contractor Personnel who are required to have Unescorted Access to, or otherwise
perform Work at, Buyer’s nuclear facilities, and Contractor Personnel who are subject to Department of
Transportation requirements may be subject to fitness for duty and self-reporting requirements.

19.8.5. Contractor will not permit any Contractor Personnel to drive or operate any motor
vehicle, including Buyer’s vehicle, as part of their job duties if their driver’s license has been suspended,
revoked, or restricted.

19.8.6. Any Contractor Personnel found to be in violation of any provision of this Section 19.8
will be immediately removed from Buyer’s Sites and Work. All such violations will be reported to the
Buyer’s Designated Representative and may be grounds for permanent removal from Buyer’s property
and Work.

ARTICLE 20.
SUBCONTRACTUAL RELATIONS

20.1  Use of Subcontractors.

Subject to these Terms and Conditions, Contractor may employ Subcontractors in connection
with the Work only upon prior written approval by Buyer. Buyer may withhold any such permission in
its sole discretion and, in any event, if the Subcontract does not provide to Buyer’s satisfaction for the
confidentiality of the Confidential Information and the assignment to Contractor or Buyer of all rights in
the Work.

20.2  Subcontracts.
Any portion of the Work to be performed for Contractor by a Subcontractor will be performed

pursuant to an appropriate written subcontract between Contractor and the Subcontractor (“Subcontract™).
No Subcontract will relieve Contractor of its obligations under the Contract Documents.
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20.3  Assignment of Subcontracts.

Each Subcontract will provide for the assignment of the Subcontract to Buyer at Buyer’s election
upon termination of these Terms and Conditions or a Purchase Order by Buyer. Such assignment will
provide that if Buyer fulfills Contractor’s obligations to Subcontractor, then Subcontractor will perform
the Subcontract on behalf of Buyer, its successors and assigns.

20.4  Contractor’s Payments to Subcontractors.

Contractor will pay each Subcontractor promptly in accordance with the terms of the Subcontract.
Buyer has no obligation to pay Subcontractors or to ensure Contractor pays Subcontractors.

20.5 Disputes with Subcontractors.

Contractor will inform Buyer of any material dispute arising between Contractor and any of its
Subcontractors or between any Subcontractor and another Subcontractor that could affect the performance
of the Work. Contractor will use its best efforts to avoid disputes regarding the Work and will resolve
such disputes as they arise. Contractor will notify Buyer of any Subcontractor Labor Disputes.

20.6  Compliance with Laws and Buyer Policies and Procedures.

Contractor will cause any and all of its Subcontractors to comply with all applicable Laws and
Policies and Procedures in the performance of the Work hereunder.

ARTICLE 21.
SAFETY, SECURITY AND ENVIRONMENTAL
REQUIREMENTS; COMPLIANCE WITH LAWS

21.1  Acknowledgement of Hazardous Conditions and Applicable Laws.

Contractor represents and warrants that it understands and acknowledges that the Work
performed hereunder may involve Hazardous Substances and Health and Safety Laws and Environmental
Laws related thereto. Contractor understands the potential risks to persons, property and the environment
associated with the Work and Contractor knowingly and voluntarily assumes all risk of injury and
damage to Contractor, Contractor Personnel and property caused by exposure to such Hazardous
Substances while at the Site. Contractor agrees to advise fully all of its Subcontractors, Contractor
Personnel and others working at the Site, of the risks and all necessary environmental, safety, and health
procedures required by Governmental Authorities. Contractor will perform the Work in such a manner as
to ensure that all potentially Hazardous Substances will be removed and/or treated in such a manner
which causes no contamination of the Site at which the Work is performed, endangers none of the
workers performing the Work, and creates no short or long term threat to the health of other persons or
the environment. Further, Contractor will continuously inspect the Work to identify any unsafe
conditions and will promptly take action to correct any condition which presents such a risk. Contractor
warrants that it is technically, physically, financially, and legally ready, willing, and able to perform the
Work hereunder and that it is familiar with and knowledgeable about the applicable Health and Safety
Laws and Environmental Laws to the extent necessary to carry out its duties in a professional, complete
and competent manner.
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21.2  Safety.

21.2.1 Contractor will be responsible for safety with respect to Contractor’s Work at the Site and
will initiate and maintain an overall safety program (the “Contractor’s Safety Program™). In order to
protect persons and property from damage, injury, or loss, Contractor will comply with, and cause all
Contractor Personnel performing any portion of the Work to comply with, all applicable Safety Laws, or
Buyer’s safety requirements, whichever is more stringent. Contractor will review and monitor the safety
programs of Subcontractors to confirm that such safety programs are consistent with Contractor’s Safety
Program. Buyer will not be in charge of, or in any way responsible for Contractor’s Safety Program.
Contractor will promptly notify Buyer, in writing, of any material changes in Contractor’s Safety
Program or if Contractor discovers any conflicts between Contractor’s Safety Program and Buyer’s safety
requirements or any applicable safety Laws and safety requirements. Contractor will be responsible for
all fines or penalties assessed due to Contractor’s failure to comply with applicable Health and Safety
Laws and Environmental Laws, including any fines or penalties assessed against Buyer. Contractor will
indemnify and hold Buyer Parties harmless from any claim, liability, loss, or expense (including
reasonable attorneys’ fees and court costs) resulting from Contractor’s failure (or that of its
Subcontractors or Contractor Personnel) to comply with applicable Health and Safety Laws and
Environmental Laws. Contractor’s duties and responsibilities for ensuring safety and protection of the
Work will continue until such time as all the Work has been completed by Contractor and accepted by
Buyer, including warranty Work after Final Payment.

21.2.2 Contractor will take all reasonable precautions for the safety of, and will provide all
reasonable protection to prevent damage, injury, or loss to: (i) All Contractor Personnel on the Site and
all other persons who may be affected thereby; (ii) the Work and all Material to be incorporated therein,
whether in storage on or off the Site, under the care, custody, or control of Contractor or any of its
Subcontractors; and (iii) other property at the Site or adjacent thereto, including Buyer’s existing facility

(if any).

21.2.3 Contractor will erect and maintain, as required by existing conditions and progress of the
Work, all necessary or appropriate safeguards for safety and protection, including posting danger signs
and other warnings against hazards and notifying owners and users of adjacent utilities.

21.2.4 Contractor will designate a responsible member of its organization at each Site whose
duty will include enforcement of Contractor’s Safety Program. This individual will be Contractor’s
Designated Representative unless otherwise designated by Contractor in writing to Buyer.

21.2.5 Contractor will notify Buyer and post appropriate signs when the Work is going to affect
Buyer’s operations or employees.

21.3  Security.

21.3.1 Contractor will inform Contractor Personnel of, and enforce their compliance with, all
applicable Laws and Policies and Procedures pertaining to access to, and security of, the Site which
Contractor and Subcontractor Personnel may have occasion to visit. Site-specific requirements will be
identified in the Contract Documents. Contractor will use its best efforts to ensure that Contractor and
Subcontractor Personnel do not pose a threat to the safe working environment at any Buyer Site or the
integrity of Buyer’s business operations.

21.3.2 Contractor will take precautions acceptable to Buyer to keep all portions of the Work and
the Site secure in every material respect, decrease the likelihood of accidents from any cause, and avoid
vandalism and other contingencies which are liable to delay the Work or give rise to any claims or
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liabilities. Contractor will furnish and install all necessary equipment to provide safe means of access to
all locations where Work is being performed. Contractor is responsible for receiving, storing, and
securing all materials necessary to complete the Work that are delivered to the Site.

21.4  Reports of Accidents.

Contractor will report promptly to Buyer any accident or unusual occurrence during performance
of the Work, including personal injury or death to any Contractor Personnel or any member of the public,
or any damage to any of Buyer’s property, the Site, or adjacent property. Reports of personal injury or
death will be made verbally within three (3) hours to Buyer’s Designated Representative. Contractor will
submit a copy of all accident reports to Buyer’s Designated Representative within twenty-four (24) hours
after an accident. Upon discovery of the occurrence of any event that may constitute an emergency
situation or an immediate endangerment to public health, welfare, or the environment, Contractor will
immediately verbally notify all parties required by Health and Safety Laws and Environmental Laws,
including the National Response Center, and will also immediately notify (but in any event no later than
eight (8) hours after discovery of the event) Buyer’s Designated Representative. In the event Buyer’s
Designated Representative is unavailable, and in any event, Contractor will provide written notice to
Buyer to be received no later than twenty-four (24) hours after the occurrence or discovery of the event.
The written notice will include a detailed description of the event, including the time and location at
which the event occurred or was discovered, and any known causes of the event, any actions taken, or to
be taken, to stop or mitigate the event.

21.5 Environmental Requirements.

21.5.1 All notifications regarding environmental requirements should be sent immediately to
Buyer’s Designated Representative.

21.5.2 In the event that Contractor Personnel encounter in the soil, air, or water at the Site,
materials reasonably believed to be or contain Hazardous Substances, including those wastes and
substances which are brought to the Site by Contractor, in levels in excess of any applicable standards set
forth under any Health and Safety Laws or Environmental Laws, Contractor will immediately stop the
Work in the area affected and report the condition to Buyer’s Designated Representative and confirm
such report within twenty-four (24) hours in writing. Contractor will take appropriate actions to prevent
or contain the release, movement, spread, or disturbance of such Hazardous Substances and to protect
persons and property and will notify Buyer immediately of such actions.

21.5.3 Contractor will not bring, nor permit Subcontractors, or others performing the Work to
bring onto the Site any Hazardous Substances. Contractor will take precautions to prevent accidental
releases or spills of material, including Hazardous Substances and litter. Contractor will report promptly
to Buyer’s Designated Representative any spills or releases of anysuch material.

21.5.4 Contractor will not under any circumstances apply to, or enter into negotiations with, any
Governmental Authority for acceptance of variations from or revisions to Health and Safety Laws or
Environmental Laws relating to these Terms and Conditions or a Purchase Order or to the performance
thereof, without Buyer’s prior written consent.

215 Compliance Audits.

Buyer will have the right to audit Contractor’s compliance with the requirements of this Article at
any time and from time to time upon reasonable notice. Contractor will fully and promptly comply with
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such audit by Buyer or any Governmental Authority, and will provide written evidence of its compliance
with the terms herein.

21.6  Site Control.

Buyer may immediately stop Work and/or remove, and deny access to the Site to any Person for
whom Contractor is responsible under the Contract Documents and who is suspected by Buyer of: (i)
committing a criminal offense; (ii) violating the Site-specific safety and security policies, practices and
procedures, including the Safety Program and policies adopted by Contractor; or (iii) otherwise posing a
threat to the safety and security of the Site or other Buyer facility.

ARTICLE 22.
WORK PRODUCT

The Work Product will be the sole and exclusive property of Buyer. Contractor agrees to disclose
to Buyer the existence of any Work Product of which Buyer would not otherwise be aware promptly upon
its creation. Contractor agrees to assign and hereby does assign to Buyer the sole and exclusive right, title
and interest in all Work Product. Contractor will execute and deliver to Buyer, and will cause Contractor
Personnel to execute and deliver to Buyer, any and all documents that Buyer may reasonably request to
convey to Buyer any interest Contractor or Contractor Personnel may have in any Work Product, or that
are otherwise necessary to protect and perfect Buyer’s interest in such Work Product. Contractor will
take and cause its Subcontractors and Contractor Personnel to take such other actions as Buyer may
reasonably request to perfect and protect Buyer’s interest in any Work Product. Contractor will be
compensated at the hourly rate last in effect between the Parties for any time expended in connection with
assistance rendered by its personnel under this Article 22. Except as provided in Section 18.1 (Buyer’s
License to Use Intellectual Property Incorporated in the Work), Buyer will receive no right or interest in
and to Contractor’s or third party’s intellectual property incorporated into the Work Product.

ARTICLE 23.
CONFIDENTIAL INFORMATION

23.1 Contractor’s Obligations.

During the term of these Terms and Conditions and thereafter, except as Buyer may authorize in
writing, Contractor will, and will cause its Subcontractors and Contractor Personnel to treat and cause to
be treated as confidential and proprietary all Confidential Information in their possession. In furtherance
thereof, Contractor will:

23.1.1 take commercially reasonable steps to consistent with industry practices to prevent the
disclosure of Confidential Information except as permitted by these Terms and Conditions or otherwise
agreed to in writing by the Buyer;

23.1.2 use Confidential Information only in connection with the performance of the Work
pursuant to these Terms and Conditions or the Purchase Order;

23.1.3 make copies of any tangible embodiment of Confidential Information only as necessary
for the performance of such Work;

23.1.4 remove any tangible embodiment of Confidential Information from the Site only with the
express written permission of Buyer
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23.1.5 disclose Confidential Information only to Contractor Personnel who have a need to know
the Confidential Information in connection with the performance or use of the Work;

23.1.6 destroy any and all electronic copies of Confidential Information maintained by the
Contractor and its Subcontractors using a media sanitization process approved by the Buyer and destroy
or return any and all tangible embodiments of Confidential Information to Buyer promptly following the
request of Buyer, and in any event upon completion of Work pursuant to these Terms and Conditions or
the Purchase Order; and

23.1.7 follow any additional instructions regarding the protection of Confidential Information
included in the Contract Documents or as otherwise agreed to by the Parties in writing.

23.1.8 provide written certification to the Buyer of the completion of the requirements defined
in Section 23.1.6.

23.2  Exclusions.
Confidential Information will not include information that:

23.2.1 is or becomes generally available to the public other than as a result of disclosure by the
Contractor Personnel; or

23.2.2 was within the Contractor’s possession prior to being furnished by the Buyer on a non-
confidential basis;

28.2.3. becomes available to the Contractor on a non-confidential basis from a source other than
the Buyer; or

28.2.4. is developed by or for the Contractor without any use of or reliance upon Confidential
Information of the Buyer.

28.2.5. Information will not be deemed to fall within these exclusions merely because it is
included with information that does fall within such exceptions.

23.3  Disclosure Pursuant to Order of Governmental Authority.

Notwithstanding the foregoing, Contractor may disclose Confidential Information to the extent
that disclosure is ordered by a Governmental Authority of competent jurisdiction, provided that
Contractor will provide notice to Buyer of the order for such disclosure promptly upon receiving it and
that Contractor will fully cooperate with Buyer in any effort by Buyer to seek reconsideration or appeal of
such order, or to secure a protective order governing such disclosure.

23.4  Injunctive Relief.

Contractor acknowledges that the breach of any of the covenants contained in this Article 23 will
result in irreparable harm and continuing damages to Buyer and Buyer’s business, and that Buyer’s
remedy at law for any such breach or threatened breach would be inadequate. Accordingly, in addition to
such remedies as may be available to Buyer at law or in equity in the event of any such breach, any court
of competent jurisdiction may issue an injunction (both preliminary and permanent), without bond,
enjoining and restricting the breach or threatened breach of any such covenant, including an injunction
restraining Contractor from disclosing, in whole or in part, any Confidential Information. Contractor will
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pay all of Buyer’s costs and expenses, including advance of reasonable attorneys’ fees, accountants’ fees,
and other costs incurred in enforcing such covenants.

23.5  Personally Identifiable Information

If Contractor will have access to Personally Identifable Information of any type or kind of any
Buyer customer, employee, retiree, or contractor then Buyer’s Special Terms and Conditions for
Personally Identifiable Information will be incorporated into these Terms And Conditions to afford
additional protections for such information.

ARTICLE 24.
DISPUTE RESOLUTION

24.1  Step Negotiations.

The Parties will attempt in good faith to resolve all disputes under the Contract Documents
(“Disputes”) promptly by negotiation as follows. Any Party may give the other Party written notice of
any Dispute not resolved in the normal course of business. Executives of both Parties at levels one level
above the individuals who have previously been principally involved in the Dispute will meet at a
mutually acceptable time and place within ten (10) Business Days after delivery of such notice, and
thereafter as often as they reasonably deem necessary, to exchange relevant information and to attempt to
resolve the Dispute. If the matter has not been resolved within thirty (30) Days from the referral of the
Dispute to senior executives or if no meeting of senior executives has taken place within fifteen (15) Days
after such referral, either Party may initiate such legal action as it deems appropriate. If a negotiator
intends to be accompanied at a meeting by an attorney, the other negotiator will be given at least three
(3) Business Days notice of such intention and may also be accompanied by an attorney. All negotiations
pursuant to this Section 24.1 are confidential and protected from subsequent testimonial disclosures, and
will be treated as compromise and settlement negotiations for purposes of the Federal Rules of Evidence
and state rules of evidence.

24.2  Work to Continue.

In the case of any Dispute, Contractor will continue to perform the Work pending final
determination of the Dispute, and Buyer will continue to make payments to Contractor in accordance with
the Contract Documents for those portions of the Work completed that are not the subject of Dispute.

24.3  Venue.

In any legal action commenced in relation to these Terms and Conditions or in connection with
any Purchase Order incorporating these terms and conditions, the U.S. District Court for the Eastern
District of Pennsylvania in Philadelphia or, if the grounds for federal jurisdiction are not met, the
cognizant Pennsylvania state trial court in Philadelphia, will have exclusive jurisdiction to hear such case;
provided that, if the Buyer is Commonwealth Edison Company, the U.S. District Court for the Northern
District of Illinois in Chicago or, if the grounds for federal jurisdiction are not met, the cognizant Illinois
state trial court in Chicago, will have exclusive jurisdiction to hear such case; and further provided that if
the Buyer is Baltimore Gas and Electric Company, the U.S. District Court for Maryland in Baltimore or,
if the grounds for federal jurisdiction are not met, the cognizant Maryland state trial court in Baltimore,
will have exclusive jurisdiction to hear such case.
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24.4  Waiver of Jury Trial.

EACH PARTY IRREVOCABLY WAIVES ANY AND ALL RIGHT TO TRIAL BY JURY IN
ANY LEGAL PROCEEDING ARISING OUT OF OR RELATED TO THESE TERMS AND
CONDITIONS OR ANY PURCHASE ORDER INCORPORATING THESE TERMS AND
CONDITIONS.

ARTICLE 25.
MISCELLANEOUS

25.1  Complete Agreement; Interpretation; Severability.

The Purchase Order, these Terms and Conditions, any Change Orders, and any other Contract
Documents specifically referenced in any of the foregoing sets forth the entire contract of the Parties, and
supersedes any and all prior agreements, arrangements, or understandings, relating to the subject matter
hereof. The provisions of these Terms and Conditions will be interpreted where possible in a manner to
sustain their legality and enforceability. Unless the context of the Contract Documents clearly requires
otherwise, (i) “including” and “include” have the inclusive meaning frequently identified with the phrase
“but not limited to” whether or not followed by the words “but not limited to” or other words to that
effect, and (ii) references to the plural include the singular, the singular the plural, the part, the whole.
The unenforceability of any provision of these Terms and Conditions in a specific situation will not affect
the enforceability of that provision in another situation or the remaining provisions of these Terms and
Conditions. IF AND TO THE EXTENT ANY WAIVER, EXCLUSION, LIMITATION,
INDEMNITY, OR OTHER PROVISION IN ANY PURCHASE ORDER, THESE TERMS AND
CONDITIONS OR OTHER CONTRACT DOCUMENTS FAILS TO COMPLY WITH THE LAW
OF THE STATE UNDER WHICH IT IS CONSTRUED DUE TO THE ABSENCE OF
CAPITALIZATION OR OTHER GRAPHIC EMPHASIS, EACH PARTY WAIVES OBJECTION
TO THE PROVISION ON THAT BASIS TO THE EXTENT PERMITTED BY LAW AND
OTHERWISE AGREES TO BE ESTOPPED FROM RAISING SUCH OBJECTION IN ANY
JUDICIAL PROCEEDING. IN DOING SO, EACH PARTY ACKNOWLEDGES THAT IT IS A
SOPHISTICATED COMMERCIAL PARTY REPRESENTED BY COUNSEL IN CONNECTION
WITH THE NEGOTIATION AND EXECUTION OF THESE TERMS AND CONDITIONS,
INCLUDING BUT NOT LIMITED TO THIS SECTION 25.1.

25.2  Notices.

Any notice pertaining to the Work performed or a Purchase Order will be in writing (unless in an
emergency and then promptly thereafter in writing) and sent via facsimile transmittal, registered or
certified mail (postage prepaid), or by commercial overnight courier, to Buyer’s Designated
Representative or Contractor’s Designated Representative as appropriate, at their respective addresses
appearing in the Purchase Order, or if no Purchase Order has been issued, to the party designated in these
Terms and Conditions. Notices will be effective only when received.

25.3  Captions.
Captions used herein and in the attached Exhibit(s) and Schedule(s) and the other Contract

Documents, are for the convenience of the Parties and will not be used in construing the meaning of these
Terms and Conditions.
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25.4  Execution; Counterparts.

The execution, delivery and performance by the Parties of these Terms and Conditions and the
transactions contemplated hereby have been duly authorized by all necessary corporate actions of the
Parties.These Terms and Conditions may be executed in any number of counterparts, each of which will
be deemed to be an original and all of which will constitute one and the same Agreement, and it will not
be necessary in making proof of these Terms and Conditions to produce or account for more than one
such fully executed counterpart.

25.5  Survivability.

The provisions of the Contract Documents, and rights and obligations therein and in these Terms
and Conditions, including with respect to indemnification, limits of liability, intellectual property and
confidentiality, will survive expiration (by performance) or termination of these Terms and Conditions or
a Purchase Order and will survive indefinitely, except to the extent that such provision by its express
terms ends sooner.

25.6  No Third-Party Beneficiaries.

No provision of these Terms and Conditions is intended or will be construed to be for the benefit
of any third party .

25.7  Publicity.

With the sole exception of publication of such information within Contractor’s corporate entity
and subject to the Confidentiality provisions of these Terms and Conditions, Contractor will not refer to
Buyer or any company affiliated with Buyer in any advertising or other publication in connection with
Work performed by Contractor, without the prior written approval of Buyer. Contractor will not, either
directly or indirectly, publish or disclose any photographs, images, logos, copyrighted or trademark
protected information of Buyer, Affiliates or their subsidiaries; or use such information for the benefit of
itself or any other Person without the prior written consent of Buyer.

25.8  Assignment.

Subject to the provisions of these Terms and Conditions, Contractor will not assign its interest
(including any interest in or claim to monies owed) in these Terms and Conditions or a Purchase Order, or
delegate any obligation under these Terms and Conditions or a Purchase Order, without the prior written
consent of Buyer. An assignment will include any transfer of a majority interest in Contractor by merger
or otherwise. Any attempted assignment or delegation by Contractor will be wholly void and totally
ineffective for all purposes. No assignment or delegation made by Contractor with the consent of Buyer
will relieve Contractor of any of its obligations under these Terms and Conditions or the other Contract
Documents. Buyer reserves the right, without the consent of Contractor, to assign these Terms and
Conditions or any Purchase Order, in whole or in part, to a third party to be selected by Buyer.

25.9  Choice of Law.

The Contract Documents will be construed and interpreted, without giving effect to principles of
conflict of law, in accordance with the Laws of the Commonwealth of Pennsylvania unless:
(i) Commonwealth Edison Company is the contracting Party under the Purchase Order giving rise to the
claim, in which case these Terms and Conditions, as it relates to that Purchase Order, will be construed
and interpreted in accordance with the Laws of the State of lIllinois, (ii) Baltimore Gas and Electric
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Company is the contracting Party under the Purchase Order giving rise to the claim, in which case these
Terms and Conditions, as it relates to that Purchase Order, will be construed and interpreted in accordance
with the Laws of the State of Maryland; or (iv) the Work involves construction, in which case these
Terms and Conditions will be construed in accordance with the Laws of the state where the Site is
located.

25.10 Amendments.

The terms of these Terms and Conditions will be modified only by a written amendment. An
amendment is a written document signed by an authorized representative of each party, which authorizes
a change in these Terms and Conditions. No purported oral modification, waiver, or rescission of these
Terms and Conditions by an employee or agent of Buyer will operate as a modification, waiver, or
rescission of any of the provisions of these Terms and Conditions. No course of prior dealing, usage of
trade and course of performance will be used to modify, supplement, or explain any terms of these Terms
and Conditions. No waiver of any provision of these Terms and Conditions will be binding on Buyer
unless set forth in a writing signed by an authorized agent of Buyer. No Affiliate will be bound by an
amendment executed by any other Affiliate.

25.11 Audit.

Purchase Orders, all payments received pursuant to such Purchase Orders, and Contractor’s Work
and workplace area and related offices will be subject to audit and inspection by Buyer or any of its
authorized representatives acting on Buyer’s behalf. Contractor will comply with all reasonable requests
by Buyer to make available books and records necessary to substantiate Contractor’s charges and invoices
for reimbursement. Such records will include, without limitation hereby: all invoices billed to Buyer;
payroll records, timesheets and canceled payroll checks; third party invoices for purchases; paid invoices
and canceled checks for purchased materials, subcontractor and third party charges; records relating to air
freight and ground transportation. Contractor will also include in all Subcontracts issued in conjunction
with any Purchase Order the right of Contractor and/or Buyer to audit the records of the Subcontractor.
This Section 25.11 will survive termination of the Purchase Order for a period of two (2) years, or the
warranty period, whichever is longer. Additionally, an audit may be conducted on any other records, such
as environmental, safety, security, background examinations, or such other records as are necessary to
ensure compliance with the Contract Documents and applicable Laws. The Parties agree that each will
bear its own internal and external costs incurred in conducting and supporting the audit process, except
that all Contractor documents to be reviewed by Buyer will be copied by Buyer or Contractor at
Contractor's expense. Notwithstanding the foregoing, in the event that the Buyer audit indicates any
willful misconduct or gross negligence on the part of the Contractor, Contractor will reimburse Buyer for
all costs associated with the audit.

25.12 Non-Waiver.

The failure of Buyer to insist upon strict performance by Contractor or Buyer’s failure or delay in
exercising any rights or remedies provided in the Contract Documents or by law will not be deemed or
construed as a waiver of any claims. No waiver by Buyer of a breach of any provision of the Contract
Documents will constitute or be construed as a waiver of any other breach or of that provision. No
payment or certificate, final or otherwise, nor the acceptance of any design, will be construed as (1) an
acceptance of defective Work, (2) relieving Contractor of its obligations to make good any defects or
consequences for which Contractor may be responsible, or (iii) a waiver of any obligations of Contractor
under these Terms and Conditions.
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25.13 Cumulative Remedies.

Each of Buyer’s rights and remedies under these Terms and Conditions will be cumulative and
additional to any other or further rights or remedies provided in Law or equity or otherwise. Buyer will
specifically retain all rights of legal action in tort under these Terms and Conditions on all issues relating
to contribution, insurance coverage, and contractual indemnity.

25.14 Domain Names.

Contractor will not, either directly or indirectly, claim, record, purchase or otherwise establish
any right of ownership or interest in any domain name or other registry of any type or kind using,
referencing or incorporating the name, logos or trademarks of Buyer, its Affiliates or their subsidiaries.

25.15 Nondiscrimination and Affirmative Action.

25.15.1.  Contractor will, unless exempt, comply with applicable Laws pertaining to
nondiscrimination and affirmative action, including part 60-1 of Title 41 of the Code of Federal
Regulations), including the following: (i) Affirmative Action Compliance Program (41 CFR 60-1.40) as
set forth below; (ii) Affirmative Action - Disabled Veterans and Veterans of the Vietnam Era (41 CFR
60-250.4); (iii) Affirmative Action - Disabled Veterans, Recently Separated Veterans, Other Protected
Veterans, and Armed Forces Service Medal Veterans (41 CFR 60-300.4) (iv) Affirmative Action -
Handicapped Workers (41 CFR 60-741.4); (iv) Equal Opportunity without regard to race, color, religion,
sex, sexual orientation, gender identity, or national origin (41 CFR 60-1.4); (v) Employer Information
Report SF-100, annual filing (41 CFR 60-1.7); (vi) Fair Labor Standards Act of 1938, as amended,
(vii) Prohibition of Segregated Facilities (41 CFR 60-1.8); (viii) Small Business Concerns, Small
Disadvantaged Business Concerns, and Women Owned Business Concerns (48 CFR Chapter 1, Subpart
19.7); and (ix) union-related postings and contract clause requirements under Executive Order 13201 (29
CFR, part 470), Executive Order 13496, or other applicable Law.

25.15.2. OFCCP 41 CFR 60-1.40 Equal Opportunity Clause. During the performance of any
Purchase Order, the Contractor agrees as follows: (1) The Contractor will not discriminate against any
employee or applicant for employment because of race, color, religion, sex, sexual orientation, gender
identity, or national origin. The Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to their race, color, religion,
sex, sexual orientation, gender identity, or national origin. Such action shall include, but not be limited to
the following: Employment, upgrading, demotion, or transfer, recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officer setting forth the provisions of
this nondiscrimination clause. (2) The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, sexual orientation, gender identity, or national
origin. (3) The Contractor will not discharge or in any other manner discriminate against any employee
or applicant for employment because such employee or applicant has inquired about, discussed, or
disclosed the compensation of the employee or applicant or another employee or applicant. This provision
shall not apply to instances in which an employee who has access to the compensation information of
other employees or applicants as a part of such employee’s essential job functions discloses the
compensation of such other employees or applicants to individuals who do not otherwise have access to
such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of
an investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or
is consistent with the contractor’s legal duty to furnish information. (4) The Contractor will send to each
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labor union or representative of workers with which it has a collective bargaining agreement or other
contract or understanding, a notice to be provided by the agency contracting officer, advising the labor
union or workers’ representative of the contractor’s commitments under section 202 of Executive Order
11246 of September 24, 1965, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment. (5) The Contractor will comply with all provisions of
Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor. (6) The Contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor,
or pursuant thereto, and will permit access to his books, records, and accounts by the contracting agency
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders. (7) In the event of the contractor’s non-compliance with the nondiscrimination
clauses of this Purchase Order or with any of such rules, regulations, or orders, this Purchase Order may
be canceled, terminated or suspended in whole or in part and the Contractor may be declared ineligible for
further Government contracts in accordance with procedures authorized in Executive Order 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor,
or as otherwise provided by law. (8) The Contractor will include the provisions of paragraphs (1) through
(8) in every Subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so
that such provisions will be binding upon each Subcontractor or vendor. The Contractor will take such
action with respect to any Subcontract or purchase order as may be directed by the Secretary of Labor as a
means of enforcing such provisions including sanctions for noncompliance: Provided, however, that in
the event the Contractor becomes involved in, or is threatened with, litigation with a Subcontractor or
vendor as a result of such direction, the Contractor may request the United States to enter into such
litigation to protect the interests of the United States.

25.15.3. THE CONTRACTOR AND SUBCONTRACTOR SHALL ABIDE BY THE
REQUIREMENTS OF 41 CFR 60-300.5(a). THIS REGULATION PROHIBITS
DISCRIMINATION AGAINST QUALIFIED PROTECTED VETERANS, AND REQUIRES
AFFIRMATIVE ACTION BY COVERED PRIME CONTRACTORS AND SUBCONTRACTORS
TO EMPLOY AND ADVANCE IN EMPLOYMENT QUALIFIED PROTECTED VETERANS.

25.15.4. The Contractor and Subcontractor shall abide by the requirements of 41 CFR 60—
741.5(a). This regulation prohibits discrimination against qualified individuals on the basis of
disability, and requires affirmative action by covered prime contractors and subcontractors to
employ and advance in employment qualified individuals with disabilities.

25.16 Diversity Supplier Spend.

Buyer is actively committed to supporting Diversity Suppliers as defined in applicable Policies
and Procedures. In support of Buyer’s commitment, Contractor will make certain required expenditures
with Diversity-Certified Suppliers as may be set forth in a Purchase Order or other Contract Document.
In such cases, Contractor will report its expenditures with Diversity Suppliers on a monthly basis unless
another period is negotiated by the Parties and set forth in the Purchase Order. Contractor will provide
this reporting information by completing a “2™ Tier Diversity Spend Report” utilizing Exelon’s Supplier
Diversity T2 reporting Websitehttp://ExelonTier2.cvmsolutions.com. All submitted Diversity Suppliers
must be supported by evidence of certification. Buyer recognizes a number of organizational
certifications, including the following: National Minority Supplier Development Council (NMSDC) and
affiliates; Women’s Business Enterprise National Council (WBENC) and affiliates; Illinois Department
of Transportation (MBE/WBE); City of Chicago (MBE/WBE); WMBE Clearinghouse (MBE/WBE);
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City of Philadelphia Office of Economic Opportunity; Bureau of Contract Administration and Business
Development - Commonwealth of Pennsylvania; Maryland Department of Transportation; City of
Baltimore, Maryland; Anne Arundel County, Maryland._Recognition for certifications held by any other
Diversity Supplier accreditation organization must be submitted to Buyer’s Diverse Business
Empowerment Office for approval.

25.17 Employee Rights Notification.

Refer to 29 CFR Part 471 — Notification of Employee Rights Under Federal Labor Laws. During
the term of these Terms and Conditions, Contractor agrees to post a notice, of such size and in such form,
and containing such content as the Secretary of Labor will prescribe, in conspicuous places in and about
its plants and offices where Contractor Personnel covered by the National Labor Relations Act engage in
activities relating to the performance of Work governed by these Terms and Conditions, including all
places where notices to employees are customarily posted both physically and electronically. The notice
will include the information contained in the notice published by the Secretary of Labor in the Federal
Register (Secretary’s Notice” as set forth in 29 CFR Part 471, Appendix A to Subpart A).

25.18 Non-Solicitation

Contractor agrees not to offer, promise, initiate or engage in any employment with personnel of
the Buyer during the term of this Agreement and any renewals thereof and for a period of one (1) year
following the date of expiration or termination of this Agreement.

25.19 Microsite Decommissioning

25.19.1 Contractor will and will cause its Subcontractors and Contractor Personnel to
decommission all microsites hosted and maintained by the Contractor and its Subcontractors promptly
following the request of the Buyer, and in any event upon the completion of Work pursuant to these
Terms and Conditions or the Purchase Order.

25.19.2 Contractor will provide written certification to the Buyer of the completion of the
requirements defined in Section 25.19.1.
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ARTICLE 26.
LIST OF EXHIBITS ATTACHED

Exhibit A — Buyer’s Affiliates

Exhibit B — Buyer Policies and Procedures

Exhibit C — Third Party Personnel Acknowledgement

Exhibit D — Foreign Material Exclusion (FME) Special Terms and Conditions
Exhibit E — Nuclear Special Terms and Conditions

Exhibit F — Background Investigations

Exhibit G — Utilities Special Terms and Conditions

Exhibit H — Personally Identifiable Information (PI1) Special Terms and Conditions
Exhibit I — Contractor Travel Costs Special Terms and Conditions

Exhibit J — Federal Funding Addendum

Exhibit K — Staff Augmentation Special Terms and Conditions

IN WITNESS WHEREOF, the Parties have caused their duly authorized representatives to sign
these Terms and Conditions effective as of the Date on the cover page.

[Signature Page Follows]
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Exelon Business Services Company, LLC

By:

(Signature)

~— Exelon

[Legal Name of Contractor entity]

By:

(Signature)

(Type or print name)

(Type or print name)

(Title)

Address for Notices issued pursuant to
these Terms and Conditions or prior to the
execution of a Purchase Order

Attn:

Facsimile No. - -

With a copy of any Notices of Default, Dispute or
legal action to:

Exelon Business Services Company, LLC
2301 Market Street
Philadelphia, PA 19103

(Title)

Address for Notices issued pursuant to
these Terms and Conditions or prior to the
execution of a Purchase Order

Attn:

Facsimile No. - -

With a copy of any Notices of Default, Dispute
or legal action to:

Attn:  Legal Department (Corporate & Attn:
Commercial, and Litigation)
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EXHIBIT A - BUYER AFFILIATES*
Annova LNG, LLC
Annova LNG Common Infrastructure, LLC
Baltimore Gas and Electric Company (“BGE”)
Calvert Cliffs Nuclear Power Plant, LLC (“CCNPP”)
Commonwealth Edison Company
Compass Energy Services, Inc.

Compass Energy Services Gas, LLC
Constellation Energy Nuclear Group, LLC (“CENG”)
Constellation Energy Resources, LLC (“CER”)
CER - Quail Run Energy Partners LP
Constellation Energy Services, Inc.
Constellation Energy Services — Natural Gas, LLC
Constellation Energy Services of New York, Inc.
Colorado Bend | Power, LLC
Constellation Mystic Power, LLC
Constellation NewEnergy, Inc. (“CNE”)
CNEGH Holdings, LLC (“CNEGH")
Constellation Power Source Generation, LLC
Criterion Power Partners, LLC
Exelon Business Services Company, LLC
Exelon Generation Company, LLC
Exelon Transmission Company, LLC
Exelon Wind, LLC
Exelon Enterprises Company, LLC

Handsome Lake Energy, LLC
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MXenergy Holdings, Inc.

Nine Mile Point Nuclear Station, LLC (“NMPNS”)
PECO Energy Company

R.E. Ginna Nuclear Power Plant, LLC (“REGNPP”)

* Including their subsidiaries.
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EXHIBIT B -BUYER POLICIES AND PROCEDURES

Contractor shall comply with, and ensure Contractor Personnel familiarized themselves and
comply with, the following Policies and Procedures applicable to Exelon and its Affiliates as indicated
below, in addition to such other Buyer Policies and Procedures as set out in the Contract Documents.
THE FAILURE OF EXELON TO LIST ANY POLICIES AND PROCEDURES APPLICABLE TO THE
PERFORMANCE OF THE WORK OR CONTRACTOR’S OBLIGATIONS UNDER THE CONTRACT
DOCUMENTS IN THIS EXHIBIT SHALL NOT EXCUSE CONTRACTOR FROM ITS
OBLIGATIONS UNDER ARTICLE 3 STANDARDS FOR PERFORMANCE) AND SECTION 4.1
(PERFORMANCE OF WORK) OF THESE TERMS AND CONDITIONS.

o HR-AC-73 - Exelon Policy Against Harassment
e SY-AC-12 - Mobile Device Standards
e SY-AC-14 - Exelon Acceptable Use Standard

o Exelon Corporation Code of Business Conduct (available at
http://www.exeloncorp.com/company/Documents/Exelon_COBC_ 10122015 72ppi_NoL

inksPages.pdf)
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EXHIBIT C - THIRD PARTY PERSONNEL ACKNOWLEDGEMENT

| acknowledge that I am an employee of |

acknowledge that my relationship with the Exelon company for which I will be performing work (“Buyer™), its Affiliates, or any of
their successors is that of an independent contractor, not an employee, and that all services performed by me are pursuant to a contract

between Buyer and (“Contractor”), as an employee of either Contractor or one if its

Subcontractors, as applicable. 1 also acknowledge that during the period | perform services for or on behalf of the Buyer pursuant to
an arrangement with Contractor, | am not entitled to compensation of any kind from Buyer or to participate in any employee benefit
plan or program of any kind offered to any employee of the Buyer, its Affiliates, or any of their successors and | expressly waive any
and all such compensation and benefits. | understand that the preceding sentence will not prohibit me from receiving any earned and
vested pension or retiree health care benefits from the Buyer, its Affiliates, or their successors to which I may already be entitled as a
former employee.

In addition, | represent the following:
1. Check one: ____lamnot a former employee of any of Buyer or its Affiliates (skip to Section 3 and initial 3.A); or
____lam a former employee of Buyer; or

___lam a former employee of these Buyer Affiliates:

2. If I am a former employee of Buyer or its Affiliates:
A. My Buyer or Affiliate former employee ID number (if known) was:

B. Checkone: | am not eligible to receive (and am not currently receiving) a benefit under any Buyer or Buyer
Affiliate pension, savings, or other retirement plan (initial 3.A and 3.B below); or

__lameligible to receive benefits under a Buyer or Buyer Affiliate pension, savings, or other retirement
plan (initial 3.A., 3.B and 3.C. below).

3. Initial each item below to the extent that it applies to you, to indicate your acknowledgement and agreement:

A I am not currently employed by Buyer or any Buyer Affiliate and will not accept employment with any Buyer or
Buyer Affiliate that commences during the period | am employed by Contractor.

B. ____ Ifproviding Staff Augmentation Services to Buyer or its Affiliates, | will not provide such Services for a period in
excess of two (2) years (calculated from the start date of my Staff Augmentation assignment) without a break in service of at least
ninety (90) consecutive Days, unless Buyer or an authorized Affiliate has granted me a written exception to this requirement.

C. ____ If I am receiving annuity payments under any Buyer or Buyer Affiliate retirement plan , and am providing Staff
Augmentation Services to Buyer or its Affiliates, | agree that Buyer or Buyer’s Affiliate may suspend such payments after six (6)
consecutive months of Staff Augmentation Service (this condition will not apply if my Staff Augmentation Services do not exceed six
(6) months in a one year period and/or 20 hours per week).

CONTRACTOR PERSONNEL

Signed: Print Name:

Date:
Note: An executed acknowledgement shall be provided to Contractor named above.
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EXHIBIT E - NUCLEAR SPECIAL TERMS AND CONDITIONS

ARTICLE 1
DEFINITIONS

“Act” means the Atomic Energy Act of 1954, as amended, and the regulations of the NRC
implementing the Act.

“Contractor” means the party identified in these Terms and Conditions which is to deliver the
material and perform the services pursuant to Purchase Orders, and includes (unless the context of these
Terms and Conditions clearly requires otherwise) subcontractors (as approved by Buyer pursuant to the
terms and conditions of the Purchase Order, “Subcontractors™) and their respective employees and agents.

“NRC” means the Nuclear Regulatory Commission.

“Nuclear Energy Hazard” means the radioactive, toxic, explosive or other hazardous properties
of Nuclear Material.

“Nuclear Material” means the “source material, special nuclear material or byproduct material,”
which themselves have the meanings given them in the Act.

“Protected Area” means the area(s) designated as Protected Area at each of Buyer’s nuclear
facilities.

ARTICLE 2
BUYER NUCLEAR FACILITIES

In the event that any work is to be incorporated or performed in a nuclear facility owned (or
jointly owned as a tenant-in-common or otherwise) by Buyer, the following provisions of this Article 2
will apply:

2.1 Decontamination. In the event that Contractor is required by the terms of these Terms
and Conditions to repair or replace any Work, Buyer will perform any required decontamination of the
facility to radiation levels required by the applicable Governmental Authorities to the extent reasonably
necessary to permit access to such nuclear facility by Contractor for such repair, replacement, or re-
performance. If Buyer, using installed equipment or normally available maintenance equipment, is
unable to decontaminate to required levels, Contractor will perform the repair or replacement using
necessary radiation protection equipment and procedures.

2.2 Contractor Personnel Examinations. All employees of Contractor and any
Subcontractor (regardless of tier) who are involved in the performance of the Work at such nuclear
facility will comply with all applicable Policies and Procedures of Buyer and any regulations of
Governmental Authority regarding evaluations and examinations, including, without limitation, physical
and psychological examinations, and Contractor will not permit any employee who fails to meet the
requirements of any evaluation or examination to perform any such Work.

2.3 Contractor Work Practices. Prior to commencing with on-site testing,
troubleshooting and/or installation activities at Buyer nuclear facilities the Contractor will provide their
work practices, procedures and processes to Buyer for review to ensure they comply with Buyer
standards. Review by Buyer will not relieve Contractor from fulfilling the Contractor’s entire obligation
under these Terms and Conditions. These documents will be provided to the Buyer Representative
without unreasonable delay and submittal will not impact the agreed upon start date. Any work started
prior to acceptance by Buyer will be at the Contractor’s risk.

24 Employee Rights and Protection
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2.4.1. Compliance with Anti-Discrimination Laws. All Contractors performing Work
for Buyer’s nuclear facilities must be aware of, and comply with, all applicable Laws which prohibit
discrimination or retaliation against workers who have engaged in protected activities as defined in
Section 211 of the Energy Reorganization Act (ERA) of 1974, as amended; 10 CFR 50.7 of the Nuclear
Regulatory Commission (NRC) regulations, NRC form 3; and 29 CFR 24.2 of the Department of Labor
(DOL) regulations (“Protected Activity”). Protected Activity includes the reporting of potential nuclear
safety problems to the owner of the nuclear facility, Contractor, or the NRC. Contractors are required to
inform all Contractor Personnel of these discrimination and retaliation prohibitions.

2.4.2. Reporting Nuclear Safety Problems. Contractors made aware of potential
nuclear safety problems are required promptly to inform cognizant representatives of the nuclear facility
owner. In addition, Contractors are required to promptly report to the owner of the nuclear facility, and
to aggressively investigate, any allegation by Contractor Personnel of discrimination for engaging in
Protected Activity. Contractor will also fully cooperate in any investigation by Buyer, the owner of the
nuclear facility, or a government agency of any such allegations.

2.4.3. Contractor Personnel Communications With the NRC. Contractors will not
include clauses in employment contracts, settlement agreements, labor agreements, or any other
agreement affecting compensation, terms, conditions and privileges of employment, which prohibit or
restrict current or former Contractor Personnel, from providing information to any member of the NRC
or otherwise from engaging in such Protected Activities.

2.4.4 Employee Concerns Program. The owner of the nuclear facility maintains an
Employee Concerns Program. This Program applies to all personnel, including Contractor Personnel,
who perform Work at or provide Services or Materials to the nuclear facility. The Program permits
employees to report safety and other workplace issues in confidence or anonymously and provides an
avenue to address any such issues. Contractors must adhere to the terms and provisions of the owner's
Employee Concerns Program and are required to inform Contractor Personnel of the availability of the
Program.

2.4.5 Exit Interviews and ECP Brochure. Contractors will make every attempt to
provide Contractor Personnel who work on the nuclear facilities with an opportunity for an exit
interview under the owner's approved program and will supply Contractor Personnel with a copy of the
owner's Employee Concerns Program brochure to complete and mail back to the owner at no cost to the
employee.

2.5 No Contractor Indemnity for Nuclear Incidents. Notwithstanding anything in the
Purchase Order and/or the Terms and Conditions to the contrary, Contractor will not be required to
indemnify, defend, or hold harmless Buyer from or against any losses, claims, damages, expenses, or
liabilities arising out of or based upon bodily injury, death and/or property damage to the extent that
such bodily injury, death and/or property damage results from or is caused in whole or in part directly or
indirectly by an actual or alleged “nuclear incident” as defined in the Act.

2.6 Indemnification and Nuclear Liability Insurance. Buyer will, without cost to
Contractor, obtain, and except as provided in Section 2.7 of this Article, maintain in effect with respect
to such nuclear facility from the first arrival of nuclear fuel at such nuclear facility, through
decommissioning of such nuclear facility:

2.6.1 An agreement of indemnification as required by Section 170 of the Act; and

2.6.2  Nuclear liability insurance in such form and in such amount as will meet the
financial protection requirements of the Nuclear Regulatory Commission pursuant to Section 170 of the
Act.

2.6.3 To the extent permitted by applicable law, such Nuclear liability insurance will
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authorize Buyer to waive all rights of subrogation that Buyer’s insurance carrier might exercise against
Contractor.

2.6.4 Buyer hereby waives all rights of subrogation against Contractor under such
policies procured in accordance with this Article.

2.7 Replacement Liability Protection. If the nuclear liability protection system provided
by Section 170 of the Act is repealed, modified, or expires, or because Buyer is permanently ceasing
operations, Buyer will, without cost to Contractor, maintain in effect, to the extent available on
reasonable terms and to the extent customarily maintained by nuclear plant owners, liability protection
through government indemnity, limitation of liability or liability insurance in order to minimize
impairment of the protection afforded Contractor and its Subcontractors by Section 170 of the Act and
the provisions of this Article.

ARTICLE 3
CONTRACTOR NUCLEAR LIABILITY INSURANCE

In the event that any Work is to occur outside the confines of a Buyer nuclear station and (i)
exposure to the Nuclear Energy Hazard that is or alleged to be incorporated or performed in a non-Buyer
facility exists (including, without limitation, decontamination, recycling, treatment or disposal), or (ii)
where the scope of work includes the transportation of Nuclear Material, then the following provisions of
this Article 3 will apply, in addition to the other insurance requirements set forth in the Purchase Order
and other applicable contract documents:

3.1 Licensed and Regulated Facilities.

For a Contractor subject to subsection (i) above, any work to be performed in a non-Buyer facility
will by performed in a facility that is licensed and regulated by the NRC and/or applicable Governmental
Authority. Such non-Buyer facility will be completely owned and/or operated by Contractor and will
comply with all applicable industry standards in connection with its operations and licensing. Contractor
will notify Buyer promptly in writing if any such facility is (a) under investigation for violations that may
reasonably jeopardize such facility’s license or operations or (b) included as part of a possible sale or
transfer (whether merger, stock, asset or otherwise involving Contractor and its affiliates).

3.2 No Indemnity for Nuclear Incidents or Exposure to Nuclear Energy Hazard.

Notwithstanding anything in the Purchase Order and/or other contract documents to the
contrary, Buyer will not be required to indemnify, defend, or hold harmless Contractor from or against
any losses, claims, damages, expenses, or liabilities arising out of or based upon bodily injury, death
and/or property loss or damage to the extent that such bodily injury, death and/or property loss or damage
results from or is caused (in whole or in part. directly or indirectly, actual or alleged) by a “nuclear
incident” as defined by the Act or exposure to a Nuclear Energy Hazard, to the extent such “nuclear
incident” and/or exposure to a Nuclear Energy Hazard occurs outside of a Buyer Nuclear generating
station.

3.3 Contractor Indemnification.

To the extent that an alleged or actual “nuclear incident” as defined by the Act or exposure to a
Nuclear Energy Hazard occurs outside of a Buyer Nuclear generating station when Buyer has provided
the Contractor with care, custody and control of the Buyer Material, then Contractor will, to the fullest
extent permitted by law, indemnify, defend upon request and hold harmless Buyer Parties against all
losses, claims, damages, expense (including reasonable attorneys’ fees and costs) and liabilities sustained
or incurred by the Buyer Parties for any damage, harm, loss or injury of any kind, direct or indirect, to any
property or Person (including death), including claims for injuries to employees of the Buyer Parties,
Contractor and/or any Subcontractor, arising directly or indirectly out of such alleged or actual nuclear
incident or exposure to a Nuclear Energy Hazard, regardless of whether any such liability, damage, loss
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or injury is caused by, results from or arises out of the negligence, fault or other liability of the Buyer
Parties or any other party to be indemnified. Except as may be otherwise provided by applicable Law,
Buyer Parties’ right to indemnification will not be impaired or diminished by any act, omission,
misconduct, negligence or default of an Buyer Party or any employee or agent of a Buyer Party who may
be alleged to have contributed thereto. To the extent any Law may prohibit any application of all or any
part of the indemnity obligations in these Terms and Conditions, it is the intent of the Parties that such
provisions are severable, and will be construed to impose the indemnity obligation in all circumstances,
applications, and situations to the fullest extent permitted by Law.

34 Contractor Insurance.

34.1 For a Contractor subject to subsection (i) above,
Contractor will maintain Nuclear Energy Liability Insurance (Facility and Worker Form) in an amount no
less than $200,000,000 in the aggregate with respect to upstream work (e.g. enrichment and fuel
fabrication) and no less than $50,000,000 for downstream work (e.g. processing waste, maintenance of
radioactive parts, storage of parts and/or waste, and waste disposal). For a Contractor subject to
subsection (ii) above only, Contractor will require its shipping Subcontractor to maintain Nuclear Energy
Liability Insurance (Suppliers & Transporters) in an amount no less than $5,000,000 in the aggregate.

3.4.2 Contractor will maintain such Nuclear Energy
Liability Insurance policies in effect until Contractor has permanently ceased operation of the facility and
such facility can no longer be considered a facility whose licensing is governed by the NRC or applicable
Governmental Authority. If Contractor proposes to cancel the policy, let the policy expire or change the
limits of the policy to below such originally agreed upon amounts, then Contractor promptly will notify
Buyer in writing at least 30 days prior to such actions (10 days in the case of nonpayment of premium).
In order to effectuate any such change or cancellation, Contractor must obtain Buyer’s prior written
consent. If such policy is being canceled or terminated because Contractor or its affiliate is being sold
and/or the facility is being sold in whole or in part (whether by asset sale, stock sale, merger or
otherwise), then Contractor will require that the new owner of the facility maintain this insurance and
comply with the requirements of this Article as if such sale had not occurred. Notwithstanding anything to
the contrary contained in the Contract Documents, the total protection on Buyer’s behalf will not at any
time be less, either in scope of coverage or amount, than was required contractually immediately prior to
the change.

3.4.3 To the extent permitted by applicable law, such
Nuclear liability insurance will authorize Contractor to waive of all rights of subrogation that Contractor’s
insurance carrier might exercise against Buyer.

3.4.4 Contractor hereby waives all rights of
subrogation against Buyer under such policies procured in accordance with this Article.

345 Failure to obtain and maintain the required
insurance will constitute a breach of these Terms and Conditions, and Contractor will be liable for any
and all costs, liabilities, damages, and penalties (including reasonable attorneys’ fees, court, and
settlement expenses) resulting to Buyer from such breach, unless a written waiver of the specific
insurance requirement is provided to Contractor by Buyer.

3.4.6 In the event of any failure by Contractor to
comply with the insurance requirements of these Terms and Conditions, Buyer may, without in any way
compromising or waiving any right or remedy at law or in equity, upon five (5) days written notice to
Contractor, purchase such insurance or such insurance available to Buyer for purchase, at Contractor’s
expense, provided that Buyer will have no obligation to do so and if Buyer will do so, Contractor will not
be relieved of or excused from the obligation to obtain and maintain such insurance amounts and
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coverages. All such costs incurred by Buyer will be promptly reimbursed by Contractor and/or may be
withheld from any payment due Contractor.

3.4.7 With respect to the Workers Compensation,
Commercial general liability, Automobile liability and Excess liability insurance policies required to be
maintained pursuant to the Purchase Order and/or other contractual documents, no nuclear exclusion other
than the exclusion generally consistent to 1ISO Broad Form Nuclear Liability Exclusion endorsement IL
0021 will apply to such policies.

3.4.8 Contractor will provide evidence of the required
insurance coverage and file with Buyer a Certificate of Insurance acceptable to Buyer prior to
commencement of the work. The insurance and the insurance policies required by this Article will not be
canceled, or allowed to expire or the limits in any manner reduced until at least thirty (30) days prior
written notice (ten (10) days in the case of nonpayment of premium) has been given to Buyer by
Contractor.

3.4.9 Contractor will permit Buyer and its insurance
representatives, including AN, to inspect Contractor’s facilities involving Buyer’s materials and/or waste
during normal working hours.

3.4.10 Contractor will require that all its Subcontractors
comply with all applicable insurance coverage requirements of this Article. This includes, without
limitation, those Subcontractors retained to transport materials to Buyer (e.g., returning repaired
equipment or cleaned laundry).

ARTICLE 4
RADIOACTIVE MATERIAL

41 Radioactive Material.

Radioactive material will not be accepted at Buyer facilities unless radiation levels are less than
or equal to eighty percent (80%) of the limits as stated in Federal Regulation 49 CFR173.441. Exceptions
may be granted if Contractor provides prior notification of shipment dose levels and obtains approval to
ship the material by the Buyer Radioactive Material Specialist or Radiation Protection Manager (RPM).

4.2. Radioactive Shipping License.

Contractor will submit their radioactive shipping licensee to Buyer’s Radioactive Material
Specialist or RPM before shipment arrives at a facility.

4.3. Removal of Buyer-owned Materials.

Contractor will not remove from any non-Buyer facility any Buyer-owned Materials that are
considered Nuclear Material or exposed to the Nuclear Energy Hazard unless such Materials have been
properly screened for shipment and/or disposal, including, without limitation, any Material upon which
services related to the scope of Work have been or were to be performed. Notwithstanding the previous
sentence, Contractor may return Materials to Buyer if the scope of Work includes repairing and/or
cleaning Material (e.g. equipment or laundry) and returning the Materials to Buyer upon completion of
the services. In addition, Contractor will not sell, lease or otherwise transfer (or agree to the same) any
interest in such Materials without Buyer’s consent and without the potential buyer or transferee of such
Materials providing Buyer and Exelon Parties Nuclear Energy Liability Insurance protections and
contractual protections at least as stringent as the protections provided pursuant to the Contract
Documents.
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ARTICLE 5
POLICIES AND PROCEDURES; FITNESS FOR DUTY, UNESCORTED ACCESS;
SAFEGUARDS INFORMATION

51 Nuclear Facility Policies and Procedures.

5.1.1. Contractor will comply with the latest versions of the following Buyer Policies
and Procedures with respect to work performed at nuclear facilities, and such Policies and Procedures are
incorporated herein by reference.

5.1.1.1. SY-AA-102-229 “Issuing & Documenting Acceptance Of The Exelon
Fitness For Duty And Unescorted Access Program Requirements For Contractors And VVendors.”

5.1.1.2. SY-AA-101-130 “Security Responsibilities For Station Personnel”.

5.1.1.3. SY-AA-101-112, “Exelon Security Search Processes”.

5.1.1.4. SY-AA-102-1001, “Exelon Nuclear Station Owner Controlled Area
Fitness For Duty Program”

5.1.1.5. SY-AA-102-201, “Call-Outs For Unscheduled Work”

5.1.1.6. SY-AA-102-205, “Fitness For Duty (FFD) Appeal”

5.1.1.7. SY-AA-102-207, “Unescorted Access Criteria For Fitness For Duty”
5.1.1.8. SY-AA-103-513 “Continual Behavioral Observation Program”

5.1.1.9. SY-AA-103-517 “In processing Of Personnel (Employee And
Contractor)”

5.1.1.10. SY-AA-103-518 “Out processing Of Personnel (Employee And
Contractor)”

5.1.1.11. LS-AA-119 “Fatigue Management and Work Hour Limits”

5.1.1.12. LS-AA-119-1005 “Contractor/Vendor Compliance with Fatigue
Management and Work Hour Limits”

Contractor will obtain the Policies and Procedures referenced above from the
Buyer’s Designated Representative.

5.1.2. Contractor will provide a written job task analysis or job description upon request
from Buyer Nuclear Security for each person/position who is seeking authorized unescorted access at any
nuclear facility.

5.1.3 The Contractor will not charge Buyer’s third party background vendor entity
hired to perform the background investigations a fee to conduct an employment check on Contractor
individuals currently or previously employed.

5.1.4 Contractor will answer suitable inquiry questions to complete a background
investigation on all of its personnel who have unescorted access to a Buyer nuclear facility.

5.1.5 Buyer requires a minimum of 72 hours’ notice, unless otherwise approved, for
escorted access notification to security.
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5.1.6 Contractor Personnel are required to provide name, social security number, in
advance, to the cognizant escort and present an approved photo ID (driver’s license typ.) at time of
escorted access.

5.2. Fitness for Duty Requirements.

5.2.1. Contractor will cooperate with and follow, and will cause its Subcontractors and
Contractor Personnel to cooperate with and follow, Buyer’s Fitness For Duty Program Policies and
Procedures that are involved in Work on Exelon property.

5.2.2. Buyer will perform all drug and alcohol testing and will provide Nuclear General
Employee Training (NGET), including Fitness For Duty training for Contractor Personnel as required per
10 CFR Part 26.

5.2.3. Contractor will operate a Continual Behavioral Observation Program (CBOP) as
required by the NRC Access Authorization Rule, 10 CFR 73.56 and NRC Regulatory Guide 5.66 (which
is covered in NGET).

5.2.4. Contractor will inform Contractor Personnel that they must abstain from
consuming alcohol for five hours (5) prior to reporting to work at Buyer’s nuclear stations (the “five hour
abstinence rule™).

5.2.5. Contractor will conduct call-outs for unscheduled work according to the Fitness
For Duty Call-Out Guideline (which is received in NGET) including the following steps:

5.2.5.1. Contractor is responsible for asking Contractor Personnel and
documenting responses to the following questions: (i) “Have you consumed alcohol in the past 5 hours”
and (ii)*“Are you fit for Duty?”

5.2.5.2. Contractor Personnel being called out are responsible to make a
statement regarding the previous questions.

5.2.5.3. Contractor will retain the documentation of call-outs on-Site and make it
available to Buyer for annual audits.

5.3. Unescorted Access Requirements
5.3.1. Requesting Unescorted Access. Contractors whose Contractor Personnel require

unescorted access to a Buyer nuclear station Protected Area (“Unescorted Access”) must first contact the
Station Security Administrators Office listed in Exhibit A for current badging instructions.

5.3.2 Cancellation of Unescorted Access. Contractor will immediately notify Buyer’s
nuclear station Security Department by telephone, following up in writing by fax or U.S. mail within
twenty-four (24) hours using Attachment B, when any Contractor Personnel granted Unescorted Access:
(i) no longer requires access to Buyer’s or its Affiliates’ assets, (ii) a Contractor Personnel is terminated
or his or her employment is otherwise ended, or (iii) the Services are either completed or terminated, so
that Buyer can discontinue access for such Contractor Personnel. Contractor will immediately notify
Buyer to terminate access to Sites for any Contractor Personnel that is: (i) suspended or terminated from
employment for cause, or (ii) that Contractor reasonably believes may pose a threat to the safe working
environment at or to any Site, including to employees, customers, buildings, assets, computer systems,
trade secrets, confidential data, and/or employee or customer information and Contractor will take all
steps reasonably necessary to immediately deny such Contractor Personnel access to the Site and its
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customers, and return to Buyer any Buyer-issued property including, but not limited to, Buyer photo 1D
badge, keys, parking pass, documents, or laptop in the possession of such Contractor Personnel. See
Attachment A for contacts during and outside normal business hours.

5.3.3. Contractors will require all Subcontractors and Contractor Personnel to report all
arrests and convictions of Contractor Personnel, other than minor traffic violations (i.e., speeding, parking
tickets), to Buyer’s nuclear station Security Department. Failure to report an arrest or conviction could
result in denial or loss of Unescorted Access.

5.4 Safeguards Information.

All Contractor's personnel that need to access, hold, or create Safeguards Information (SGI)
including Safeguard Information —Modified Handling (SGI-M) relating to Buyer facilities are to follow
and acknowledge the requirements set forth in Buyer procedure SY-AA-101-106, “Control and
Classification of SGI” and meet the requirements of 10 CFR 73.21, 10 CFR 73.22, and 10 CFR 73.23.
This includes but is not limited to the following responsibilities:

5.4.1. All SGI including SGI-M needs to have classification information - Name, Title,
Organization, Date of Classification.

5.4.2. All newly created SGI including SGI-M to have the classification information
incorporated into the first page of the document.

5.4.3. Only crosscut shredders producing a piece size of %" or less can be used to
destroy SGI including SGI-M.

5.4.4. SGI including SGI-M can only be created, revised, viewed electronically and/or
printed on computers and printers that do not have a network connection and are approved for usage as a
“stand-alone” machine.

5.4.5. SGI including SGI-M must be stored in a manner approved by Buyer and in
approved cabinets with approved locks.

5.4.6 SGI including SGI-M must be packaged per procedure for transportation.

5.4.7 SGI including SGI-M found unattended must NOT BE READ, must be
quarantined, and Security must be immediately notified.

5.5. Approved Vendor List.

Failure to comply with this Article 5 could result in Contractor’s removal from Buyer’s Security
Approved Vendor List.
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ARTICLE 6
MISCELLANEOUS

6.1 Control of Portable Devices and Portable Media to be Used with Critical Digital
Assets.

Contractor will comply with the latest version of Buyer procedure MA-AA-716-235 “Control of
Critical Digital Asset (CDA) Portable Media and Portable Devices” with respect to work performed at
nuclear facilities, and such procedure is incorporated herein by reference. This procedure implements
NRC requirements specified in 10 CFR 73.54. Contractor will obtain the referenced procedure from the
designated Buyer Contract Administrator.

6.2 Chemicals.

All chemicals intended to be delivered to a Buyer facility for Work must be approved by each
Exelon facility’s Chemical Control Coordinator regardless of hazard and before shipping to that facility.
Buyer will not be responsible for Contractor’s cost for delays if chemicals are brought to a facility
without approval.

6.3 Deliveries.

Drivers making deliveries to Buyer’s nuclear facilities that require access into the Protected Area
must be aware of the following:

6.3.1 Identification. Access to the nuclear facility will not be granted without an
acceptable form of photo identification (i.e. valid government issued identification card with a photo or
employer-issued identification card with a photo). Visitor access to the Protected Area will not be
granted without a valid government issued identification card with photo and a social security number.
For delivery access to an Exclusion Zone/Protected Area, Contractor must submit 48-hour notice prior to
the time access is anticipated to be needed (See SY-AA-101-130). Access to the Protected Area as a
visitor will not be granted without a valid government issued identification card with a photo and a social
security number.

6.3.2 Search. Prior to entering the Protected Area, all Contractor Personnel,
Contractor vehicles and all their contents and compartments will be searched. Assure that all locked
compartments can be opened. Do not bring any items and material with you that are not absolutely
necessary (i.e. briefcases, duffel bags, tool boxes, tarps, etc.) Assure that the vehicles are reasonably well
kept. Clothing, towels, rags, work gloves, and other such items that are not necessary for the delivery will
lengthen the amount of time taken to search the vehicle. Removing unnecessary objects from the glove
compartment will also assist in performing the search more quickly.

6.3.3  Fitness-For-Duty — Visitors who have consumed alcohol within the last 5 hours
should not request access to the Protected Area.

6.3.4 Prohibited Items. The following items are NOT allowed within the Protected

Area:
e Firearms (including parts, facsimiles and ammunition)
o Explosives
e Incendiary devices
e Alcoholic beverages
o lllegal drugs and drug paraphernalia
e Incapacitating agents (mace, pepper spray, etc.)
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e Hunting bows
o lllegal knives (such as switchblades)

IF DRIVERS OR CONTRACTOR PERSONNEL HAVE ANY OF THE ABOVE ITEMS,
CONTRACTOR MUST INFORM SECURITY PRIOR TO THEIR ATTEMPTING ENTRY.

6.3.5. Medications. Medication must be kept in its original container (e.g., do not mix
medications in the same container) and the name on the medication bottle is to match the name of the
individual possessing it. Buyer Site Security must contact appropriate law enforcement agencies for all
suspected illegal substances and illegal firearms, explosives, or incendiary devices.

6.3.6. Sampling of Deliveries. Depending on the product being delivered, the site may
require collecting a sample of the product and testing it prior to unloading the product.

6.3.7. Driver’s Use of Solvents or Chemicals. No solvents or chemical products (such as
WD-40) owned by the driver can be used without permission from site personnel to assure conformance
with the Site’s Consumable Chemical Control Program.

6.4 Delay Costs. Buyer will not be responsible for costs due to delays or reimbursement
thereof arising out of Contractor’s non-compliance with the provisions of Articles 4, 5 and 6 of this
Exhibit E.
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Attachment A

DURING NORMAL BUSINESS HOURS: Monday — Friday 8am — 4pm
FAX or Telephone Cancellations to Station Security Badge Fabrication

Braidwood Station

Station Security Badge Fabrication
(815) 406-2930

Fax Number

(815) 406-2939

East of IL Rt. 53

1% Miles S. of Rt. 113

Braceville, IL 60407

Byron Station

Station Security Badge Fabrication
(815) 406-2902

Fax Number

(815) 406-2939

4450 N. German Church Road
Byron, IL 61010

Calvert Cliffs Nuclear Power Plant
Station Security Badge Fabrication
(410) 495-3751

Fax Number

(410) 495-6818

1650 Calvert Cliffs Parkway
Lusby, MD 20657

Clinton Station

Station Security Badge Fabrication
(217) 937-2902

Fax Number

(217) 937-2999

8401 Power Road

Clinton, IL 61727

Dresden Station

Station Security Badge Fabrication
(815) 406-2930

Fax Number

(815) 406-2939

6500 N. Dresden Road

Morris, IL 60450

LaSalle County Station

Station Security Badge Fabrication
(815) 415-2902

Fax Number

(815) 415-2939

2601 N. 21st Road

Marseilles, IL 61341

Limerick Station

Station Security Badge Fabrication
(610) 718-2061

Fax Number

(610) 718-2739

3146 Sanatoga Road

Pottstown, PA 19464

Nine Mile Point Nuclear Station
Station Security Badge Fabrication
(315) 349-1912

Fax Number

(315) 349-4229

348 Lake Road

Oswego, NY 13126

Oyster Creek Station

Station Security Badge Fabrication
(609) 971-4800

Fax Number

(609) 971-4099

Route 9 South, Box 388

Forked River, NJ 08731

Peach Bottom Station

Station Security Badge Fabrication
(717) 456-3045

Fax Number

(717) 456-4257

1848 Lay Road

Delta, PA 17314
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Quad Cities Station

Station Security Badge Fabrication
(815) 406-2930/2931(309) 227-2902
Fax Number

(815) 406-2939(309) 227-2939
22710 206™ Ave North.

Cordova, IL 61242

R.E. Ginna Nuclear Power Plant
Station Security Badge Fabrication
(315) 791-3275

Alternate (315) 791-3101

Fax Number

(315) 791-3913

1503 Lake Road

Ontario, NY 14519

TMI Station

Station Security Badge Fabrication
(717) 948-8293

Fax Number

(717) 948-8636

2625 River Road

Middletown, PA 17057

Zion Station

Station Security Badge Fabrication
(847) 746-2084 ext. 2710

Fax Number

(847) 731-4257

101 Shiloh Blvd

Zion, IL 60099
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Attachment B

Cancellation of Unescorted Access

Date:

Transmitted by Fax or U.S. Mail
From:

To: Station Security Administrator (check one or more stations below)

( ) Braidwood Station ( ) Byron Station ( ) Calvert Cliffs Nuclear
Power Plant
( ) Dresden Station ( ) LaSalle Station ( ) Limerick Station
() Nine Mile Point Nuclear ( ) Oyster Creek Station ( ) Peach Bottom Station
Station
( ) Quad Cities Station ( ) R.E. Ginna Nuclear Power () Zion Station
Plant

Requests for unescorted access for the personnel listed below is hereby cancelled.

Full Name Social Security Number

Name of Contractor Company

Signature

Printed or Typed Name of Signatory

Title of Signatory
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EXHIBIT F - BACKGROUND INVESTIGATIONS

Background investigations must include the following:

e Use as Investigation search components the applicant’s date of birth and all names/aliases
provided or identified during the investigation

e SSN Verification and Trace

e Searches of:

National criminal database, such as the National Crime Information Center
(NCIC) or the Widescreen Plus National Criminal Search

7 year county and, if available, local municipality criminal database search using
addresses from the previous seven years

7 year Federal District Court criminal database search using addresses from the
previous seven years

7 year State Law Enforcement Verification using addresses from the previous
seven years

The National Sex Offender & Violent Abuse Registry

Global OFAC

7 year Employment Verification

Education Verification — Highest completed

5-panel Drug Test

If required by Buyer, Contractor will provide a photograph of each Contractor Personnel to Buyer prior to the
start of the Services. Photo requirements for identification badges:

The image must be in color and must be clear with no distortions of any kind

The image should be taken against a white background

The image should be centered in the photo from the top of the shoulders to the
top of the head. Do not include anything below the shoulders in the photo

No sunglasses or headwear of any kind, unless for religious purposes

Must be sent in JPEG format

Image files must be named for the badge holder and in JPEG format (e.g., badge
holder name.jpg) with pixel resolution set to 640 pixels wide by 480 pixels tall
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EXHIBIT G- UTILITIES SPECIAL TERMS AND CONDITIONS

ARTICLE 1. DEFINITIONS ...t nre e nn e nne s 75
ARTICLE 2. POLICIES, PROCEDURES, AND SPECIFICATIONS ......cooiiiiiiieinenee e 77
ARTICLE 3. COMMUNICATIONS ...t bbbt n e 78
ARTICLE 4. CUSTOMER AND PUBLIC RELATIONS .....ooiiiiiiieienieeee e 78
ARTICLE 5. GOVERNMENTAL AUTHORITIES, PERMITS AND INSPECTIONS..........cccovvnne. 79
ARTICLE 6. WORK MANAGEMENT PROCESS........ccooiiiiinici s 80
ARTICLE 7. DAMAGE TO PROPERTY AND GENERAL HOUSEKEEPING ........cccccevvnieiennns 81
ARTICLE 8. BUYER-FURNISHED MATERIAL AND PROPERTY .....coovviiiiiieenesee e 82
ARTICLE 9. SAFETY AND SECURITY ..ottt 82
ARTICLE 10. WORK SUBJECT TO DOT REGULATIONS. ... 84
ARTICLE 11. ENVIRONMENT ... oooitiieie it nns 87
ARTICLE 12.  QUALITY ASSURANCE (QA) ..ottt 89
ARTICLE 13. THIRD-PARTY VERIFICATION REQUIREMENTS.........cccooiiiiiiiiininicn, 91
ARTICLE 14. ADDITIONAL INVOICING REQUIREMENTS .......cooiiiiirieene e 91
ARTICLE 15. CENTRALLY MANAGED PROJECTS .......oiiciiieieenee e 93
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In the event that Contractor performs any Work for an Exelon Utility, the following provisions will apply:
ARTICLE 1. DEFINITIONS

Unless otherwise defined herein, all capitalized terms will have the meaning given to them in the
Terms and Conditions unless context requires otherwise.

“ACE” means Apparent Cause Evaluation. An Apparent Cause Evaluation is an investigation
conducted to determine the apparent cause and extent of condition of an event or problem. An ACE
provides a limited investigation and assignment of corrective actions

“As-Built Package” means the Work Package that is returned to the Utility at the completion of
work documenting the condition of the Facilities associated with the work. The as-built package should
accurately describe the completed Work.

“Baseline Work” means scopes of Work that are typically performed as routine work by Utility
gas mechanics or electric lineman, and Contractors may be assigned as a Contractor of Choice (COC) to
fill peaks in the base workload.

“Centrally Managed Project” means a project that is managed by a Buyer project manager for
the applicable Utility’s Project Management Organization.

“CIWP” means Contractor Information Web Page. CIWP is an internet controlled access
website where Contractors can access current versions of applicable Policies and Procedures required for
the completion of assigned Work.

“CPA” means contract payment authorization issued through the Buyer’s electronic contract
management system (currently Asset Suite 8) to approve the payment of an invoice.

“CR” means Condition Report. A Condition Report is a written document used to report initial
fact finding in response to a human performance event, equipment failure, or other adverse condition.

“COC” or “Contractor of Choice” means a preferred or alliance Contractor with an established
contract for performing a specific category of Work. Baseline Work is often awarded to a COC under a
Blanket Contract where the specific work assignments have not been identified prior to Contract Award.

“Contractor’s Quality Program” will have the meaning in Section 12.1.1.

“Covered Work™ means Work which involves (i) an operations, maintenance, or emergency-
response function regulated by 49 C.F.R. Parts 192, 193, or 195 that is performed on a pipeline or on an
Liquefied Natural Gas facility; or, (ii) operation of a commercial motor vehicle and meets the additional
conditions described in 49 C.F.R. Part 382.103.

“Customer” means an Exelon Utility’s residential, commercial or industrial customer whose
property or service is or may be affected by Contractor’s performance of the Work.

“DART Rate” means Days Away Restricted Transfer Rate.

“Design Criteria” means a document or document setting forth the criteria for the engineering,
design or construction work scope.

“DOT” means the U.S. Department of Transportation or its successor.
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“DOT Regulations” means 49 C.F.R. Parts 40, 192, 193, 195, 199, and 382.

“Environmental Management System” or “EMS” means the applicable Exelon Utility’s
Policies and Procedures to satisfy the requirements of the Exelon EMS Program (EN-AC-10) and ISO
14001:2004. EMS is a continual cycle of planning, implementing, reviewing, and improving the
processes and actions that an organization undertakes to meet its business and environmental goals. Built
on the "Plan, Do, Check, Act" model, the EMS enables the organization to programmatically manage its
environmental risks and liabilities. Simply, the EMS is a process to manage environmental risk.

“Exelon Utility” means Baltimore Gas and Electric Company (“BGE”), Commonwealth Edison
Company (“ComEd”), PECO Energy Company (“PECQ”), or any electric or natural gas transmission or
distribution companies operated by a subsidiary of Exelon Corporation.

“FFD Coordinator” means the Buyer Fitness for Duty Program Coordinator or other individual
designated by Buyer to coordinate with Contractor regarding compliance with the requirements of Article
2 of these Special Terms and Conditions.

“Gas Out” means Contractor has pressurized a gas utility with natural gas.

“LWDC Rate” means Lost Work Day Case Rate.

“OCC” means the applicable Exelon Utility’s Operations Control Center.

“OSHA Recordable Rate” means number of injuries times 200,000 divided by work hours
within a specific period.

“Phase 1" means conceptual study or design phase.

“Phase 2” means detailed design and project planning phase.
“Phase 3" means execution or construction phase.

“PPE” means Personal Protective Equipment.

“Quality-Related Records” means Contractor’s Quality Assurance Manual; other quality
control policies, procedures, and processes

“Record Set of Drawings” will have the meaning in Section 6.3.1.

“Severity Rate” means days away times 200,000 divided by the work hours during a specific
period

“SWP” means Safe Work Plan.

“Web-based Repository”” means ISNetworld (https://www.isnetworld.com/Customers.aspx) or
such other third-party managed on-line reporting service and repository of Contractor’s OSHA hours as
may be specified in the Purchase Order.

“Work Package” means the collection of electronic work order related documents, including
scope of Work document, prints and unit sheets with estimates that identify what Work is to be performed
and contains all the information necessary to enable efficient work scheduling and execution.
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“Work Package Checklist” means a document describing the required contents of the Work
Package.

ARTICLE 2. POLICIES, PROCEDURES, AND SPECIFICATIONS
2.1. Policies and Procedures. The Policies and Procedures listed below are applicable to Work
performed by COCs, and as otherwise specified in the Purchase Order. These Policies and Procedures are
available to Contractors on the CIWP.
2.1.1. PC-ED-P022-R0001, Projects and Contracts Contractor Accrual Guidelines
2.1.2. PC-ED-2016, Contractor Compliance and Management of Contractors
2.1.3. PC-ED-2017, Contractor Orientation
2.1.4. PC-ED-2018, Contractor Information Web Page
2.15. PC-EU-0013, Invoice Review and Approval Procedure
2.1.6. PC-EU-1021 Change Order Procedure
2.1.7. EA-ED-104, Event Free Clock Procedure
2.1.8. EA-EU-P011 - EU Human Performance Program
2.1.9. Applicable Exelon Utility “Rules to Dig By”
2.1.9.1. BGE Rules to Dig By
2.1.9.2. CM-CE-080011, ComEd Rules to Dig By
2.1.9.3. CM-PE-080010, PECO Rules to Dig By
2.1.10. Applicable Exelon Utility Safety Rule Book
2.1.10.1. SA-BE-001 et seq., BGE Safety Manual
2.1.10.2. SA-CE-4032, ComEd Safety Rule Book
2.1.10.3. PECO Safety Rule Book
2.1.11. Applicable Exelon Utility Environmental Policies and Procedures
2.1.11.1. BGE
2.1.11.2. ComEd

2.1.11.3. PECO
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2.2. Construction and Material Specifications.

Contractor will perform all Work for Exelon Utilities in accordance with Buyer’s Construction
and Material Specifications. Buyer’s Construction and Material Specifications are available to
Contractors on the CIWP.

ARTICLE 3. COMMUNICATIONS
3.1. Incident and Event Notification.

3.1.1 Contractor will immediately notify the OCC and Buyer’s Designated Representative of
all incidents and events as defined in the EA-ED-104, Event Free Clock Procedure.

3.1.2. All Contractors will notify Buyer Designated Representative (and task manager where
applicable) if any Contractor Personnel are involved in any incident involving personal injury, damage to
electric, gas, water or other utilities, or customer property; traffic accident within the Work Site;
environmental violations; investigations, or litigation, Customer or third-party complaints relating to the
course of Work.

3.2 Communications.

3.2.1. Contractor will have the capabilities to access Buyer’s internet websites and services,
transmit and receive emails with attachments (e.g., MS-Word, MS-Excel, Adobe Acrobat), and map and
identify location (e.g. GPS).

3.2.2. Contractor will provide and maintain mobile / cellular telephone communication links
with and between each of its work crews.

ARTICLE 4. CUSTOMER AND PUBLIC RELATIONS

The provisions of Article 4 are only applicable to Work performed by COCs, or as otherwise
specified in the Purchase Order.

4.1. Customer Satisfaction.

4.1.1. Contractor will review with all Contractor Personnel, the need to keep Buyer’s
Customers satisfied with Contractor performance.

4.1.2. Reviews will be conducted when each Contractor Personnel first performs Work for
Buyer, and on an annual basis thereafter.

4.1.3. Contractor will provide documentation of such reviews as requested by Buyer.
4.2. Customer and Public Contacts and Interfaces. Contractor will manage its contacts and
interfaces with the Buyer’s Customers and public in a manner that enhances the reputation and image of
the Buyer and will use all practical means to prevent complaints from Customers and the public,
including:

4.2.1. Contractor will minimize noise levels at Sites.

4.2.2. Contractor will manage without disagreement or dispute access to private
property for the purpose of conducting Work.
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4.2.3. Contractor will notify any Customers whose service will be interrupted forty-
eight (48) hours before the start of Work in written format as approved by Buyer. Notice will include
contact information, start date and time, completion date and time.

4.2.4. Contractor will minimize scheduled electrical interruptions.

4.2.5. Contractor will notify all property owners or occupants verbally or through the
use of a door hanger of planned Work that will be performed on their property or which will require
access to their property. Notice will include contact information, start date and time, completion date and
time.

4.3.  Customer and Third Party Claims and Complaints.

4.3.1. Contractor will promptly respond to and investigate all complaints pertaining to the
Work.

4.3.1.1. Each complaint must be reported promptly to the Buyer’s Designated
Representative verbally.

4.3.1.2. Contractor will submit a follow-up written report if requested by Buyer.
4.3.2. Contractor will maintain a written record of all complaints and their resolution.

4.3.3. Contractor will resolve damage claims from Buyer’s Customers and third parties arising
out of Contractor’s performance of the Work in a professional and timely manner.

4.3.4. Complaint records will be maintained for a period of twenty-four (24) months from the
date the complaint is resolved and will be subject to audit by Buyer.

ARTICLE 5. GOVERNMENTAL AUTHORITIES, PERMITS AND INSPECTIONS
5.1. Governmental Authorities

5.1.1. Contractor will ensure all Contractor Personnel conduct themselves in a professional
manner when interacting with Governmental Authorities.

5.2. Public Roadways.
5.2.1. Contractor will make all necessary arrangements with and notifications to Governmental
Authorities for the use of public roadways traveled by the Contractor's vehicles and equipment in the

course of the Work.

5.2.2. Contractor will schedule its work to comply with the applicable Law concerning road
use, including posted roads.

5.3. Inspections.

5.3.1. The Contractor will notify Buyer’s Designated Representative immediately when any
Governmental Authority performs a Site inspection of Work performed on Buyer’s property.
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ARTICLE 6. WORK MANAGEMENT PROCESS

The provisions of Article 6 are only applicable to Work performed by COCs, or as otherwise
specified in the Purchase Order.

6.1.  Work Packages.

6.1.1. Contractor will perform only the authorized Work specified in the Buyer’s Work
Package

6.1.2. Contractor will utilize the Work Package Checklist, perform field walk downs, and
verify design-to-field conditions prior to mobilization and scheduled start of on-Site Work.

6.1.3. The Contractor will mark up all affected Buyer’s Drawings to show “As-Built”
conditions and will constitute revisions to Buyer’s drawings following completion of the Work.

6.2.  Work Management Interface.

6.2.1. Contractor will provide daily electronic report (in most current format) to Work
Management, Operations, Construction & Maintenance and Alliance Management indicating each crew’s
job assignments.

6.2.2. Contractor will participate in all required Work management calls and meetings to ensure
schedule adherence. Participate in weekly accountability meetings to address any schedule commitments
not fulfilled.

6.3. Submittals.

6.3.1. Contractor will keep a record set of reference Drawings and sketches (“Record Set of
Drawings”) at the Site on which Contractor will clearly and accurately record all approved changes and/or
additions to the Work made to meet field conditions. The record set of drawings will be used for this
purpose only, and will be delivered to the Buyer‘s Designated Representative, in good condition, as an
accurate record of the Work, prior to Final Acceptance.

6.3.2. Buyer reserves the right to send representatives to the office of Contractor, its
Subcontractors and vendors to examine drawings during the design and drafting phase to ensure
conformance with the Contract Documents.

6.3.3. As-Built Packages and Record Sets of Drawings will be submitted to Buyer*s Designated
Representative within ten (10) Business Days (five (5) Business Days for PECO) of Final Completion.
Completed As-Built Packages will contain copies of any Contractor QC inspection information. Rejected
As-Built Packages must be corrected and re-submitted within forty-eight (48) hours. Gas Out As-built
will be submitted to OCC daily.

6.3.4. Copies of any calculations, assumptions made during the calculations, and other relevant
information will be submitted to Buyer*s Designated Representative as part of the Submittals.

6.4 Scope Changes

6.4.1. Contractor will notify Buyer’s Designated Representative and obtain written authorization
before making any alteration in the scope of Work in the Work Package. Contractor will follow the PC-
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EU-1021, Change Order Procedure.

6.4.2. Contractor will submit a completed Scope Change Notice in the form prescribed by Buyer
to Buyer’s Designated Representative per PC-EU-1021.

ARTICLE 7. DAMAGE TO PROPERTY AND GENERAL HOUSEKEEPING
7.1. Damage to Customer, Public and Third-Party Property.
7.1.1. Contractor will take reasonable care to protect and minimize damage to Customer, public
and, third party property, including buildings, streets, sidewalks, parking lots, yards, trees and ornamental

vegetation and other improvements.

7.1.2. Contractor will report promptly to Buyer’s Designated Representative any damage to
Customer, public and third-party property in accordance with the Contract Documents.

7.1.3. Contractor will repair any damage to resulting to Customer, public and third-party
property from Contractor's operations where required by applicable Law or Exelon Utility contract with
customer.

7.1.4. Contractor will restore all damaged areas in a workman-like manner, including:

7.1.4.1. Seed, rake and water for grass, and

7.1.4.2. Patch or replace asphalt and paving according to applicable municipal or state
standards, if required by Purchase Order.

7.1.5. Repairs will be completed within the time-frames specified in the Contract Documents
and Buyer’s Policies and Procedures.

7.1.5.1. If no time-frames are specified in the Contract Documents or Buyer’s Policies
and Procedures, repairs will be completed within sixty (60) days of completion of the Work, weather
permitting.

7.1.5.2. Contractor will develop and maintain a permanent repair schedule for all surface
restoration that cannot be completed at the time of the completed Work.

7.1.5.3. Contractor will provide Buyer’s Designated Representative with a daily repair
crew location report.

7.1.5.4. Contractor will provide written notification to Customers, Governmental
Authorities, and third parties of scheduled repairs.

7.1.6. Contractor will compensate Customers, Governmental Authorities, and other third-
parties, in a timely manner, for all damages resulting from performance of the Work that cannot be
repaired.

7.2.  Work Site Housekeeping
7.2.1. Contractor will maintain good housekeeping and orderliness at all times.
7.2.2. Contractor will continuously remove rubble, scrap material and construction debris
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generated by the Work from the Site.
7.2.3. The Contractor will thoroughly clean the Site prior to the end of each workday.

7.2.4. Contractor will promptly remove any dirt, mud, construction debris, etc. deposited by
Contractor on any street.

7.2.5. The use of any existing substation for show-up and/or storage of Material and
Contractor’s equipment will not be permitted (other than those substations where the Work will be
performed).

7.2.6. Contractor will not use electrical power from a Buyer’s source without prior approval for
the Company.

ARTICLE 8. BUYER-FURNISHED MATERIAL AND PROPERTY
8.1. Buyer-Furnished Material and Property.

8.1.1. Contractor Personnel will not borrow, use, or operate Buyer-Furnished Material or
Property without approval of Buyer’s Designated Representative.

8.1.2. If approval is granted, Contractor will ensure that Contractor Personnel using Buyer-
Furnished Property are properly trained and provide written documentation of that training to Buyer’s
Designated Representative.

8.1.3. Contractor will return surplus Buyer-Furnished Material and Buyer Furnished Property to
the Buyer storeroom designated in the Work Order, Purchase Order or by Buyer’s Designated
Representative.

8.1.4. All Buyer-Furnished Material and Buyer Furnished Property will be returned in an
orderly manner, tagged with its catalog ID number and with the proper documentation and material return
ticket indicating the Work Order associated with the material.

8.1.5. Surplus wire and cable (assuming in good condition), regardless of length, will be
returned using a Material Return Ticket to the location of original distribution.

8.2. Salvage
8.2.1. Contractors will salvage all material and equipment removed from service by returning to
scrap dumpsters at Buyer’s facilities or by other arrangements made with Buyer’s Designated
Representative and Buyer’s Investment Recovery Department.
ARTICLE 9. SAFETY AND SECURITY
9.1 Audits and Reports
9.1.1. Safety Audits.

9.1.1.1. Contractor will conduct safety audits on all Work in progress for Buyer.

9.1.1.2. Results of safety audits are to be reported to Buyer as requested.
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9.1.2. Safety Reports

9.1.2.1. Contractor will submit a semi-annual safety report to Buyer. The report will
contain:

9.1.2.1.1. A summary of activities undertaken in the implementation of the
Contractor’s Safety Program;

9.1.2.1.2. The current LWDC rate, DART Rate, Severity Rate, and Recordable
Rate. Where applicable rates are to be provided for both Buyer and non-Buyer Work; and

9.1.2.1.3. Arroll up of safety audit findings from Buyer projects. This should
include; number of audits conducted and the most common safety violation found.

9.1.3. All OSHA hours and any other required information will be entered into the Web-based
Repository.

9.2. Clothing and PPE

9.2.1. Contractor Personnel will comply with the clothing and PPE requirements in the
applicable Buyer’s Safety Policies and Procedures.

9.2.2. Contractor will ensure that Contractor Personnel hard hats will be easily distinguishable
from those of Buyer’s employees and other contractors.

9.3. Digging and Excavation

9.3.1. The Contractor will follow the applicable Buyer’s Prudent Digging Techniques
Procedure (Rules to Dig By) and any other applicable “one call”, locating or excavation regulations.

9.3.2. The Contractor will be required to perform a field walk down to ensure Rules to Dig By
compliance along with design and Construction Standards compliance.

9.4. Electrical Safety

9.4.1. Contractor will be required to follow Owner’s Lock Out-Tag Out Switching Request
System (SRS) and Minimum Approach Distance (MAD)/Clearance Requirements.

9.4.2. All Contractor Personnel performing Work in a Buyer’s substation will attend a safety /
environmental / security orientation which meets or exceed the requirements established by the applicable
Exelon Utility.

9.5.  Orientation and Training

9.5.1. Contractor will conduct pre-Work orientation sessions for all Contractor Personnel under
its direction. The orientation will address all environmental, occupational health and safety rules, job
hazard identification and mitigation along with the proper use of personal protective equipment associated
with the Work to be performed on Site.

9.5.2. Contractor will document Contractor Personnel participation in these pre-Work
orientation sessions, and make this documentation available upon request to Buyer’s Designated
Representative.
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9.5.3. Contractor will provide a safety orientation for each Subcontractor before Subcontractor
mobilization at the Work Site, including review of the SWP specific hazards, daily safety briefing
requirements, and reporting requirements.

9.6 Safe Work Plans.  The provisions of Section 9.6 are only applicable to Work performed by
COCs, or as otherwise specified in the Purchase Order.

9.6.1 Contractor will prepare a SWP, review it with the Buyer’s Designated Representative and
Safety Professional five (5) business days prior to mobilizing to the Site, and receive Buyer’s approval
before executing Work at the Site.

9.6.2. The SWP will include as a minimum a description of the work to be performed, the
hazards, required personnel protective equipment, and other safety requirements.

9.6.3. The SWP will also include a requirement for notification of Buyer and others if an
incident occurs.

9.6.4. Contractor will maintain a summary of corrective actions from all ACE, RCI, CR or Near
Miss incidents, as well at those of other contractors reported to the Contractor by Buyer

9.6.5. Contractor will incorporate corrective actions from previous safety incidents into the
Contractor’s Safe Work Plans. The Contractor may request information from Buyer on the appropriate
content of SWPs.

9.7. Site Readiness. The provisions of Section 9.7 are only applicable to Work performed by COCs,
or as otherwise specified in the Purchase Order.

9.7.1. Contractor will ensure job Site readiness in advance of the Work beginning.

9.7.1.1. Contractor will coordinate with Customer to have all obstacles in the path of
the Work removed as required.

9.7.1.2. The Contractor will bring to the attention of Buyer’s Designated

Representative any conditions where the Work scope would cause interference or prevent accessibility for
maintenance and operations.
9.8. Traffic Control

9.8.1. Unless otherwise specified in the Purchase Order or Work Package, Contractor will
provide the required traffic control according to applicable traffic control standards developed or adopted
by the permit issuing agency or regulatory authorities.

9.8.2. Police coverage will be coordinated by the Contractor as required in the Purchase Order.

ARTICLE 10. WORK SUBJECT TO DOT REGULATIONS

This Article 10 applies to Contractor and Subcontractors insofar as Contractor Personnel perform
Covered Work for Buyer on any Exelon Utility’s premises, facilities, or at any other location.

10.1. Drug, Alcohol and Controlled Substances.

Contractor will comply with applicable Law regarding use of and testing for drugs, alcohol, and
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controlled substances.

10.1.1. Contractor will comply with all applicable provisions of 49 C.F.R. Parts 199 and 382
with respect to any Contractor Personnel who is or will be assigned to perform Covered Work.

10.1.2. Contractor will conduct all drug, alcohol, and controlled substance testing relating to
Covered Work in accordance with the provisions of 49 C.F.R. Parts 40, 199, and 382.

10.1.3. Contractor will ensure that its drug, alcohol, or controlled substance testing programs
comply with any applicable state or local Laws regarding the administration and use of drug and alcohol
tests in employment, including:

10.1.3.1. Maryland: MD Code, Health-General, Title §17-214
10.1.4. Contractor will develop and submit to Buyer’s FFD Coordinator for approval an Alcohol
Misuse Prevention Plan and an Anti-Drug Plan for Covered Work, to the extent required under 49 C.F.R.
Parts 199.102 and 199.202.

10.1.5. Buyer authorizes Contractor to implement and conduct its own alcohol and drug testing,
education, and training programs for Covered Work in accordance with 49 C.F.R. Parts 40 and 199 after
Buyer approval of Contractor’s Alcohol Misuse Prevention Plan and Anti-Drug Plan,.

10.1.6. Contractor grants Buyer, the Administrator of the Pipeline and Hazardous Materials
Safety Administration (“PHMSA”), and any authorized state representative access to all properties and
records for the purpose of monitoring Contractor's compliance with 49 C.F.R. Parts 40 and 199 as it
relates to the Covered Work.

10.2. Buyer’s Policies and Procedures.

Contractor will comply with applicable Buyer Policies and Procedures pertaining to the use of
and testing for drug, alcohol, and controlled substances while performing Covered Work, and while on
Buyer’s premises.

10.2.1. Applicable Policies and Procedures include:

10.2.1.1. HR-AC-16 — Exelon Drug and Alcohol Policy;
10.2.1.2. HR-AC-301 - Post-Accident Testing Procedure, and

10.2.1.3.  Other Policies and Procedures listed in the Purchase Order or other Contract
Documents.

10.2.2 Buyer will post to Contractor Information Web Page copies of all applicable Policies and
Procedures.

10.3. Compliance by Contractor Employees.
10.3.1. Prior to commencing Covered Work, Contractor must provide Buyer’s FFD Coordinator
with the full name(s) and Social Security number(s) of Contractor Personnel to be used in the

performance of Covered Work who have been employed previously by Buyer or its Affiliates.

10.3.2. Contractor will require all Contractor Personnel assigned to perform Covered Work to
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comply with the provisions of 49 C.F.R. Parts 199 or 382 as applicable, and any state or local Laws
pertaining to the same subject matters.

10.3.3. Contractor will require all Contractor Personnel assigned to perform Covered Work to
comply with all Buyer Policies and Procedures identified herein and in the Contract Documents.

10.3.4. Contractor will provide all Contractor Employees who are assigned to perform Covered
Work with appropriate training and education on compliance with the applicable Law and Buyer’s
Policies and Procedures referenced in these Special Terms and Conditions, including relevant supervisors
or other Contractor Employees who must be trained and educated on reasonable suspicion of the use of
alcohol or controlled substances.

10.3.5. Contractor will not authorize any individual to perform Covered Work unless that
individual has met the requirements of 49 C.F.R. Parts 199 or 382, as applicable, and Buyer’s Policies
and Procedures.

10.3.6. Buyer retains the right to grant, deny, suspend or revoke authorization for Contractor
Personnel to perform Covered Work in its sole discretion, and Buyer’s decision will be conclusive and
binding upon Contractor. However, the fact that Buyer has not denied authorization to an individual will
not relieve Contractor from its responsibilities and liabilities hereunder to ensure that such individual
meets the requirements for authorization to perform Covered Work.

10.3.7. Contractor Personnel who have a positive alcohol or drug test, or who refuse to submit to
required testing while performing Covered Work will not be permitted to perform any Work for Buyer or
its Affiliates.

10.3.8. Nothing in these Special Terms and Conditions will create a relationship of employment
between Buyer and Contractor Personnel. Contractor will remain fully responsible for the selection,
training, discipline, fitness, and skill of all Contractor Personnel.

10.4  Contractor’s Certification of its Compliance.

10.4.1. Contractor will provide any information or compliance reporting to DOT as required
under 49 C.F.R. Parts 40, 199, and 382.

10.4.2. Contractor will provide the following information to Buyer:

10.4.2.1.  Contractor must submit copies of its Alcohol Misuse Prevention Plan and
Anti-Drug Plan to the Buyer’s FFD Coordinator, and Buyer must approve that Plan, prior to beginning
any Covered Work for Buyer.

10.4.2.2.  Contractor will notify Buyer’s FFD Coordinator upon the removal of any
Contractor Personnel from Covered Work in accordance the DOT regulations or Buyer Policies and
Procedures.

10.4.2.3.  Contractor will furnish to Buyer’s FFD Coordinator] the full name and social
security number of any Contractor Personnel removed from Covered Work under the DOT Regulations or
Buyer’s Policies and Procedures.

10.4.2.4. Before Contractor may return Contractor Personnel to Covered Work
following removal of his or her authorization, Contractor will provide certification to Buyer’s FFD
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Coordinator that Contractor and the Contractor Personnel have completed all return to work requirements
imposed by the DOT regulations and Buyer’s Policies and Procedures.

10.4.2.5. Contractor will forward information identified in the DOT reporting
requirements under 49 C.F.R. Parts 199.119, 199.229, and 382.403, to Buyer’s FFD Coordinator] on a
quarterly basis.

10.4.2.6.  Contractor will certify to Buyer’s FFD Coordinator on an annual basis that it
has conducted and completed education and training of Contractor Personnel.

10.4.3 Contractor’s non-compliance with the any of the requirements in these
Special Terms and Conditions may result in revocation of any or all authorizations for Contractor to
perform Covered Work.

10.5. No Additional Compensation

Contractor will not be entitled to any additional compensation for compliance with Article 10 of
these Special Terms and Conditions beyond the Contract Price.

ARTICLE 11. ENVIRONMENT
11.1. Environmental Compliance Plan.

11.1.1 Contractor will prepare an Environmental Compliance Plan for all non-Emergency Work
and submit it to Buyer’s Designated Representative for review at least thirty (30) days prior to
Commencement of Work, or as otherwise specified in the Project Schedule.

11.1.2. The Environmental Compliance Plan will:

11.1.2.1. Assess the potential for the Work to adversely affect the environment;
11.1.2.2. ldentify applicable Laws;
11.1.2.3. ldentify Contractor’s proposed method of complying with applicable Laws;

11.1.2.4. Provide schedule for application and approval for all necessary permits and
licenses, including necessary notifications and publications, to be incorporated into Project Schedule.

11.1.2.5. Provide a life cycle analysis for all Materials selected for use on an individual
project. The analysis shall indicate a listing of all Materials proposed for use and an assessment of the
potential environmental impacts associated with the manufacturing, use and disposal of Material.
Contractor shall use Materials that have the lowest adverse environmental impact based on their lifecycle
analysis, during the performance of their work.

11.2. Environmental Management System (“EMS”)

11.2.1. Contractor will comply with Buyer’s EMS, including Buyer’s applicable Environmental
Policies and Procedures..

11.2.2. Contractor Personnel will complete and document EMS training and provide to Buyer as
requested within twenty-four (24) hours of the request.
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11.3. Treatment, Disposal and Recycling Facilties

11.3.1. Contractor shall submit the location(s) of treatment ,disposal or recycling facilities for all
material wastes for approval of to Buyer’s Environmental Services (ES) group, per Section 25.1 of the
Terms and Conditions, prior to commencement of Work.

11.3.2. Containers used for transportation of waste materials must be suitable for the material
being transported.

11.3.3. All oil-filled and formerly oil-filled equipment/waste materials must be transported in
sealed, lined and tarped containers.

11.3.4. Within thirty (30) Days of the date of disposal, the Contractor shall provide the Buyer
with copies of all manifests, permits, certificates and any other documentation relating to the disposal of
waste materials generated during the Work.

11.4. Spills, Releases and Leaks

11.4.1. In addition to the requirements of Section 24.5.5 of the Terms and Conditions,
Contractor will immediately report all spills, releases and leaks of any substance to the environment to
Buyer’s Operation Control Center (OCC) and Buyer’s ES group.

11.4.2. Contractor will cease all Work in the area affected by a spill, release, or leak and
implement containment measures to prevent the release, movement, spread, or disturbance of hazardous
constituents and to protect Persons, property and the environment.

11.4.3. Final spill, release or leak cleanup and material disposal should be completed in
coordination with the Buyer’s ES group, which may include using the Buyer’s environmental Contractor
Of Choice (COC).

11.5 Soil Management

11.5.1. Contractor will perform the testing, excavation, handling, transportation and disposal of
soils generated from all Work Sites in accordance with applicable Law and Buyer’s Policies and
Procedures.

11.5.2. Contractor will identify all soil storage and disposal locations prior to the commencement
of any Work. Contractor will provide documentation to the Buyer on a monthly basis which will, at a
minimum, include:

11.5.2.1. Disposal/recycling facilities utilized;

11.5.2.2. VVolumes generated from each Purchase Order; and

11.5.2.3. All testing and confirmation of testing performed by or for Contractor to
document the soil quality.

11.1.6. Water Management
11.6.1. Prior to commencement of any Work, Contractor will provide details to Buyer on the

proposed handling, containment, treatment, discharge, or disposal of any/all water that may be
encountered as part of tits Work.
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11.6.2. Contractor will perform dewatering of manholes and excavations in compliance with the
requirements established by the Buyer’s ES group.

11.6.3. Contractor will perform all necessary studies to document water quality and conditions

11.6.4. Contractor will submit to Buyer’s ES group copies of all necessary environmental
permits, approvals and licenses to perform work for the Buyer, including, but not limited to, permits for
dewatering (withdrawal) and discharge prior to commencment of the Work.

11.6.4. Any on-Site treatment of water requires approval by the Buyer’s ES group.
11.1.7. Land Disturbances

11.17.1. Prior to commence of the Work, Contractor will perform all studies required by
applicable Law to perform the Work including, but not limited to, geotechnical, environmental,

construction, wetland, storm water, erosion and sedimentation , and zoning studies.

11.17.2. Contractor will submit copies of the study reports, and all related permits, licenses and
other documentation to the Buyer prior to commencement of any Work.

11.7.3. Contractor will submit a detailed Horizontal Directional Drilling (HDD) plan to the
Buyer’s Designated Representative for review prior to commencement of any HDD Work, which will
include, at a minimum, the following:

11.7.3.1. Details regarding all permits, environmental/engineering studies
11.7.3.2. The HDD route;

11.7.3.3. Measures to mitigate environmentally sensitive areas;

11.7.3.4. Drilling fluid details;

11.7.3.5. Plans for handling of inadvertent drilling fluid releases; and

11.7.3.6. Plans for handling, storage and disposal of drilling wastes prior to the
commencement of any Work.

11.8. Demolition Work

11.8.1. Hazardous Substances Assessment. Prior to the commencement of any demolition Work,
Contractor will perform and submit to Buyer’s ES group a Hazardous Substances assessment to identify
any Hazardous Substances that require removal, and/or abatement (e.g., lead, mercury, PCBs, asbestos,
radiation sources, or oil filled equipment) prior to commencement of the demolition activities.

11.8.2. Contractor will verify all materials have been removed prior to commencement of any
demolition activities.

ARTICLE 12. QUALITY ASSURANCE (QA)

The provisions of Article 12 are only applicable to Work performed by COCs, or as otherwise
specified in the Purchase Order.

[Contractor Name and Date Executed] Page 89 of 123 Exelon CPSA Form 200 (Rev. 1/1/2016)
LEGAL-#3143975-v3



MASTER TERMS AND CONDITIONS FOR CONSULTING AND e
PROFESSIONAL SERVICES ~— Exelon

12.1. Quality Control, Inspections and Acceptance of Work.

12.1.1. The Contractor is responsible for quality control and conformance to Contract
Documents during the course of the Work.

12.1.2. Buyer will perform periodic Quality Assurance (“QA”) inspections and annual audits to
ensure the Contractor’s Quality Program is effective and in compliance with the Contract Documents.
Deviations and nonconformances identified must be completed by the specified completion date in the
applicable inspection or audit report.

12.1.3. Contractor quality control inspections will be conducted by subject matter experts
dedicated to the quality control function and not by the Contractor Personnel performing or supervising
the Work. Records of the inspections will be maintained for a minimum of five years.

12.1.4. Buyer may require Contractor to conduct specific levels of quality control inspections on
as needed, i.e., Top Priority Circuit (TPC), Summer Critical, governmental commitment, Ward
commitment, etc.

12.1.5. When a Work Package is returned and Work is progressed to “completed” status,
Contractor will execute a Certificate of Final Completion attesting to the quality and completeness of
work.

12.2. Contractor’s Quality Program.

12.2.1. The Contractor will maintain a documented quality program based on the requirements
identified in ANSI/IASQC C1-1996 (Specification of General Requirements for a Quality Program).
Contractors will be responsible for obtaining a copy of the standard as well as assuring that the current
revision of the standard is used (a copy can be purchased at www.ansi.org).

12.2.2. The Contractor will not be required to obtain independent or third party quality assurance
certifications, but should comply with the ANSI requirements and any additional requirements that have
been identified in this contract. Document retention policies identified in this contract supersedes those
identified in ANSI/IASQC C1-1996.

12.2.3. The Contractor will be responsible for designating a Quality Manager to implement the
Quality Control Program. The Quality Manager will report to a management level such that this
individual has the required authority and organizational freedom, including sufficient independence from
cost.

12.2.4 The Quality Manager will ensure all work is performed according to the contractor’s
Quiality Program as well as all applicable Buyer policies, procedures, and specifications. Acceptance of
the Contractor’s Quality Program by Buyer does not relieve the Contractor of the obligation to comply
with the requirements of the procurement documents.

12.2.5. The Contractor’s Quality Program must be kept current and adhered to by Contractor as
accepted; failure to do so is cause for termination of Purchase Orders.

12.2.6. If Contractor’s Quality Program is subsequently found to be ineffective or inadequate in
providing acceptable quality control, Buyer reserves the right to require necessary revisions, corrective
action(s), or both.
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12.2.7. Contractor will ensure its Subcontractor(s) implement and maintain an effective Quality
Program that complies with the Contract Documents.

12.2.8. Nonconformances in the Contractor’s Quality Program or conditions adverse to quality
will be documented and reported to the Buyer’s Designated Representative immediately. The
representative will determine appropriate corrective actions up to and including Purchase Order
termination. Corrective actions must be completed by specified time-period in the Contractor’s Quality
Program. Significant non-conformances adverse to Quality may result in a stop Work order by Buyer.

12.3. Quality Control Documentation

12.3.1. Contractor’s Quality Program will be documented in the Contractor’s Quality Manual,
which Contractor will submit to Buyer thirty (30) Days prior to commencement of Work or by such other
Milestone Date specified by Buyer’s Designated Representative.

12.3.2. Contractor’s Quality Manual will be kept current and made available to Buyer or its
designated agents during auditing and surveillance activities. The contractor will maintain a revision
history of changes made to documents.

12.3.3. Contractor will require its Subcontractor(s) to furnish Quality Control Procedures,
Process, and Quality Assurance Manual for review and acceptance by Buyer upon Buyer’s request.

12.3.4. All Contractor Quality-Related Records, procedures, and Contractor Personnel
qualifications will be available for examination by Buyer or its authorized agent.

12.3.5. Contractor will maintain all Quality-Related Records for a five (5) year period. These
records will identify the actual scope of Work performed, reference the Buyer Work Order number and
Quality Control program information. Quality-related records pertaining to the Work will not be
destroyed or otherwise disposed of without written permission of Buyer prior to expiration of the 5-year
period.

12.3.6. A copy of any Quality Control inspection reports will be provided with the completed
Work Package. Inspection records will contain documented evidence that inspections, tests, or analyses
required by the Buyer procurement documents, specifications, or drawings referenced therein have been
satisfactorily completed.

ARTICLE 13. THIRD-PARTY VERIFICATION REQUIREMENTS

If Contractor is performing Work for an Exelon Utility, Contractor will become a member of the
Web-based Repository directed by Buyer.

ARTICLE 14. ADDITIONAL INVOICING REQUIREMENTS
14.1. Submission

14.1.1. Contractor will submit invoices in accordance with PC-EU-0013, Invoice Review and
Approval Procedure and PC-ED-P022-R0001, Projects and Contracts Contractor Accrual Guidelines.

14.1.2. Contractor will submit a draft invoice with corresponding pending CPA’s in Passport to
the Buyer’s Designated Representative by the fifth (5™) of the month following the month in which the
Work was performed and in accordance with PC-EU-0013, Invoice Review and Approval Procedure.

[Contractor Name and Date Executed] Page 91 of 123 Exelon CPSA Form 200 (Rev. 1/1/2016)
LEGAL-#3143975-v3



MASTER TERMS AND CONDITIONS FOR CONSULTING AND e
PROFESSIONAL SERVICES ~— Exelon

14.1.3. Invoices for Services rendered the previous month must be received by the fifteenth
(15th) of the month following the month in which the Work was performed when the Contract
Management Passport Module is used to submit invoices.

14.1.4. Contractor will not submit invoices for less than two thousand dollars ($2,000) unless for
Final Invoice.

14.2. Format
14.2.1. Equipment.

14.2.1.1. Invoices will separately itemize each category of equipment as a separate line
item and will indicate whether the equipment was Contractor-owned, Subcontractor-Owned, or leased.

14.2.1.2. Equipment includes major construction equipment such as cranes, bucket
trucks, dump trucks, semis, pick-up trucks, back hoes, tractors, bull dozers, pole trailers, etc., complete
with appurtenances such as boom, bucket, etc.

14.2.1.3. Fuel, insurance, lubricants, maintenance, repairs (including parts) and other
expenses are included in the equipment rates except as otherwise expressly specified in the Purchase
Order.

14.2.2. Other Materials.

14.2.2.1. Invoices will separately itemize each type of Material as a separate line item
that is either an actual part of the finished Work or utilized in the performance of the Work , including
consumables and multi-use supplies such as road plates, lumber, chains, forms etc.

14.2.3 Labor.

14.2.3.1. Invoices will separately itemize and categorize Contractor Personnel by job
classification, such as craftsmen (e.g., apprentices, journeymen, foremen, and/or general foreman),
operators of leased equipment; professionals, and supervisory personnel, and whether such Contractor
Personnel are Contractor’s employees or Subcontractor employees.

14.2.3.2. Invoices will separately itemize subsistence allowances (i.e., per diem) and
travel expenses.

14.2.3.3. Invoices will separately itemize federal and state employee Medicare, Social
Security, unemployment insurance and other government-required contributions for each Contractor
Personnel.

14.2.4. Miscellaneous.

14.2.4.1.  All other charges that do not fit into the equipment, other Material, or labor
categories will be itemized as miscellaneous charges.

14.2.5. Invoices will separately itemize all associated mark-ups, overhead and profit for each line
item.

14.2.6 Invoices will separately itemize mobilization, demobilization and transportation to-and-

from the Site charges as separate line items.
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14.3.1. Each CPA will include the following information (code block) for each Work Order and
will be broken out by equipment, other Materials, labor, and miscellaneous.

1.1. ys | Work Actvy TC F Cntr Proj Oper R Cntr | Company
ID Task

14.3.2. CPAs must indicate percent of work completed.

14.3.3. CPAs must indicate the correct performance period.

14.3.4. CPAs are anticipated to be approved by the tenth of each month.

ARTICLE 15. CENTRALLY MANAGED PROJECTS

15.1  Subcontracting Plan

15.1.1. The Contractor will develop a subcontracting plan and review with the Buyer’s
Designated Representative and project manager (if different). The subcontracting plan will identify the
Subcontractors the Contractor plans to use for each scope of Work
15.2.  Material Plan

15.2.1. The Contractor will develop a Material procurement plan and review with the Buyer’s
Designated Representative and project manager (if different). The Plan will identify the types of Material
to be procured by the Contractor versus furnished by Buyer.

15.3.  Scope Development

15.3.1. For Centrally Managed Projects, when the scope of Work includes
engineering or design for transmission or substation facilities, the Contractor will develop and maintain
Design Criteria.

15.3.1.1. The Design Criteria will include project specific design
requirements.

15.3.1.2. The Design Criteria will be submitted to the Buyer’s Engineer
for comments and approval.

15.3.1.3. The Contractor will promptly revise and re-issue the Design
Criteria when new or changed criteria are identified.

15.3.2. Contractor will provide appropriate personnel to support the scope development in each
phase. Scope development will include site walk- downs, development of conceptual design including
layouts and general arrangements, and planning sessions with the responsible engineering, estimating, and
installation personnel to assure complete scope identification.
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15.3.3. Scope development will not be considered complete at the end of Phase 1 or at the end of
Phase 2 unless the responsible design engineer and responsible installer perform a joint walk-down using
the latest available design drawings or as required by Buyer’s Designated Representative.

15.3.4. Contractor will retain records related to approved scope, design, safety, cost estimates,
forecasts, accruals, and invoices.

15.4.  Schedule Development
15.4.1. Project Schedule.

15.4.1.1.  Contractor will develop a Project Schedule that will reflect a level of detail
consistent with the Phase of the Work.

15.4.1.2. Two (2) weeks prior to beginning Work, the Contractor will submit to Buyer
for acceptance a logic-based Project Schedule to a level of detail and description, which allows for
tracking its day-to-day operations.

15.4.1.3. The standard activity duration will be less than three (3) Business Days
unless an exception is granted by Buyer.

15.4.1.4. The Project Schedule will be resource- loaded, including critical materials
and resources (manpower loading) and organized in a fashion acceptable to Buyer to support forecasting
and budgeting.

15.4.1.5. The Project Schedule will be updated at least weekly to support weekly
forecasts, identifying any changes in sequencing from the latest accepted Project Schedule. Project
Schedule updates will utilize a Sunday data date and be submitted by the following Tuesday.

15.4.1.6  Any deviations in Contractor’s performance of the Work from the latest
accepted Project Schedule will require Buyer’s Designated Representative approval.

15.4.2. Milestone Date Schedule.

The Contractor will develop a Milestone Date schedule if requested by Buyer, showing
pre-defined Milestones in the project.

15.4.3. Contractor will participate in schedule coordination meetings at the request of Buyer.

15.4.4. The Contractor will provide Project Schedule information, in the form of hard copies, or
schedule software files, to Buyer for Buyer use in developing an integrated Buyer schedule of all projects.
The Contractor will work with Buyer on protocols and standards to facilitate transfer and integration of
Project Schedule information.

15.5. Cost Estimating and Reporting.
15.5.1. Contractor will, when included in its scope of Work, develop cost estimates for each
Phase of the project. These cost estimates will be developed using Buyer templates, and conform to the

level of detail by Buyer.

15.5.2. Phase 1 cost estimates, that is, the estimate prepared at the beginning of Phase 1, should
capture the entire known engineering and construction scope, with identified contingency for unknowns.
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Phase 1 estimates will be developed using conservative assumptions for quantities and productivity, but
with best information for unit rates.

15.5.3. Phase 2 cost estimates, that is, the estimate prepared at the end of Phase 1 to be used to
obtain authorization for Phase 2, will be a definitive estimate for the detailed design (engineering) and
project planning scope, and a budgetary estimate for the construction and materials scope. The level of
uncertainty of the budgetary construction and materials estimate will be identified by major scope item.
Contingency (risk) items should be identified with estimated costs for each, and an indication of the time
when the risk will be cleared.

15.5.4. Phase 3 estimates, that is, the estimate prepared at the end of Phase 2 to be used to obtain
authorization for Phase 3, will be a definitive estimate for the entire scope of Work. This estimate will be
developed using the detailed engineering and labor. Quantities will be based on the detailed engineering
drawings produced in Phase 2, and should use known unit rates for material, equipment. Productivity
rates will be based on the most recent, comparable data. Appropriate cost escalations will be included in
the unit rates. All risks will be included “below the line” as contingency line items, with costs and clear
dates estimated for each. Buyer will use the base cost estimate plus contingencies for budgeting.
Contractor authorizations will be for the base estimate amounts. Buyer will write scope changes if the
identified contingencies occur.

15.5.5. At the start of the project (each Phase), Contractor will prepare a forecast of estimated
cost by month, or forecast, for the entire project. During project executions, Contractor will, each month,
prepare and submit an updated forecast that includes actual costs from past months and updated estimated
costs for each future month through the end of the project. These forecasts will include sufficient line
items to communicate the work of each major scope element or subcontractor, or resource type.
Contractor will seek guidance from the Buyer project manager or cost engineer on the format and level of
detail of the forecast.

15.5.6. At a time specified by the Buyer project manager, Contractor will provide an “accrual”
estimate also known as the work incurred report (“WIR™). This accrual is the value of the work
performed in the calendar month, and in theory should be equal to the invoice that will be submitted for
that month. The accruals will be broken down by sub-accounts as directed by the Buyer project manager.
Contractor will identify the variance between the previously submitted forecast and the monthly accrual,
and the Contractor will provide explanations for each variance.

15.5.7. Contractor will submit invoices per requirement contained in Article 14 herein and
identify variances between the invoice and the accrual. Contractor will provide explanations for each
variance. The invoices will show costs for each sub-account, consistent with the accruals.

15.6. Challenge Process.

15.6.1. The Contractor will provide a Challenge Package, as directed by Buyer’s Designated
Representative , for use in the Buyer project authorization process. The Challenge Package will include:

15.6.1.1.  Scope Statement,
15.6.1.2. Detailed WBS Cost Estimate,
15.6.1.3.  Cash Flow,

15.6.1.4.  Project Schedule,
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15.6.1.5.  Risks and Assumptions List,

15.6.1.6.  Contractors Proposal,

15.6.1.7.  General arrangement drawings as applicable, and the
15.6.1.8.  Project Diagram.

15.6.2. A Challenge Meeting is required before work can begin on Phase 2 or Phase 3 of the
Work.

15.6.2.1.  Contractor will participate, when requested by the Buyer project manager, in
the Challenge meetings.

15.6.2.2.  The Contractor will provide resolution to comments raised at the Challenge
Meeting as directed by the Buyer project manager.

15.7.  Contractors will support weekly face-to-face field construction meetings with the Buyer
project team at which time they need to report out status, schedule updates, costs, risks, and issues.

15.8. Contractors are required to provide with an initial current month cost forecast
approximately mid-month and a final forecast by the end of the third week of the current month to the
Exelon Project Controls Representative. Additionally, the forecast must include a cash flow forecast for
all future months totaling the full value of the contract release.
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EXHIBIT H - SPECIAL TERMS AND CONDITIONS FOR PERSONALLY
IDENTIFIABLE INFORMATION

1. Personally Identifiable Information.

1.1 Treatment of Personally Identifiable Information. Without limiting any warranty or
obligation in the Terms and Conditions, and in particular the confidentiality provisions of the Terms and
Conditions, during the Term and thereafter in perpetuity, Contractor will not gather, store, log, archive,
use, or otherwise retain any Personally Identifiable Information to which it has gained access in
connection with any Purchase Order in any manner, and will not disclose, distribute, sell, share, rent, or
otherwise transfer any Personally Identifiable Information to any party or person, except (a) as expressly
provided in the Purchase Order, or (b) as specifically and expressly directed in advance in writing by
Buyer. Contractor represents, covenants, and warrants that Contractor will use Personally ldentifiable
Information in compliance with (i) the Purchase Order, and (ii) all applicable Privacy/Consumer Laws (as
defined below). Contractor shall indemnify, hold harmless, and defend Buyer Parties against (1) any and
all third party claims, damages, and losses sustained or incurred by the Buyer Parties resulting from any
breach or nonperformance by Contractor of its obligations under this Exhibit H , and (2) any and all
claims by governmental authorities for actual or alleged failure of an Buyer Party to comply with any
applicable laws, including privacy laws, by reason of any act, omission, conduct, negligence, or default
by Contractor or Contractor’s failure to comply with the terms of this Exhibit H . Contractor shall pay any
and all costs, losses, damages, awards of settlement, and expenses (including claims, internal
administrative costs, third-party fees, attorneys’ fees and expenses, and consultant’s fees and expenses),
related to or arising from Contractor’s failure to comply with the terms of this Exhibit H .

1.2. Retention of Personally Identifiable Information. Contractor will not retain any
Personally Identifiable Information for any period longer than necessary for Contractor to fulfill its
obligations under the Purchase Order. As soon as Contractor no longer needs to retain such Personally
Identifiable Information in order to perform its duties under the Purchase Order, Contractor will comply
with Section 3 (Return of Personally Identifiable Information) with respect to the return or destruction of
Personally Identifiable Information.

2. Contractor’s Warranties

2.1 No Offshore Work. Contractor represents, warrants, and covenants that all Services shall
be performed and rendered within the United States. In particular, Contractor represents, warrants, and
covenants that it will not transmit or make available any Personally Identifiable Information to any entity
or individual outside of the United States without the prior written consent of Buyer. If Buyer consents to
Services being performed outside of the United States, in addition to the security requirements set forth in
Section 4 (Security), Contractor agrees to also comply with all of the security requirements set forth in
Buyer’s Business Partner Security Requirements and Guidelines.

2.2 Compliance with Privacy Policy, Laws, and Regulations. Contractor acknowledges and
agrees that (a) Personally Identifiable Information is subject to Buyer’s then-current privacy policies as
each may be amended at any time and from time-to-time, (b) Personally Identifiable Information is
subject to all of the terms of the Purchase Order including the confidentiality and non-disclosure
requirements in the Terms and Conditions and the security requirements set forth in Section 0 (Security)
of this Exhibit H, and (c) by virtue of its possession, use, or contact with Personally Identifiable
Information, Contractor may be subject to federal, state, and local privacy, confidentiality, consumer
protection, advertising, electronic mail, and data security laws and regulations, whether in effect now or
in the future and as they may be amended from time-to-time, including the Gramm-Leach-Bliley Act of
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1999 (Public Law 106-102, 113 Stat. 1138) and its implementing regulations and the Fair and Accurate
Credit Act of 2003 (collectively, “Privacy/Consumer Laws”). Accordingly, Contractor represents,
warrants, and covenants that at all times during and after the Term it shall acquire, use, handle, collect,
maintain, store, transmit, and safeguard Personally Identifiable Information in accordance with this
Exhibit H , the Terms and Conditions, and each of the Privacy/Consumer Laws. Contractor acknowledges
and agrees that it alone is responsible for understanding and complying with its obligations under this
Exhibit H , the Terms and Conditions, and the Privacy/Consumer Laws.

2.3.  Accuracy of Due Diligence Questionnaire Responses. If Contractor completed and signed
a Contractor Due Diligence Questionnaire (the “Questionnaire™), substantially in the form attached to this
Exhibit H, prior to Buyer issuing any Purchase Order, Contractor acknowledges that Buyer will rely on
the information provided by Contractor in the Questionnaire as a material factor in Buyer’s decision to
enter into the Purchase Order with Contractor. Contractor represents, warrants, and covenants that all of
the responses to the questions in the Questionnaire, and any other information that Contractor provided in
the Questionnaire, are true, accurate, and correct, and will remain true, accurate, and correct during the
Term of the Purchase Order. If any Contractor response to the questions in the Questionnaire, or any other
information that Contractor provided in the Questionnaire, is no longer true, accurate, and correct,
Contractor will, within sixty (60) calendar days after learning of such change in circumstance, notify
Buyer in writing of the specific response at issue, the details relating to the change in circumstance, and
revised response to the question in the Questionnaire or, as applicable, revised additional information
provided in the Questionnaire.

2.4. Employees and Subcontractors. Contractor will not permit an individual employee, agent,
contractor, or subcontractor who has been convicted of a crime of dishonesty, breach of trust, or money
laundering to have access to any Personally Identifiable Information.

3. Return of Personally Identifiable Information.

On Buyer’s written request or upon expiration or termination of the Purchase Order for any
reason, the Contractor will promptly, and no later than thirty (30) days after such request, expiration or
termination (a) return or destroy, at Buyer’s option, all originals and copies of all documents and
materials it has received containing Personally Identifiable Information, (b) deliver or destroy, at Buyer’s
option, all originals and copies of all summaries, records, descriptions, modifications, negatives,
drawings, adaptations, and other documents or materials, whether in writing or in machine-readable form,
prepared by Contractor, prepared under its direction, or at its request, from the documents and materials
referred to in clause (a), and (c) provide a notarized written statement to Buyer certifying that all
documents and materials referred to in clauses (a) and (b) have been delivered to Buyer or destroyed, as
requested by Buyer. Contractor’s destruction or erasure of Personally Identifiable Information pursuant to
this Section will be in compliance with best industry practices (e.g., Department of Defense 5220-22-M
Standard).

4, Security

4.1. In General. Contractor will maintain and enforce physical and logical security procedures
with respect to its access and maintenance of Personally Identifiable Information that (a) are at least equal
to industry standards for such types of locations, (b) are in accordance with Buyer’s then-current security
requirements, and (c) provide reasonably appropriate technical and organizational safeguards against
accidental or unlawful destruction, loss, alteration, or unauthorized disclosure, access, or acquisition of
Personally Identifiable Information accessible by Contractor under the Purchase Order. Contractor will
secure and defend its location and equipment against “hackers” and others who may seek, without
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authorization, to modify or access Contractor systems or the information found therein. Contractor will
periodically test its systems for potential areas where security could be breached.

4.2 Security Breach Notification. Contractor will immediately notify Buyer after becoming
aware of any unauthorized access to, acquisition, disclosure, loss, use of, or any other potential
corruption, compromise, or destruction of any Personally Identifiable Information. Contractor will, at its
sole cost and expense, assist and cooperate with Buyer with respect to any investigation, disclosures to
affected parties, and other remedial measures as requested by Buyer or required under any applicable
Privacy/Consumer Laws. Contractor will promptly reimburse Buyer for its costs and expenses, including
any claims, internal administrative costs, third-party fees and expenses (including attorneys and
consultants), and any other costs, damages, and losses incurred by Buyer as a result of such access,
disclosure, loss, use corruption, compromise, or destruction of Personally Identifiable Information. In the
event of any breach of security or unauthorized disclosure of Personally Identifiable Information by
Contractor that requires notification to any person or entity, including any customer, shareholder, or
current or former employee of Buyer Parties under any Privacy/Consumer Laws, such notification will be
provided by Buyer, unless otherwise approved by Buyer in writing. Buyer will have sole control over the
timing and method of providing such natification. Contractor will use best efforts to promptly remedy any
breach of security or unauthorized access or acquisition of Personally Identifiable Information and deliver
to Buyer within sixty (60) days of such breach or unauthorized access or acquisition a root cause
assessment and future incident mitigation plan with regard to any breach of security or unauthorized
access or acquisition affecting Personally Identifiable Information.

4.3. Storage of Personally Identifiable Information. All Personally Identifiable Information
must be stored in a physically and logically secure environment that protects it from unauthorized access,
acquisition, modification, theft, misuse, and destruction.

4.4. Unauthorized Access. In the course of furnishing the Services or performance of the
Work under the Purchase Order, Contractor will not access, and will not permit its personnel or entities
within its control to access, Buyer’s systems without Buyer’s prior express written authorization. Such
written authorization may subsequently be revoked by Buyer at any time in its sole discretion. Further,
any approved access will be consistent with, and in no case exceed the scope of, any such approval
granted by Buyer. All Buyer authorized connectivity or attempted connectivity to Buyer’s systems will be
through Buyer’s security gateways or firewalls, and in conformity with Buyer’s then-current security
policies.

4.5, Contractor Systems. Contractor will be solely responsible for all systems and networks
Contractor uses to access Buyer systems. Contractor will ensure Contractor personnel do not use any
virtual private network or other device to simultaneously connect machines on any Buyer system or
network to any machines on any Contractor or third-party systems, without (a) using only a remote access
method approved in writing and in advance by Buyer, (b) providing Buyer with the full name of each
individual who uses any such remote access method and the phone number and email address at which
the individual may be reached while using the remote access method, and (c) ensuring that any computer
used by Contractor personnel to remotely access any Buyer system or network will not simultaneously
access the Internet or any other third-party system or network while logged on to Buyer systems or
networks.

4.6, Security Policy. Contractor will establish, maintain and enforce a formal, documented,
mandated, company-wide information security and management program that will include security
policies, standards, and procedures (collectively, the “Contractor’s Information Security Policy”). The
Contractor’s Information Security Policy will be communicated to all Contractor personnel, agents,
contractors, and subcontractors in a relevant, accessible, and understandable form and will be regularly
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reviewed and evaluated to ensure its operational effectiveness, compliance with all applicable laws and
regulations, and to address new threats and risks.

4.7. Personnel and Contractor Protections. Contractor will screen and conduct background
checks on all personnel who may potentially come in contact with Personally Identifiable Information for
potential security risks and require all employees, agents, contractors, and subcontractors to sign an
appropriate written confidentiality and non-disclosure agreement that contains terms at least as protective
of the Personally Identifiable Information as the terms contained in this Exhibit H . All agreements with
third parties involving access to Contractor’s systems that store, transmit, process or otherwise handle
Personally Identifiable Information, including all outsourcing arrangements and maintenance and support
agreements (including facilities maintenance), will specifically contain provisions that bind Contractor’s
third parties to adhere to industry standard security protocols, controls, and procedures to protect
Personally Identifiable Information. Contractor will supply each of its personnel, agents, contractors, and
subcontractors with appropriate, ongoing training regarding information management and security
procedures, risks, and threats. Contractor will establish, maintain and enforce a set of procedures
consistent with industry standards to ensure personnel, agents, contractors, and subcontractors promptly
report actual and suspected breaches of security.

4.8. Removable Media. Except in the context of Contractor’s routine back-ups or as otherwise
specifically authorized by Buyer in writing, Contractor will institute strict physical and logical security
controls to prevent transfer of Personally Identifiable Information to any form of Removable Media. For
purposes of this Agreement, “Removable Media” means portable or removable hard disks, floppy disks,
USB memory drives, zip disks, optical disks, CDs, DVDs, digital film, memory cards (e.g., Secure
Digital (SD), Memory Sticks (MS), CompactFlash (CF), SmartMedia (SM), MultiMediaCard (MMC),
and xD-Picture Card (xD)), magnetic tape, and all other removable data storage media.

4.9. Data Control; Media Disposal, and Servicing. Personally Identifiable Information (a) may
only be made available and accessible to those parties explicitly authorized under the Purchase Order or
otherwise expressly by Buyer in writing, (b) if transmitted over the Internet or over other public or shared
networks, must be protected using appropriate cryptography as designated or approved by Buyer in
writing, and (c) if transferred using Removable Media must be sent via a bonded courier or protected
using cryptography designated or approved by Buyer in writing. The foregoing requirements will also
apply to back-up data stored by Contractor at off-site facilities. If any hardware, storage media, or
Removable Media must be disposed of or sent off-site for servicing, Contractor will ensure all Personally
Identifiable Information has been removed from such hardware and media using industry best practices
(e.g., Department of Defense 5220-22-M Standard).

4.10. Hardware Return. Upon termination or expiration of the Purchase Order for any reason,
or at any time upon Buyer’s request, Contractor will return to Buyer all hardware and Removable Media
provided by Buyer containing Personally Identifiable Information. The Personally Identifiable
Information in such returned hardware and Removable Media will not be removed or altered in any way.
The hardware should be physically sealed and returned via a bonded courier or as otherwise directed by
Buyer. If the hardware containing Personally Identifiable Information is owned by Contractor or a third-
party, a notarized statement detailing the destruction method used and the data sets involved, the date of
destruction, and the company or individual who performed the destruction will be sent to a designated
Buyer IT security representative within fifteen (15) calendar days after termination or expiration of the
Purchase Order for any reason, or at any time upon Buyer’s request. Contractor’s destruction or erasure of
Personally Identifiable Information pursuant to this Section will be in compliance with best industry
practices (e.g., Department of Defense 5220-22-M Standard).
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4.11. Physical and Environmental Security. Contractor facilities that process or store
Personally Identifiable Information will be housed in secure areas and protected by perimeter security
such as barrier access controls (e.g., the use of guards and entry badges) that provide a physically secure
environment from unauthorized access, damage, and interference. Contractor will maintain an adequate
level of physical security controls over its facilities, including appropriate alarm systems, fire suppression,
access controls (including off-hour controls) which may include visitor access procedures, security guard
force, video surveillance, and staff egress searches.

4.12. Access Control. Contractor will implement, maintain and enforce formal, written
procedures to control access to its systems, services, and data that store, transmit, process or otherwise
handle Personally ldentifiable Information, including user account management procedures and the
following controls:

4.12.1. network access to both internal and external networked services will be
controlled through the use of properly configured firewalls and other commercially reasonable methods;

4.12.2. operating systems will be used to enforce access controls to computer resources
including user sign-on identification and authentication, data access controls (e.g., password protection of
Contractor’s applications, data files, and libraries), accountability tracking, anti-virus software, intrusion
detection software, event logging secured printers, hardcopy controls, restricted download to disk, and
other removable media capability and provision for system backup;

4.12.3. applications will include access controls to limit user access to information and
application system functions on a need-to-know basis to complete work under the Purchase Order; and

4.12.4. all systems will be monitored to detect deviation from access control policies and
identify suspicious activity, and Contractor will record, review, and act upon all events in accordance with
the incident response policies set forth below.

4.13. Communications and Operational Management. To the extent used to store, transmit,
process or otherwise handle Personally Identifiable Information, Contractor will (a) deploy industry
standard anti-virus software and all appropriate back-up protocols to ensure essential business information
can be promptly recovered in the event of a disaster or media failure, (b) ensure its operating procedures
are appropriately documented and designed to protect information, computer media, and data from theft,
misuse, and unauthorized access, and (c) utilize industry standard encryption to protect Personally
Identifiable Information while it is at rest, in transit, or residing on backup tapes.

4.14. Incident Notification. Contractor will promptly, but in no event more than twenty-four
(24) hours after the occurrence, notify the designated Buyer IT security contact by telephone and email,
and subsequently via written letter, of any potential or actual security attacks or incidents. The notice will
include the date and time of the occurrence (or the approximate date and time of the occurrence if the
actual date and time of the occurrence is not precisely known) and a detailed summary of the facts and
circumstances of the security attack or incident, including a description of why the security attack or
incident occurred (e.g., a precise description of the reason for the system failure) and the measures being
taken to address and remedy the occurrence to prevent the same or a similar event from occurring in the
future. A security incident includes instances in which internal personnel, agents, contractors, or
subcontractors access systems or networks that contain Personally Identifiable Information in excess of
their user rights, or use the systems or networks to inappropriately acquire or use Personally Identifiable
Information.
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4.15. Right to Audit. Buyer or its third party designee may, but is not obligated to, perform
audits and security tests of Contractor’s IT or systems environment to determine Contractor’s compliance
with this Exhibit H. These audits and tests may include coordinated penetration and vulnerability tests,
interviews of relevant personnel, review of documentation, and technical inspection of systems and
networks as they relate to the receipt, maintenance, use, retention, and authorized destruction of
Personally Identifiable Information. If Buyer desires to conduct an unannounced penetration test, Buyer
will provide contemporaneous notice to Contractor’s Vice President of Audit, or equivalent position.
Contractor will provide all information reasonably requested by Buyer in connection with any such audits
and will provide reasonable access and assistance to Buyer upon request. Contractor will comply with all
reasonable recommendations that result from such inspections, tests, and audits within reasonable
timeframes and at its own cost and expense. Buyer reserves the right to view, upon request, any original
security reports that Contractor has undertaken or commissioned to assess Contractor’s own network
security. If requested, copies of these reports will be sent via bonded courier to the Buyer security contact.
Contractor will notify Buyer of any such security reports or similar assessments once they have been
completed. Any regulators of Buyer or its affiliates will have the same rights of audit as described herein
upon request.

4.16. On-Going Independent Monitoring of Security Controls. Contractor commits to execute
on-going, independent monitoring of its control environment at its own cost and expense through Service
Organization Control (SOC) 1 evaluations conducted in accordance with the Statement on Standards for
Attestation Engagements (SSAE) No. 16, or SOC 2 audits (a/k/a SSAE Type 2) of the Trust Services
Principles (TSPs). Contractor will provide copies of its SOC 1 or SOC 2 reports to Buyer [annually] [bi-
annually] with respect to its primary operations. Contractor will ensure any data center, software as a
service (SaaS) or cloud-computing subcontractors complete and forward SOC reports to Buyer on an
[annual] [bi-annual] basis as well. Contractor will report to Buyer its plans to cure any control
deficiencies identified through on-going, independent monitoring examinations.

5. Termination for Regulatory Non-Compliance.

If Contractor’s relationship with Buyer pursuant to any Purchase Order is identified in writing by
any regulatory agency with jurisdiction over Buyer Parties, to present a risk to any customers, current or
former employees, agents, contractors, or subcontractors of Buyer Parties, that requires correction, Buyer
will notify Contractor of such assessment and the need for Contractor to cure, at its sole expense, the risks
identified. Notwithstanding anything to the contrary contained in the Purchase Order or other Contract
Documents, if Contractor fails to cure, or is incapable of curing, the identified risks within thirty (30)
calendar days after receiving such notice from Buyer, Buyer will be entitled to immediately terminate the
Purchase Order for its convenience and without the obligation to pay any termination fees or other costs
to Contractor.

6. Regulatory Examinations.

Contractor agrees that any regulator or other governmental entity with jurisdiction over Buyer
Parties may examine Contractor’s activities relating to the performance of the Purchase Order and this
Exhibit H , to the extent such authority is granted to such entities under the law. Contractor will promptly
cooperate with and provide all information reasonably requested by the regulator or other governmental
entity in connection with any such examination and provide reasonable assistance and access to all
equipment, records, networks, and systems reasonably requested by the regulator or other governmental
entity. Contractor agrees to comply with all reasonable recommendations that result from such regulatory
examinations within reasonable timeframes at Contractor’s sole cost and expense. The foregoing
cooperation and assistance will be rendered at Contractor’s then-current time and materials rates, subject
to Buyer’s prior written authorization.
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7. Insurance

Contractor will obtain, pay for, and maintain in full force and effect during the Term additional
insurance as follows: Cyber/Network Security Insurance with a limit of not less than ten million dollars
($10,000,000) per occurrence.
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Contractor Due Diligence Questionnaire

This Contractor Due Diligence Questionnaire (“Questionnaire”) assists Exelon Corporation
and its subsidiaries (collectively, Exelon) in assessing your organization’s ability to perform the
proposed/contracted services, security program, and ability to protect Personally Identifiable Information
(as defined below). The responses also assist Exelon in fulfilling its legal obligations as a regulated
entity, including establishing its due diligence in entrusting Personally Identifiable Information to others.
The Questionnaire and your responses will be incorporated by reference into any agreement entered into
between your company and Exelon. The answers are recorded and held in confidence by Exelon and, in
addition to the certification provided below, you will be required to warrant the completeness and
accuracy of your answers in any agreement entered into between your company and Exelon. Exelon
views full and accurate completion of this Questionnaire as a critical part of its Contractor selection
process.

How to Complete This Questionnaire

1. Please begin by providing the contact information requested below.

2. Please complete all numbered questions by checking the most accurate answer, providing a complete
answer to any question(s) or requests for information, or, as appropriate, both. If one part of a
question addressing multiple requirements causes you to be unable to answer “Yes,” provide such
explanatory information as appropriate on a separate attached sheet, clearly indicating the question
number and part of the question to which it relates.

3. If you are unclear about any questions, please contact the Exelon Contact listed below.

4. If there are any questions for which you would like to provide supporting material or additional
information, please do so on a separate attached sheet, clearly indicating the question number to
which it relates.

5. Once completed, be sure to print and sign your name with the appropriate date in the Certification
section and mail to the Exelon Contact below.

6. Please also return this form and any attachments via e-mail to the Exelon Contact identified at the
bottom of this Questionnaire.

Non-Public Personal Information (Personally Identifiable Information)

You will notice throughout this Questionnaire we refer to Personally ldentifiable Information.
The confidentiality, security, and integrity of Personally Identifiable Information is of foremost
importance to Exelon. We expect all of our Contractors and business partners to have implemented
appropriate security measures and procedures to ensure protection of Personally Identifiable Information.
For purposes of this Questionnaire, the following definition of Personally Identifiable Information should
be used:

"Personally Identifiable Information” means any name, number , or other information that may
be used, alone or in conjunction with any other information, to identify , distinguish, trace or assume the
identity of a specific person, including any (1) names, initials, mother’s maiden name, address, email
address, passwords, account numbers, social security number, date of birth, official State or government
issued driver's license or identification number, alien registration number, government passport number,
employer or taxpayer identification number; (2) personal financial or healthcare information, credit card
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information, bank account number, credit card number or debit card number; (3) unique biometric data,
such as fingerprint, voice print, retina or iris image, or other unique physical representation; (4) unique
electronic identification number, address, or routing code; (5) telecommunication identifying information
or access device (as defined in 18 U.S.C. 1029(e)); or (6) personal preferences, demographic data,
marketing data, or any other identification data. For the avoidance of doubt, Personally Identifiable
Information includes all “nonpublic personal information,” as defined under the Gramm-Leach-Bliley Act
(15 U.S.C. 86801 et seq.) and *“protected health information” as defined under the Health and Insurance
Portability and Accountability Act of 1996 (42 U.S.C. §1320d), and “Personal Data” as that term is
defined in EU Data Protection Directive (Directive 95/46/EEC) on the protection of individuals with

regard to processing of personal data and the free movement of such data.

Contractor Contact Information:

Contractor’s
Complete
Legal Name
Contact Phone
Address Email
City/St/Zip 2" Phone
Due Diligence Questions:

CONTRACTOR RESPONSIBILITY (VR): RESPONSES:

VR1.

Is there any pending or threatened litigation
that pertains to your data privacy,
information security, or security policy and
compliance program? If yes, provide a
detailed description of each circumstance.

VR2.

Is there any pending or threatened
regulatory enforcement action or
investigation that pertains to your data
privacy, information, security, or security
policy and compliance program? If yes,
provide a detailed description of each
circumstance.

VRS.

Has your company ever experienced a
breach of security that required notification
to a consumer under the Gramm-Leach-
Bliley Act of 1999 (Public Law 106-102,
113 Stat. 1138), California Security Breach
Information Act (California Civil Code
Sections 1798.29, 1798.82 and 1798.84), or
any other privacy or consumer protection
laws or regulations of any jurisdiction? If
so, provide the dates of all such
notifications and a summary of the
circumstances.
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VRA.

Have any internal or external audits or
examinations resulted in Needs
Improvement or Unsatisfactory findings
relating to security, privacy, or disaster
recovery/business continuity that have not
yet been addressed?

No

____If Yes please provide a summary and your plan for

addressing these issues.

VRS5.

Does your company have TLS Gateway
Encryption in place?

~ Yes

No

VR6.

Do you intend to use any affiliates or
subsidiaries in connection with your
performance of the proposed relationship
with Exelon? If so, identify each such
entity and the services and/or products they
will provide.

VRY.

Are any of the affiliates or subsidiaries
referred to in the preceding question located
outside the United States? If so, identify all
relevant countries.

USE OF CONTRACTORS AND
SUBCONTRACTORS (US):

RESPONSES:

US1.

Do you intend to use any contractors or
subcontractors in connection with your
performance of the proposed relationship
with Exelon? If so, identify each such
entity and the services and/or products they
will provide. For the avoidance of doubt,
all hosting providers, collocation facilities,
server farms, and similar providers must be
identified.

___Yes

No

us2.

Have your outside providers undergone a
recent vulnerability assessment or Service
Organization Control (SOC) evaluation
performed by a recognized third party?

If yes, are they willing to share the results
with us?

If no, would they be willing to undergo a
vulnerability assessment or Service
Organization Control (SOC) evaluation?

US3.

Are any of the contractors or subcontractors
referred to in the preceding question located
outside the United States? If so, identify all
relevant countries.

INFORMATION SECURITY PoLIcy (1S):*

RESPONSES:

*References to Exelon “data” in this
Questionnaire are intended to include,
where appropriate, Personally Identifiable
Information.

[Contractor Name and Date Executed]

Page 106 of 123

Exelon CPSA Form 200 (Rev. 1/1/2016)
LEGAL-#3143975-v3




MASTER TERMS AND CONDITIONS FOR CONSULTING AND

PROFESSIONAL SERVICES

~— Exelon

IS1. You will: Check all that apply:

____Process Exelon data

___ Store Exelon data

____ Operate Exelon applications

____Install or service Exelon applications or systems

___Have access to Exelon customer and/or employee
Personally Identifiable Information

___Have physical access to secured Exelon computer
facilities

____Have network access to Exelon networks

____Transmit files to or from Exelon

___ Have Exelon client contact

IS2. | Are you 1S0-27001 or ISO 27002 ___Not applicable to my environment/situation

Certified? ___Conscious decision not to deploy this practice
___Aware this is needed but no actions taken yet
____Planned (within 3 mos)/In development
__Yes (If checked please provide details, including date
of audit, status of planned updates to the audit, and any
material changes to your security environment after
completion of the audit)

IS3. Do you follow the guidelines set out in ___Not applicable to my environment/situation
1SO-27001 or 1SO 27002 and the principles |~ Conscious decision not to deploy this practice
defined by them? ___ Aware this is needed but no actions taken yet

____Planned (within 3 mos)/In development
____Yes, this exists or occurs today

IS4. | Have you been audited / assessed against | Not applicable to my environment/situation
ISO-27001 or 27002 (within the last 18 ___Conscious decision not to deploy this practice
months)? ___ Aware this is needed but no actions taken yet

__ Planned (within 3 mos)/In development
___Yes (If so, please provide full original reports)

IS5. | Does your organization have a formal, ___Not applicable to my environment/situation
documented, mandated, company-wide ___Conscious decision not to deploy this practice
information security program, including __Aware this is needed but no actions taken yet
security policies, standards and procedures | — pjanned (within 3 mos)/In development,(if checked,
(collectively “Information Security please provided details planned
Policies”), that is in effect, monitored, and |~ yes; this exists or occurs today, (If checked please
enforced? provide a copy of the Security Policies, subject to Exelon’s

confidentiality obligations).

IS6. | Do your Information Security Policies ___Not applicable to my environment/situation
specifically address the confidentiality, ___ Conscious decision not to deploy this practice
integrity, and availability of your facilities, | — Aware this needed but no actions taken yet
systems, and the information in your ___Planned (within 3 mos.)/In development
possession and control? ___Yes, this exists or occurs today

IS7. Do you have a formalized training program

for your employees with regard to your
Information Security Policies? How often

____Not applicable to my environment/situation
____Conscious decision not to deploy this practice
__ Aware this needed but no actions taken yet
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is training conducted?

Planned (within 3 mos.)/In development
Yes, this exists or occurs today

IS8. | Has your organization taken steps to create Not applicable to my environment/situation
and maintain security awareness for data Conscious decision not to deploy this practice
processing employees and users of systems Aware this needed but no actions taken yet
and networks? What steps are used to Planned (within 3 mos.)/In development
ensure ongoing security awareness? Yes, this exists or occurs today

1S9. Please state the last date on which your
Information Security Policies were updated
and how frequently do you review the
Information Security Policies?

IS10. | Do you conduct penetration or other testing Not applicable to my environment/situation
of your networks, systems, and Conscious decision not to deploy this practice
applications? Aware this needed but no actions taken yet

Planned (within 3 mos.)/In development
Yes, this exists or occurs today

IS11. | Have you undergone a penetration or Not applicable to my environment/situation
vulnerability assessment or Service Conscious decision not to deploy this practice
Organization Control (SOC) evaluation of Aware this needed but no actions taken yet
your environment performed by a Planned (within 3 mos.)/In development
professionally or nationally recognized Yes, this exists or occurs today (if checked, please
third party? If so, can you provide a copy? | provide a copy of the results of such test).

IS12. | Has your organization systems
implemented any Intrusion Detection or
Intrusion Prevention Systems (IDS/IPS)? If
s0, which type? How
long have they been in place? How many
false positives are these systems now
reporting each month?

ORGANIZATIONAL SECURITY (OS): RESPONSES:

OS1. | Do you require off-site data to be
encrypted, or do you have a policy
prohibiting removal of data from secured
premises? Please explain. Describe your
organization’s encryption key handling
infrastructure?

0S2. | Do you use mobile computing
devices, remote access and/or wireless
technology? If so, please describe how
these technologies/devices are secured.

OS3. | Does your organization have a dedicated Not applicable to my environment/situation
Information Security team thatis Conscious decision not to deploy this practice
responsible for implementing, enforcing Aware this is needed but no actions taken yet
and monitoring the_ Information Security Planned (within 3 mos)/In development
management function? Yes, this exists or occurs today

0S4. | Do you have a documented and established

computer incident response program?

Not applicable to my environment/situation
Conscious decision not to deploy this practice
Aware this needed but no actions taken yet
Planned (within 3 mos.)/In development
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____Yes, this exists or occurs today (If checked, please
provide a copy of the program and a detailed description,
including whether the program includes
notification/escalation procedures to notify customers in
the event of an intrusion

OSS. | Do you have a Computer Emergency ___Not applicable to my environment/situation
Response Team established to address ___Conscious decision not to deploy this practice
hacking and other system attacks? ___ Aware this needed but no actions taken yet

____Planned (within 3 mos.)/In development
__ Yes, this exists or occurs today

OS6. | Do you receive security vulnerability
advisories from vendors or from
organizations such as CERT® (CERT® is a
registered trademark of Carnegie Mellon
University)? If yes, which advisories do
you receive and what actions are taken on
these advisories?

OS7. | Do you impose all of your own security
requirements on all downstream vendors,
contractors, and subcontractors with access
to data? Please explain.

OS8. | Do you include specific protectionsinall | Not applicable to my environment/situation
agreements with all 3" parties, including | — Conscious decision not to deploy this practice
outsourcing contractors, to address security, | — Aware this is needed but no actions taken yet
confidentiality, and access control? ___Planned (within 3 mos)/In development

___Yes, this exists or occurs today
ASSET CLASSIFICATION AND DATA RESPONSES:
CoNTROL (AC):

AC]. A“ information a.ssets, inCIUding those Of L Not applicable to my environment/situation
your customers, are accounted for and ____Conscious decision not to deploy this practice
assigned a responsible owner for ensuring | Aware this is needed but no actions taken yet
adequate controls are implemented to ___Planned (within 3 mos)/In development
protect the confidentiality, integrity, and Yes, this exists or occurs today
availability of those assets. T

AC2. | Do your information security policies

establish a formal procedure for
provisioning user access to computing
resources that would be used to process,
transmit, or store Exelon data?

What level of management grants/approves
employee access to information systems?
How frequently are access rights reviewed?
Do those procedures include requirements
for adding users, adding or modifying
access rights, and removal of access rights

____Not applicable to my environment/situation
___Conscious decision not to deploy this practice
___Aware this needed but no actions taken yet
____Planned (within 3 mos.)/In development

___Yes, this exists or occurs today (if checked, please
describe your access control procedures and practices)
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based on defined criteria?

AC3. | Do you have a policy establishing that ___Not applicable to my environment/situation
sessions initiated from outside public or ___ Conscious decision not to deploy this practice
third-party shared networks are permitted Aware this needed but no actions taken yet
only for authorized users and application |~ pjanned (within 3 mos.)/In development
services? _ __Yes, this exists or occurs today (if checked, please
What controls are implemented to enforce | describe your network access control procedures and
these requirements? practices)

AC4. | Has your organization implemented
automated activity monitoring and
recording capabilities?

PHYSICAL AND ENVIRONMENTAL RESPONSES:
SECURITY (PE):

PEL. | Has your organization adopted formal ___Not applicable to my environment/situation
policies and practices to control the use of |~ Conscious decision not to deploy this practice
data on removable media and mobile ___ Aware this needed but no actions taken yet
computers that are in effect, monitored, ___ Planned (within 3 mos.)/In development
ﬁ?:l d?;‘;gg?ﬁg: ggzmg\l%(s)fzrel:? g\r/i?/télse . \_(es, this exi_sts or occurs t_oday (providg a copy of such

’ ’ ’ a policy or describe your practices to establish these
USB fobs, memory cards (e.g., Secure controls)
Digital (SD), Memory Sticks (MS), '
CompactFlash (CF), SmartMedia (SM),
MultiMediaCard (MMC), and xD-Picture
Card (xD). Examples of mobile computers
include laptops, PDAs, and any other
system that can be attached and detached
easily from the network.

PE2. | Do you protect work area(s) where Exelon | __ Not applicable to my environment/situation
intellectual property (IP), Personally ____Conscious decision not to deploy this practice
Identifiable Information, and Confidential | __ Aware this is needed but no actions taken yet
Information are contained by badge access | __ Planned (within 3 mos.)/In development
control providing a physically secure __Yes, this exists or occurs today (if checked, provide a
environment including the monitoring and | copy of your current physical and environmental security
logging of access to that environment? procedures).

PE3. | Do you protect work area(s) where Exelon | __ Not applicable to my environment/situation
IP, Personally Identifiable Information, and | Conscious decision not to deploy this practice
Confidential Information are contained by | _ Aware this is needed but no actions taken yet
security guards who are physically present | __ Planned (within 3 mos.)/In development
at points of ingress and egress? __Yes, this exists or occurs today (if checked, provide a

copy of your current physical and environmental security
procedures).

PE4. | Do you protect work area(s) where Exelon | __ Not applicable to my environment/situation
IP, Personally Identifiable Information, and | Conscious decision not to deploy this practice
Confidential Information are contained by | _ Aware this is needed but no actions taken yet
locks, alarms, and cameras which ____Planned (within 3 mos.)/In development
information can be monitored, recorded, __Yes, this exists or occurs today (if checked, provide a
and/or logged? copy of your current physical and environmental security

procedures).

PES5. | Do you use “Badge-in” and “Badge-out” ____Not applicable to my environment/situation
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procedures to control access to critical areas
such as server rooms, IDF closets, data
centers, etc. where Exelon data is
contained?

____Conscious decision not to deploy this practice
____Aware this is needed but no actions taken yet
____Planned (within 3 mos.)/In development

___Yes, this exists or occurs today (if checked, provide a
copy of your current physical and environmental security
procedures).

PE6. | Does your organization have specific __Not applicable to my environment/situation
procedures to ensure data, documents or ____Conscious decision not to deploy this practice
records containing sensitive information are | __ Aware this is needed but no actions taken yet
not discarded in whole, readable formand | __ Planned (within 3 mos.)/In development
that they are shredded, burned or otherwise | _ Yes, this exists or occurs today
mutilated and for cleansing and/or
destroying computer media, including
removable media, to ensure confidential
information is adequately protected? In
particular, has your company adopted
procedures to ensure all computer media,
including removable media, are wiped of
all data (e.g., in accordance with the DoD
5220-22-M Standard) before being sent out
for service, redeployed for use in other
engagements or for the use of other
customers, decommissioned, sold, etc.?

COMMUNICATIONS AND OPERATIONAL RESPONSES:
MANAGEMENT (CO):

CO1. | Do you monitor all information processing | Not applicable to my environment/situation
facilities for security events which are ___Conscious decision not to deploy this practice
reviewed and acted upon as defined in a ___ Aware this is needed but no actions taken yet
formal, written incident response plan? __ Planned (within 3 mos)/In development

___Yes, this exists or occurs today, provide a copy of your
incident response plan.

CO2. | Have you deployed anti-virus software is | Not applicable to my environment/situation
on all computers and update signature files |~ Conscious decision not to deploy this practice
frequently? Are incoming files scanned ___ Aware this is needed but no actions taken yet
automatically? Are removable media ___ Planned (within 3 mos)/In development
scanned automatically when they are Yes, this exists or occurs today
mounted on your systems? Are virus- T
infected files "repaired”
automatically, or quarantined, or is a human
operator required to make a decision? Are
data storage areas regularly scanned for
viruses that
were not widely recognized when the data
was originally collected and stored? How
often does this scanning take place?

COs.

Do you use back-up facilities to ensure
essential business information can be
recovered in the event of disaster or media
failure? Are back-up copies of all critical
and operational data stored offsite?

____Not applicable to my environment/situation
____Conscious decision not to deploy this practice
____Aware this is needed but no actions taken yet
____ Planned (within 3 mos)/In development

_ Yes, this exists or occurs today(if checked please
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provide details of your back-up procedures, including how
often back- ups are performed for various categories of
information, are back-ups retained in geographically
disparate and secure locations, what is the method used to
perform back-ups, and do you use RAID)

SYSTEMS ACCESS CONTROL (SA):

RESPONSES:

SAL. | Do you require all data exchanges with 3 | Not applicable to my environment/situation
parties to be subject to agreements that ___Conscious decision not to deploy this practice
address the confidentiality, integrity, and |~ Aware this is needed but no actions taken yet
availability of your systems and the ___Planned (within 3 mos)/In development
information, including Exelon’s data, in ___ Yes, this exists or occurs today, provide a description
your possession and control? of your contracting procedures.

SA2. | Are the devices (servers, routers and
firewalls) your organization will be using to
provide services to Exelon dedicated to
Exelon or are they also used for you other
customers as well? If the devices are
hosting data from other clients, what have
you done to ensure that other clients cannot
access Exelon data? What logical controls
are in place?

SA3. | Network access to _both internal and ___Not applicable to my environment/situation
external networks is controlled and ___Conscious decision not to deploy this practice
monitored. ____Aware this needed but no actions taken yet

____Planned (within 3 mos)/In development

____Yes, this exists or occurs today (if checked please
provide a detailed description of your access control
procedures).

SA4. | Has your organization implemented internal
system barriers (logical barriers) to
information access that prevent personnel
or vendors from accessing information that
is not relevant to their job functions? What
systems are in place for this purpose?

SYSTEMS DEVELOPMENT AND RESPONSES:
MAINTENANCE (SD):

SD1. | Do you consider security at applicationand | Not applicable to my environment/situation
system design time and implement security |~ Conscious decision not to deploy this practice
through controls integrated into the __ Aware this needed but no actions taken yet
development lifecycle? ___Planned (within 3 mos)/In development

_____Yes, this exists or occurs today(if checked please
provide a detailed description of the procedures used in
your application and systems development process to
consider security risks and controls to mitigated those
risks).

SD2. | Do you formally test systems for security

before certification for production?

Not applicable to my environment/situation
Conscious decision not to deploy this practice
Aware this needed but no actions taken yet
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__ Planned (within 3 mos) /In development

____Yes (If checked please provide a detailed description
of the procedures used to test the security of your
applications and a copy of any pre-production certification
procedures).

SD3.

Do you have separate physical/logical
environments for development, testing,
production and destruction?

____ Not applicable to my environment/situation
_____Conscious decision not to deploy this practice
____Aware this needed but no actions taken yet
_____Planned (within 3 mos)/In development

____Yes (If checked please provide a detailed description
of the testing environments used).

PRIVACY PoLIcy (PP):

RESPONSES:

PP1.

Does your company have a privacy policy?
Is it published and available for our review?
Do your personnel have copies?

PP2.

Will you permit Exelon to independently
verify your privacy procedures? Please
explain.

PP3.

Do you have a process for reporting and
managing Personally Identifiable
Information breaches? What is the number
and the outcome of the Personally
Identifiable Information breaches reported
in the past 12 months?

Please provide a statement describing your
process.

PP4.

Are your employees and contractors trained
to report Personally Identifiable
Information breaches?

Please explain.

PP5.

Is it your policy to immediately report
Personally Identifiable Information
breaches to your clients, such as Exelon?

Please explain.

PP6.

Have you had to provide notice about a
Personally Identifiable Information breach
in the last 24 months? If yes, provide a
detailed description of each circumstance.

PP7.

Avre post-breach incidents reviewed to
determine if there are system or procedure
weaknesses that require remediation?

PP8.

Do you require your own (downstream)
vendors, contractors, and subcontractors to
report Personally ldentifiable Information
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breaches to you? Please explain.

Certification:

I have reviewed my company’s responses to this Questionnaire and certify that all information given
above is true and complete to the best of my knowledge. | further declare that all due diligence has been
exercised in the preparation, gathering, and reporting of the foregoing information. | understand and
acknowledge that Exelon will rely on the responses provided above in potentially entering into a
relationship with my organization and entrusting us with Exelon’s data. | represent and warrant that | am

authorized by my organization to execute this Questionnaire on its behalf.

Please Print Name Signature Date
Title:

Exelon Contact Information:

Exelon

Contact Phone

Name:

Address Email

City/St/Zip 2" Phone
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EXHIBIT I - CONTRACTOR TRAVEL COST SPECIAL TERMS AND CONDITIONS

For any Purchase Order in which the Contract Price includes reimbursement of Contractor Personnel
travel expenses, the provisions set forth in this Exhibit | will apply, except as expressly modified in the
Purchase Order with references to this Exhibit I.

ARTICLE 1
DEFINITIONS

“Buyer’s Preferred Provider” means Professional Travel, Inc., or other travel services vendor that
Exelon may identify in a Purchase Order.

“CTA” means the Chicago Transit Authority.

“IRS” means the U.S. Internal Revenue Services or its successor.

“M&IE” means meals and incidental expenses.

“SEPTA” means the Southeast Pennsylvania Transit Authority.

“Travel Expense Plan” means template as referenced in Attachment (1)

ARTICLE 2
TRAVEL REQUIREMENTS

2.1. Travel Plan. Contractor will submit a Travel Expense Plan complying with the
requirements of this Exhibit to Buyer’s Designated Representative in conjunction with the
Project Schedule or at such other time as specified in the Purchase Order, and upon written
approval by Buyer, will be incorporated into the Purchase Order as a Contract Document.

2.2. Use of Buyer’s Preferred Provider. Except as approved in advance by Buyer’s
Designated Representative, Contractor will use Buyer’s Preferred Provider to book travel by
following the instructions in Attachment (2).

2.3. Maximum Reimbursement Amounts

2.3.1. Buyer will only reimburse Contractor for transportation and temporary lodging expenses
secured by Buyer’s Preferred Provider for business travel services.

2.3.2. If Contractor is authorized to use its own travel policy and makes its own reservations,
any costs incurred in excess of those published by the U.S. General Service Administration (GSA) at the
provided link (www.gsa.gov/perdiem) will not be reimbursed.

2.4 Non-Reimbursable Travel Expenses. No Contractor Personnel travel expenses will be
reimbursed for:

2.4.1 Contractor Personnel who live or have their place of employment within fifty (50) miles
of the Site where they are performing the Work.

2.4.2 Time spent in transit (unless performing Work-related tasks which will be invoiced as
Work and not travel);

2.4.3. Personal telephone charges;
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2.4.4 Dry cleaning, laundry or pressing costs;

2.4.5 Entertainment or travel to entertainment locations;

2.4.6  Personal expenses, such as haircuts, make-up, toiletries, newspapers, magazines, etc.
2.5. Limitations on Travel Expense Reimbursements.

2.5.1 Transportation Expenses.

2.5.1.1 Domestic Air and Rail Travel. Except as approved in advance by Buyer’s
Designated Representative, Buyer will only reimburse Contractor for domestic air or rail travel at the
lowest priced, non-refundable fare at the time of ticketing (e.g., coach, economy) for a flight with the
least number of stops or connections.

2.5.1.2 International Air Travel. A single flight of 8 hours or more may be upgraded to
business class without prior approval.

2.5.1.3 Privately Owned Vehicles.

25.1.3.1 Travel to and from the Site, and between the Site and the place of
temporary lodging or meals, in the Contractor Personnel’s own vehicle will be reimbursed at the current
IRS rate, subject to the 50 mile guideline.

2.5.1.3.2 Travel between different Sites will be reimbursed at the current IRS
rate as required by Exelon.

2.5.1.4 Car Rentals:

25.1.4.1 Except as approved in advance by Buyer’s Designated
Representative, only the cost of rentals of intermediate size vehicles will be reimbursed

2.5.1.4.2 Except as approved in advance by Buyer’s Designated
Representative, Rentals will not be reimbursed for Contractor Personnel who are utilizing temporary
lodging within Center City Philadelphia, Downtown Chicago, Baltimore, Houston and the business
district within Washington DC or other locations within walking distance of the Site.

2.5.1.5 Taxicabs and Mass Transit.

25.1.5.1 Taxicab fare or mass transit between the transportation hub, the
temporary lodging, and the Site will be reimbursed where a car rental has not been authorized.

2.5.1.5.2 Taxicabs, buses, or rail services (such as the CTA, SEPTA, etc.),
when available, should be taken as the most cost-effective method over any limousine service

2.5.2 Temporary Lodging Expense.

2.5.2.1 Contractors will be reimbursed in accordance with Sections 2.3.1 and 2.3.2.

2.5.2.2 If available, Contractor will utilize short-term (extended stay) hotel/apartment
rentals for Work with a duration of thirty (30) Calendar Days or longer.

2.5.2.3 Except as provided in Section 2.3.1, reimbursements for temporary lodging will
not exceed the GSA standard per diem rates for the locality or county in which the Contractor Personnel
are performing the Work.
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253 M&IE Expense

2.5.3.1 Except as provided in Section 2.3.1, reimbursements for M&IE will not exceed
the GSA standard per diem rates (published at www.gsa.gov/perdiem) for the locality or county in which
the Contractor Personnel are performing the Work.

2.5.3.2 Except as approved in advance by Buyer’s Designated Representative, Buyer
will reimburse a maximum per diem of five (5) days per week.

ARTICLE 3
DOCUMENTATION

3.1. Receipts. Original receipts or a copy of the Contractor’s Itinerary for all travel,
temporary lodging and M&IE must be submitted with the Contractor’s invoice.

3.2. Mark-ups. Travel expenses will be reimbursed at cost with no additional administrative
mark-up.

[Contractor Name and Date Executed] Page 117 of 123 Exelon CPSA Form 200 (Rev. 1/1/2016)
LEGAL-#3143975-v3



MASTER TERMS AND CONDITIONS FOR CONSULTING AND e
PROFESSIONAL SERVICES ~— Exelon

Attachment (1)
Travel Plan Template

Exelon Corporation - Contractor Travel Expense Plan

This Travel Request May Be Used For Multiple Travelers With The Same Itineraries

Today's Date | |

Travel Arranger Name E-mail Address Phone #
Employee
ID If Contractor, enter the Exelon
TRAVELER NAME (6 digits) sponsor name & phone
AIR / AMTRAK
DEPART ARRIVAL

Airport, City, State Airport, City & State Time of Preferred Airline, Flight Number
Date or Train Station or Train Station Departure and/or Other Flight Information
If booking AMTRAK, please provide the following regarding the credit card in profile--- Security Code: Billing Zip

Code:
HOTEL
Additional Hotel Information
Check-In Check-Out  (e.g. king bed, away from elevator,
Hotel Name City & State Date Date etc.)
RENTAL CAR
(Yes or
Do you want a rental car based on the air flights? No)
If YES, an intermediate from National Car Rental will be reserved, unless otherwise noted below.
Pick-Up Date & Drop-Off Date Additional Rental Car Information

Rental Car Company City & State Time & Time (e.g. car size, one-way)

Other Reservation Requirements or Information: (limo or black car service, special requests or seating, etc.)
If requesting black car service, please detail location, date and time of pickup and destination.
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Attachment (2)
Buyer’s Preferred Provider for Business Travel

Exelon Corporations’ Preferred Provider for business travel is PROFESSIONAL TRAVEL
Telephone 1-888-Exelon0 (1-888-393-5660), Monday — Friday 7AM — 8PM CT

Reservation Instructions:
1. Call PROFESSIONAL TRAVEL.
2. Give the agent your name and Company name and identify yourself as an Exelon
Consultant/Contractor
3. Give the destination city, dates and approximate departure and arrival times
4. Confirmation and your itinerary will be sent to the Traveler’s e-mail address.

PROFESSIONAL TRAVEL has a complete list of Preferred Providers for Airline, Hotels, Car Rentals
and Rail and will be able to assist the traveler(s) in arranging the most suitable accommodations.

Profiles: If you travel for Exelon more than 2 times a year, you may provide Professional Travel your
basic information (Name, e-mail, phone number and sponsoring Exelon employee) and they will create a
shell of a profile so that you may update with your travel preferences and loyalty number.

ACTION: Please send your name, e-mail address, contact phone number and sponsoring Exelon
employee contact information to Kelley Kyle-Hoover at kelleyh@protrav.com. We will confirm
with your sponsoring Exelon employee and advise when you can log-in to Concur Travel and
update your profile and book online.

Note: PROFESSIONAL TRAVEL is required by contract to offer the lowest possible airfare. The
reason for not accepting an offered airfare will be entered into the computer record and will appear on the
travel management exception reports compiled by PROFESSIONAL TRAVEL. Please allow
PROFESSIONAL TRAVEL to investigate alternative options.
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EXHIBIT J - FEDERAL FUNDING SPECIAL TERMS AND CONDITIONS

A. Applicable Law for purposes of these Terms and Conditions includes, without limitation, the
American Recovery and Reinvestment Act of 2009, Pub. L. 111-5 (the "Recovery Act™), 10 CFR Part 600
and Appendix B to Subpart D thereto and Office of Management and Budget (“OMB”) Guidance thereto,
and such other laws and federal regulations as hereinafter described:

1. Government Access: Provisions permitting access of DOE, the Inspector General, the
Comptroller General of the United States, or any of their duly authorized representatives, to any books,
documents, papers, and records of the Contractor that are directly pertinent to a specific program, for the
purpose of making audits, examinations, excerpts, transcriptions, and copies of such documents.

2. Equal Employment Opportunity: Provision requiring compliance with E.O. 11246 (3 CFR,
1964-1965 Comp., p. 339), "Equal Employment Opportunity,” as amended by E.O. 11375 (3 CFR, 1966-
1970 Comp., p. 684), "Amending Executive Order 11246 Relating to Equal Employment Opportunity,"
and as supplemented by regulations at 41 CFR chapter 60, "Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor."

3. Government-wide Debarment and Suspension (Non-procurement) (10 CFR Part 606)
4. Government-wide Requirements for Drug-Free Workplace (Grants) (10 CFR Part 607)

5. Copeland "Anti-Kickback" Act (18 U.S.C. 874 and 40 U.S.C. 276¢): Provision for compliance
with the Copeland "Anti-Kickback" Act (18 U.S.C. 874), as supplemented by Department of Labor
regulations (29 CFR part 3, "Contractors and Subcontractors on Public Building or Public Work Financed
in Whole or in Part by Loans or Grants from the United States").

6. Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333): Contracts for
construction and other purposes that involve the employment of mechanics or laborers must include a
provision for compliance with Sections 102 and 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 327-333), as supplemented by Department of Labor regulations (29 CFR part 5).

7. Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act (33 U.S.C.
1251 et seq.): Provision that requires the recipient to agree to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (41 U.S.C. 7401 et seq.) and the Federal Water
Pollution control act as amended (33 U.S.C. 1251 et seq.).

8. Rights to Inventions and Data Made Under a Contract or Agreement: Contracts or agreements
for the performance of experimental, development, or research work must provide for the rights of the
Federal Government and the recipient in any resulting invention in accordance with 10 CFR 600.325 and
Appendix A-Patent and Data Rights to Subpart D, Part 600.

9. The Recovery Act. The Recovery Act, and specifically therein, without limitation by
reference hereby, and OMB Guidance thereto:

9.1. Sec. 1553: Protecting State and Local Government and Contractor
Whistleblowers.
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9.2. Sec. 1606: Wage Rate Requirements. See, 40 U.S.C. 31, as implemented at 2
CFR 176.190, 29 CFR parts 1, 3 and 5, and such contractual clauses as set forth in 29 CFR 5.5, which
are incorporated herein by reference.

9.3. Sec. 1605: Use of American Iron, Steel, and Manufactured Goods.

9.4. Contractor also agrees to provide Exelon with assistance necessary for Exelon to
comply with the reporting requirements in the Recovery Act.

10. Lobbying: Certification requirements under 10 CFR 601 ("New Restrictions on Lobbying").

B. Contractor will, in concert with its other obligations in the Terms and Conditions, comply the
Laws above.
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EXHIBIT K-STAFF AUGMENTATION SPECIAL TERMS AND CONDITIONS

The following provisions are applicable to Contractors providing Staff Augmentation Services at
or for Buyer’s Sites and are in addition to the obligations and representations made elsewhere in the
Terms and Conditions.

1. Patient Protection and Affordable Care Act Obligations

1.1.  This Exhibit and the obligations stated herein will be applicable to all Purchase Orders
for Services in which the Terms and Conditions to which this Exhibit is attached are referenced or
attached.

1.2. Contractor will comply, and will ensure that its Subcontractors comply, with all
provisions of the federal Patient Protection and Affordable Care Act, Pub. Law 111-148, 124 Stat. 119-
1025 (March 23, 2010) as amended, and its implementing regulations and any regulatory guidance
(“ACA”), including but not limited to the employer shared responsibility provisions of the ACA with
respect to all Contractor Personnel who are performing Services for the Buyer. To the extent subject to
the applicable provisions of the ACA, Contractor and its Subcontractors will offer to all Contractor
Personnel performing Services for Buyer who are “full-time employees” and to their “dependents” the
opportunity to enroll in health insurance coverage that: (a) qualifies as “minimum essential coverage”
under a health insurance plan sponsored by the Contractor; (b) is “affordable”; (c) provides “minimum
value” (collectively “ACA-Compliance Coverage”). The foregoing terms will have the meanings as
defined under Sections 36B, 4980H, and 5000A of the Internal Revenue Code (“Code”), its implementing
regulations, and related regulatory guidance. Contractor will provide proof of Contractor’s and
Subcontractors’ compliance with the requirements of this Exhibit upon written request of Buyer.

1.3. For the purposes of the ACA, the Contractor will be the “common law employer” (as
defined in Treas. Reg. §31.3401(d)-1, applicable guidance and common law principles)) of its personnel
and that the Subcontractor will be the “common law employee” of the Subcontractor personnel, where
those individuals provide Services to the Buyer, and that Contractor and Subcontractors will not take any
contrary position before any Governmental Authority or in any other court or legal proceeding regarding
the ACA obligations of the Buyer, the Contractor or the Subcontractors.

1.4,  The Parties agree that the Contract Price for each Purchase Order will include a fee of
per individual Contractor Personnel providing Staff Augmentation Services to Buyer (“ACA Additional
Fee™) who has accepted ACA-Compliant Coverage. Unless otherwise specified in the Purchase Order,
the fee will be twenty cents ($0.20) per hour or any part of such hour worked. The Parties acknowledge
that the ACA Additional Fee reflects the Parties’ intent to assign an additional fee to Buyer for the costs
associated with Contractor or its Subcontractors providing ACA-Compliant Coverage to those Contractor
Personnel who accept such coverage. In no event will Buyer’s payment of the ACA Additional Fee for
any Contractor Personnel enrolled in Contractor’s or Subcontractor’s health care coverage be construed as
evidence of or an admission that the such Contractor Personnel are common law employees or joint
employees of the Buyer.

1.5. In order to be paid the full Contract Price, inclusive of the ACA Additional Fee,
Contractor must certify in writing to Buyer that the individual Contractor Personnel performing Staff
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Augmentation Services have accepted the ACA-Compliant Coverage described above. Notwithstanding
any other provision of the Contract Documents, Buyer will have the right to set off against Contractor’s
invoices any and all reasonable costs incurred by Buyer as a result of Contractor’s or Subcontractor’s
failure to comply with the requirements of this Exhibit, including recovery of Buyer’s ACA Additional
Fee for any Contractor Personnel who do not enroll in Contractor’s or a Subcontractor’s ACA-Compliant
Coverage.

1.6. In addition to and without limiting Contractor’s obligations to indemnify and hold the
Buyer Parties harmless under the Terms and Conditions, Contractor will be solely and exclusively
responsible for, and will reimburse, indemnify, and hold harmless the Buyer Parties, for any and all
payments, liabilities, penalties, or other liabilities (including interest, excise taxes, and/or attorneys’ fees
enforcement costs) that may be assessed or imposed under Section 4980H of the Code as a consequence
of the Contractor’s and/or Subcontractors’ failure to offer ACA-Compliance Coverage. Additionally, in
the event that any Contractor Personnel is deemed to be a “common law employee” of the Buyer,
Contractor will be solely and exclusively responsible for, and will reimburse, indemnify, and hold
harmless the Buyer and the Indemnities for any taxes, penalties, or other liabilities assessed against the
Buyer due to Contractor’s failure to provide offers of ACA-Compliant Coverage to Contractor Personnel.
In the event that Buyer is notified by any entity (including but not limited to the Internal Revenue Service,
the U.S. Department of Health and Human Services, or any insurance Exchange) of Buyer’s potential
liability for any such taxes, penalties (including those assessed under 4980H), or other liabilities relating
to any Contractor Personnel, Contractor will fully cooperate, at Contractor’s expense, with the Buyer’s
efforts to object to or appeal any determination of liability or potential liability.

1.7 The Parties further agree as follows:

1.7.1. Contractor will provide written certification of insurance on an annual basis to
Buyer that it has ACA-Compliant Coverage. Certifications will be sent to:

Exelon Business Services Company, LLC

Human Resources - Vice President Health & Benefits
Attn: ACA Compliance Certifications

Chase Building — 50" Floor

10 South Dearborn Street

Chicago, IL 60603

1.7.2.  Contractor will promptly notify Buyer’s Designated Representative in the event
that an individual Contractor Personnel performing Staff Augmentation Services will terminate his or her
ACA-Compliant Coverage.

1.8.  The Buyer may audit Contractor’s records to confirm Contractor and its Subcontractors
have complied with the requirements of this Exhibit K.

2. Other Requirements
2.1. Contractors and Subcontractors will report all income provided by Contractor or

Subcontractor to Contractor Personnel performing Staff Augmentation Services for Buyer on an IRS
Form W-2.
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Program Year _

Statement of Work

This Statement of Work ("SOW") is an exhibit to and a part of that certain Blanket Master Contract No.
1169991 (the “Agreement”) entered into by and between
(“Company”) and ("Contractor"), effective as of
This SOW will be effective only when signed by Company and Contractor and upon the later of the Effectlve
Date as defined in the Agreement or the last date indicated below. This SOW may be amended only as
provided for in the Agreement. Capitalized but undefined terms shall have the meanings set forth in the
Agreement.

1 Term and Termination The Term of this SOW shall begin on , and continue
until . This SOW may be extended past the termination date upon mutual
written agreement from both parties for consecutive six-month periods. Company or Contractor
may terminate this SOW at any time pursuant to Agreement.

2 Description of Service. Contractor shall provide program implementation services (the “Services”)
for the (“Program”) program offering.

3 Services Overview. The Contractor shall be responsible for and / or support the following:

3.1 Administrative Support

Contractor will provide program administrative services including: program design and planning,
tracking and reporting, customer copay fulfilment, data quality management, financial
management. Contractor accepts ultimate responsibility for achieving project goals and objectives
as defined in this SOW.

Contractor will manage and be ultimately accountable for the performance of the Program and
associated goals, objectives, service levels and financial performance.

Contractor will provide quality management services as defined in Program deliverables found in
Exhibit _ of this SOW.

Contractor will maintain a flexible process to allow for changes to be made to achieve performance
results, customer satisfaction and ensure delivery of quality program services.

Contractor will coordinate delivery of programs with as approved and
directed by the Company.

3.1.1 Program Design and Planning

Program Analytics and Continuous Improvement

Contractor will monitor programs, staff efforts, and market activities to identify delivery
program solutions to enhance their efficiency and effectiveness. The team will propose
ideas to the Company as appropriate, with potential improvements including:

e Measure mix
e Marketing
e Installation standards
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e Customer satisfaction/Engagement
e Tools and resources

3.1.2 Tracking and Reporting

Reporting

Contractor will provide timely, accurate, and useful weekly and monthly reports. Weekly
program data reports will be uploaded directly to the Company via web service or other
agreed upon method by the close of business each Tuesday for the prior week’s
production. Monthly reports will be delivered by the 10t day after the close of each month.
In addition, Contractor will provide accrual forecasts each month based on a schedule to
be provided by the Company.

Monthly reports will provide information on:

e Program activity

e Budget summary (current and cumulative spending)

o Brief narrative summary of key marketing and outreach activities, including
measured results

e Recommendations for program improvements or market updates (when
applicable)

e Status on Key Performance Indicators (KPIs)

e Results and trends of QA/QC inspections

e OSHA man hours

Weekly reports will provide:
o Weekly participation data

Contractor will provide access to program dashboards, and/or provide supplemental
reports generated by Contractor’s data management system, for the Program if requested
and on a frequency to be agreed upon by the Company and Contractor.

Contractor will provide additional reporting as required by the lllinois Commerce
Commission or other regulatory reporting requirements will be determined as needed
between the Company and the Contractor.

Data Management

Contractor's data management system will serve as the primary tool for data collection,
data management, and reporting needs for the Program.

Contractor will utilize the data management system internally and develop the necessary
procedures to upload accurate data to the Company at a minimum of weekly. The data
management system will store all standard and critical data fields. Contractor will work with
the Company and the Third-Party Evaluator to agree on the standard and critical data fields
to be captured.

Contractor will ensure data accuracy through multiple techniques:

Contractor customized data management system to ensure that data elements that must
be gathered for the Program are required fields on the data intake screens. The system
ensures that all the information required to calculate savings or qualify programs for EM&V
is present and that the values are within the limits set for the program and are aligned with
the current version of the IL TRM.

The Contractor’'s Program team monitors program dashboards to make sure that programs
are tracking toward goal. Activity reports and exception reports display the status of key
performance metrics and highlight data that is missing or out of normal bounds. Because
data is available to the program and central data groups in real-time, any anomalies that
enter the data stream can be detected and resolved.
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Each month, staff in Contractor’s Incentive Processing Center reconciles detailed activity
data to make certain the savings and incentives are consistent and tie out to the financial
records. Any discrepancies are detected and resolved prior to month end close.

3.1.3 Program Coordination Meetings

Contractor will hold regular in-person meetings with Company staff and when appropriate
coordinate with the Company team. Contractor will prepare agendas, presentations (as
appropriate), and program updates for in-person meetings or conference calls as outlined
below:

e Bi-Weekly meetings with Company and Contractor Project Management teams

e Quarterly Meetings: Review quarterly report, discuss suggested program
modifications, solicit additional program input

e Annual Meetings: Review annual progress against goals, review performance
against key metrics, discuss lessons learned, decide on any needed course
corrections, revise annual implementation plan as needed

Contractor will work with the Company to establish a schedule of Program Year _ quarterly
meetings and to determine the meeting venues (i.e., conference call or in person) to review
quarterly reports.

Contractor will take meeting minutes and distribute them for each quarterly performance
review meeting.

3.1.4 Safety

Contractor will develop and implement a safety plan for all program implementation
services and staff performing those services. The safety plan is included in the deliverables
schedule in Exhibit _ of this SOW and full terms included in the Agreement between the
Company and Contractor.

Direct Implementation
3.2.1 Customer Satisfaction Measurement, Tracking, and Reporting

Contractor will coordinate with Company to offer on-site and online customer satisfaction
surveys to participating customers. Contractor will submit all survey materials
to Company for approval prior to performing any customer satisfaction surveys for the
Program.

Contractor will provide survey results to Company on a quarterly basis. Contractor will
follow up on all unsatisfactory reports to resolve any outstanding complaints. Contractor
will document all customer complaint resolutions.

3.2.2 Marketing & Outreach

Marketing

All proposed marketing activities will be as needed and approved by the Company. All
marketing campaigns must be reviewed and approved by Company prior to the start of
any work.

3.2.3 [INSERT DESCRIPTION]

Data Processing, Customer Payment Processing

3.3.1 Data Processing: Contractor will provide, and update as needed, the process flow
documents outlining the key steps in the assessment validation operation for the
Program measures. Customer data will be housed in secure servers and
transmitted only through Company-approved channels.
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The assessment data process flow will include the following elements:
e [INSERT DESCRIPTION]

3.3.2 Customer Payment Processing: Contractor will provide, and update as needed,
the process flow documents outlining the steps in the customer co-payment
operation. Key elements of the customer co-payment operation include:

e [INSERT DESCRIPTION]

Quality Assurance and Quality Control

To ensure quality installations, program qualifications have been developed and will be
documented in the Operations Manual per the Deliverables Schedule as an Exhibit _ to
this SOW.

Contractor and Company will review all QA/QC policies and procedures and mutually
agree to work in good faith to define final SOW requirements related to this section.

Program Year-End Responsibilities

Contractor is responsible for completing all program year-end closeout activities within 60
days of the program year close unless otherwise approved by ComEd. Year-end
closeout activities may include, but are not limited to, providing final data uploads,
submitting outstanding invoices, processing all current program year rebate applications,
and updating production/performance reports.

Program Close Responsibilities

If the program is discontinued at any point during the program year, Contractor is
responsible for completing all end-of-program closeout activities within 90 days of such
discontinuance unless otherwise approved by ComEd. End-of-program closeout
activities may include, but are not limited to, disabling program-specific phone numbers,
decommissioning microsites and/or other online content, providing certification that
ComEd confidential program data hosted by the Contractor and its subcontractors has
been destroyed and completing year-end closeout activities.

Implementation Contractor Transition

If the program continues beyond program year end, but program implementation will no
longer reside with the Contractor, Contractor shall support efforts related to the transition
of the program to the new implementer in a manner that minimizes any impact to ComEd
customers. For contracts utilizing a fixed fee cost structure for administrative services,
such transition support provided prior to the close of the program year shall be covered
by the fixed administrative fee. For contracts which determine administrative costs on a
time and material basis, costs for such transition support provided prior to the close of the
program year shall be calculated based the rates defined in the contract. Should
Contractor support for any such transition be required beyond the close of the program
year, Contractor agrees to negotiate in good faith with ComEd in regards to the terms of
such support.

Project Personnel.
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Contractor will develop an over-arching staffing strategy that provides the appropriate levels of
support and management to effectively achieve all of the Company’s goals.

Contractor will coordinate across other program personnel associated with the Company’s
programs in order to provide a consistent approach and delivery on program elements including,
but not limited to installation guidelines, QA/QC criteria, safety plans, Energy Advisor best practices
and Operation Manuals as a whole.

Contractor will provide an organizational chart which will be updated on an annual basis at the start
of each individual program year and as staffing changes occur. The initial organization chart will be
included as an Exhibit _ of this SOW.

Contractor will document and provide timely notice of all new hires and personnel changes within
10 business days prior to the start or change date. All staffing changes will be included in each
monthly report as appropriate.

All new employees will be subject to all required background checks and drug testing as stated in
the Master Services Agreement.

Contractor will document notice of all terminations within 5 business days of the date of notification
by the employee.

5 Invoicing
Contractor shall invoice Company as outlined in the Fee section of this SOW during the term of this
SOW. In addition to the Company’s standard invoicing requirements, all invoices must also be
submitted directly to the Company Project Manager in the format requested by Company. All
invoices to the Company’s Project Manager must be submitted electronically.

Company may request changes to the invoice format during the term of this SOW. Contractor shall
comply with all such requests.

The Company and may review the cost allocation as needed for any changes to program
costs for any joint programs implemented by the Contractor. Contractor will apply the cost
allocations provided by Company and to invoices. This cost allocation may change each
utility’s previously agreed upon budget and program cost.

5.1 Invoicing Procedures

Contractor will invoice Company monthly based on the Company provided invoicing and
accrual schedule. Monthly invoices will include a fixed monthly fee and any activity based
fees associated with the previous month.

Company will pay Contractor net 30 for approved monthly operational invoices.

6 Budget and Savings

6.1 Program Savings

Budget and goals will be reviewed annually between Company and Contractor. Savings
goals will be adjusted accordingly per the definition of the IL TRM update process and any
changes to savings and goals will be applied prospectively for the following program year.

Table 1: Assessment Savings by Program Year

[INSERT TABLE]
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Program Budget and Fees

The budget will be allocated by Contractor based on the final EPY_/GPY _ and
Company Cost Allocation Agreement agreed to by Company and .

Marketing labor shall be billed at time and materials and not exceed Company’s allocated
portion of the program’s total annual marketing budget of $ provided in Table _.
Marketing materials shall be a pass-through direct expense with no mark up.

All direct-install product will be billed to the Company at the material and labor cost per unit
detailed in Appendix _.

Table 2: Assessment Budget

[INSERT TABLE]
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7 Key Performance Indicators
Attachment 1 -

8 Exhibit A: Contractor Organizational Chart




9 Exhibit B: Contract Deliverable Schedule
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Contractor will provide Company sufficient time for review and approval of all Program
deliverables prior to Contractor use.

Deliverable

Update Schedule

Final Draft by

Format
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Exhibit C: Energy Efficiency General Requirements Document

ComEd Energy Efficiency General Requirements Rev.10 embedded herein, which supersede

any previously agreed upon Energy Efficiency General Requirements.

ComEd Energy Efficiency Department
Implementation Contractor General Requirements
| Rev 10 - 05/02/2016
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11 Contractor will provide Company sufficient time for review and approval of all Program Appendix
1: Measure Costs and Savings
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